DEC 09, 2013 10:36 AM

TIP NO B-2500A

FED AID NO BRNHF-0012(55)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
LONG TERM IMPROVEMENTS (PHASE Il) TO PEA ISLAND ON NC-12.

DARE
32635.3.FR6

2:00 PM 1/ 17 001
NOV 19 2013 C203171
2.355 Ml

PARSONS CONSTRUCTION GROUP

FLATIRON CONSTRUCTORS INC

CONTI ENTERPRISES, INC

INC.
GREENVILLE, SC FIRESTONE, CO EDISON, NJ
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 3990000.00 4154000.00 4000000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 500000.00 550000.00 800000.00
0003 0043000000-N 226 GRADING Lump Sum 1400000.00 1300000.00 1096779.08
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 9000.00 9000.00 5000.00 5000.00 10000.00 10000.00
0005 0036000000-E 225 UNDERCUT EXCAVATION 2,652 CY 15.00 39780.00 14.50 38454.00 13.00 34476.00
0006 0194000000-E SP  SELECT GRANULAR MATL, CLASS Il 3,150 CY 20.00 63000.00 20.00 63000.00 18.00 56700.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 2.80 1400.00 2.60 1300.00 2.50 1250.00
0008 0199000000-E SP  TEMPORARY SHORING 6,480 SF 19.00 123120.00 8.50 55080.00 16.00 103680.00
0010 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 35000.00 32000.00 10000.00
REMOVE EXISTING SANDBAGS
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 50.00 3000.00 47.00 2820.00 44.00 2640.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 180 SY 5.00 900.00 5.00 900.00 4.75 855.00
0013 0335100000-E 305 12" DRAINAGE PIPE 268 LF 35.00 9380.00 35.00 9380.00 32.00 8576.00
0014 0335200000-E 305 15" DRAINAGE PIPE 92 LF 38.00 3496.00 36.00 3312.00 32.00 2944.00
0015 0354000000-E 310 (15R\(/:) PIPE CULYV * 180 LF 55.00 9900.00 54.00 9720.00 48.00 8640.00
0016 0995000000-E 340 PIPE REMOVAL 338 LF 9.00 3042.00 8.00 2704.00 8.00 2704.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 45.00 2250.00 44.00 2200.00 40.00 2000.00
0018 1330000000-E 607 INCIDENTAL MILLING 960 SY 14.00 13440.00 14.00 13440.00 13.50 12960.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,920 TON 50.00 596000.00 48.00 572160.00 45.00 536400.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.58 8,160 TON 55.00 448800.00 52.00 424320.00 49.00 399840.00
0021 1575000000-E 620 ASP FOR PLANT MIX 1,015 TON 700.00 710500.00 675.00 685125.00 615.00 624225.00
0022 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 150 TON 270.00 40500.00 265.00 39750.00 245.00 36750.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 18.00 4032.00 39.00 8736.00 5.00 1120.00
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 4.00 4000.00 9.50 9500.00 2.00 2000.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 65.00 10920.00 72.00 12096.00 85.00 14280.00
0026 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 8.00 8000.00 22.00 22000.00 8.00 8000.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 350.00 700.00 500.00 1000.00 1000.00 2000.00
0028 2077000000-E 815 6" OUTLET PIPE 12 LF 22.00 264.00 65.00 780.00 31.00 372.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 1100.00 6600.00 1000.00 6000.00 1000.00 6000.00
0030 2363000000-N 840 (FE%'\QE)WIZGRTS 8404+ STD 6 EA 620.00 3720.00 650.00 3900.00 650.00 3900.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 388 LF 25.00 9700.00 26.00 10088.00 23.00 8924.00
0032 3030000000-E 862 STL BM GUARDRAIL 3125 LF 18.00 5625.00 17.00 5312.50 17.00 5312.50
0033 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00 48.00 240.00 48.00 240.00
0034 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1600.00 6400.00 1500.00 6000.00 1495.00 5980.00
0035 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 2300.00 9200.00 2300.00 9200.00 2245.00 8980.00
0036 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1121 LF 2.20 2466.20 2.20 2466.20 2.15 2410.15
0037 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 1600.00 1600.00 1600.00 1600.00 10000.00 10000.00
REMOVE & RESET EXISTING GATE
0038 3642000000-E 876 RIP RAP, CLASS A 20 TON 85.00 1700.00 80.00 1600.00 73.00 1460.00
0039 3656000000-E 876 GEOTEXTILE FOR DRAINGE 365 SY 5.00 1825.00 5.00 1825.00 4.50 1642.50
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0040 4025000000-E 901 E:D?NTR FURN, TYPE **SIGN 39 SF 16.00 624.00 19.00 741.00 12.00 468.00
0041 4025000000-E 901 E:E()DNTR FURN, TYPE **SIGN 77 SF 16.00 1232.00 19.00 1463.00 12.00 924.00
0042 4025000000-E 901 CONTR FURN, TYPE ***SIGN 18 SF 16.00 288.00 19.00 342.00 11.00 198.00
(MILEMARKER)
0044  4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 6 EA 45.00 270.00 6.00 36.00 25.00 150.00
0045  4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 130.00 650.00 90.00 450.00 90.00 450.00
0046 4102000000-N 904 SIGN ERECTION, TYPE E 15 EA 90.00 1350.00 70.00 1050.00 71.00 1065.00
0047 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 80.00 480.00 70.00 420.00 66.00 396.00
0048  4400000000-E 1110 WORK ZONE SIGNS (STAT) 154 SF 8.00 1232.00 7.00 1078.00 7.00 1078.00
0049 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 10.00 960.00 9.00 864.00 9.00 864.00
0050 4410000000-E 1110 WORK ZONE SIGNS (BARR) 288 SF 7.00 2016.00 6.50 1872.00 6.00 1728.00
0051  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 25000.00 50000.00 15500.00 31000.00 19000.00 38000.00
0052  4430000000-N 1130 DRUMS 350 EA 65.00 22750.00 45.00 15750.00 50.00 17500.00
0053  4445000000-E 1145 BARRICADES (TYPE Ill) 400 LF 21.00 8400.00 19.00 7600.00 50.00 20000.00
0054 4455000000-N 1150 FLAGGER 200 DAY 170.00 34000.00 350.00 70000.00 175.00 35000.00
0055  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 8 EA 6000.00 48000.00 5500.00 44000.00 6500.00 52000.00
0056 4470000000-N 1160 RESET CRASH CUSHION 3 EA 2800.00 8400.00 2700.00 8100.00 3600.00 10800.00
0057 4480000000-N 1165 TMA 2 EA 32000.00 64000.00 11500.00 23000.00 37000.00 74000.00
0058  4485000000-E 1170 PORT CONC BARRIER 15,043 LF 28.00 421204.00 28.00 421204.00 30.00 451290.00
0059 4507000000-E 1170 WATER FILLED BARRIER 2,327 LF 65.00 151255.00 74.00 172198.00 50.00 116350.00
0060 4508000000-E 1170 RESET WATER FILLED BARRIER 360 LF 27.00 9720.00 7.00 2520.00 5.00 1800.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 15,074 LF 0.70 10551.80 0.65 9798.10 0.60 9044.40
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 16,318 LF 0.75 12238.50 0.70 11422.60 0.65 10606.70
0063  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 152 LF 3.30 501.60 3.20 486.40 3.00 456.00
0064 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 103 LF 3.30 339.90 3.30 339.90 3.10 319.30
0065 4710000000-E 1205 24"WIDE THERMO 120 MILS 27 LF 11.00 297.00 80.00 2160.00 75.00 2025.00
0066 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 3 EA 165.00 495.00 525.00 1575.00 500.00 1500.00
0067 4810000000-E 1205 PAINT PVMT MARKINGS 4" 113,201 LF 0.28 31696.28 0.18 20376.18 0.17 19244.17
0068 4847000000-E 1205 POLYUREA LINES (4" *****) 49,650 LF 0.90 44685.00 0.95 47167.50 0.90 44685.00
(HIGHLY REFLECTIVE ELEMENTS)
0069 4850000000-E 1205 LINE REMOVAL 4" WIDE 7,131 LF 0.95 6774.45 1.05 7487.55 1.00 7131.00
0070 4900000000-N 1251 PERM RAISED PVMT MARKERS 259 EA 6.60 1709.40 7.00 1813.00 6.50 1683.50
0071 6000000000-E 1605 TEMPORARY SILT FENCE 20,000 LF 2.70 54000.00 2.50 50000.00 3.60 72000.00
0072 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 50.00 10000.00 80.00 16000.00 73.00 14600.00
0073 6012000000-E 1610 SEDIMENT CONTROL STONE 200 TON 34.00 6800.00 52.00 10400.00 50.00 10000.00
0074 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 640.00 3200.00 1300.00 6500.00 1200.00 6000.00
0075 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 3.80 570.00 8.50 1275.00 6.00 900.00
0076 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1200.00 600.00 1700.00 850.00 1200.00 600.00
0077 6024000000-E 1622 TEMPORARY SLOPE DRAINS 500 LF 11.00 5500.00 30.00 15000.00 25.00 12500.00
0078 6029000000-E SP SAFETY FENCE 1,000 LF 2.50 2500.00 2.00 2000.00 3.00 3000.00
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0079 6030000000-E 1630 SILT EXCAVATION 300 CY 6.00 1800.00 22.00 6600.00 20.00 6000.00
0080 6036000000-E 1631 MATTING FOR EROS CONTROL 6,000 SY 1.80 10800.00 2.15 12900.00 5.00 30000.00
0081 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 4.20 840.00 3.20 640.00 17.00 3400.00
0082 6071012000-E SP COIR FIBER WATTLE 1,200 LF 6.00 7200.00 7.00 8400.00 10.00 12000.00
0083 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 1800.00 9000.00 2600.00 13000.00 2350.00 11750.00
0084 6087000000-E 1660 MOWING 2.5 ACR 110.00 275.00 220.00 550.00 127.00 317.50
0085 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 8.00 800.00 15.00 1500.00 5.00 500.00
0086 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1400.00 700.00 1700.00 850.00 1120.00 560.00
0087 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 3.50 612.50 8.50 1487.50 6.00 1050.00
0088 6108000000-E 1665 FERTILIZER TOPDRESSING 5 TON 1100.00 5500.00 850.00 4250.00 1121.00 5605.00
0089 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 110.00 1100.00 80.00 800.00 31.00 310.00
0090 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 227.00 11350.00 240.00 12000.00 300.00 15000.00
0125 0234000000-E SP  GENERIC GRADING ITEM (CY) 6,000 CY 21.00 126000.00 20.00 120000.00 19.00 114000.00
SUPPLEMENTAL BORROW EXCAVATION
0126 0234000000-E SP  GENERIC GRADING ITEM (CY) 2,500 CY 11.00 27500.00 11.00 27500.00 10.50 26250.00
SUPPLEMENTAL UNCLASSIFIED EXCAVATION
0127 4082000000-E 903 SUPPORT, WOOD 321 LF 5.50 1765.50 10.00 3210.00 6.00 1926.00
0128 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 680.00 680.00 5000.00 5000.00 600.00 600.00
STRUCTURE ITEMS
0091 8017000000-N SP  CM&R TEMP ACCESS ik Lump Sum 95000.00 328000.00 650000.00
(3144+80.00-L-)
0092 8021000000-N SP  REMV EXIST STR ki Lump Sum 366000.00 340000.00 185000.00
(3144+80.00-L-)
0093 8084000000-N 410 FND EXCAV EB** STAwwexx Lump Sum 200.00 220.00 25000.00
(1, 3144+80.00-L-)
0094 8084000000-N 410 FND EXCAV EB** STAwwexx Lump Sum 200.00 220.00 25000.00
(2, 3144+80.00-L-)
0095 8112730000-N 450 PDATESTING 37 EA 8400.00 310800.00 5000.00 185000.00 1800.00 66600.00
0096 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 500.00 3500.00 35000.00
(3144+80.00-L-)
0097 8147000000-E 420 REINF CONCRETE DECK SLAB 455,040 SF 53.00 24117120.00 57.00 25937280.00 61.00 27757440.00
0098 8156000000-E SP CONCRETE WEARING SURFACE 19,200 SF 12.00 230400.00 15.00 288000.00 15.00 288000.00
0099 8161000000-E 420 GROOVING BRIDGE FLOORS 413,563 SF 0.28 115797.64 0.28 115797.64 0.25 103390.75
0100 8210000000-N 422 BRG APPR SLARB **xirii Lump Sum 65000.00 86000.00 150000.00
(3144+80.00-L-)
0101 8393000000-N 450 PILE REDRIVES 214 EA 670.00 143380.00 750.00 160500.00 2500.00 535000.00
0102 8475000000-E 460 TWO BAR METAL RAIL 23,080 LF 75.00 1731000.00 92.00 2123360.00 70.00 1615600.00
0103 8517000000-E 460 (ll*;X):*;*’E)()?ONC PARAPET 23,1243 LF 64.00 1479955.20 60.00 1387458.00 45.00 1040593.50
0104 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 375000.00 640000.00 1000000.00
0105 8692000000-N SP FOAM JOINT SEALS Lump Sum 61500.00 52000.00 50000.00
0106 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 543400.00 510000.00 550000.00
0107 8763000000-E 430 3-0"X2-0"PRESTR SLABS 7,153.13 LF 140.00 1001438.20 140.00 1001438.20 155.00 1108735.15
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0108 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 709 LF 180.00 127620.00 250.00 177250.00 150.00 106350.00
CONCRETE MOMENT SLAB

0109 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 920.62 LF 1400.00 1288868.00 2000.00 1841240.00 1500.00 1380930.00
CONCRETE SHEET PILE WALL

0110 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 42,4208 LF 216.00 9162892.80 207.50 8802316.00 230.00 9756784.00
FIB 72" PRESTRESSED CONCRETE GIRDERS

0111  8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 25,000 CY 0.01 250.00 1.25 31250.00 8.00 200000.00
OFFSITE JETTING SPOIL DISPOSAL

0112 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 4,800 SF 11.00 52800.00 12.00 57600.00 56.00 268800.00
REINFORCED APPROACH FILL

0113  8990000000-N SP  CONTRACT TIME 5,000 DOL 800.00 4000000.00 929.00 4645000.00 912.00 4560000.00

0114 8091000000-N 410 FND EXCAV B** STA #ekxkrx Lump Sum 10000.00 13100.00 75000.00
(4 THRU 94, 3144+80.00-L-)

0115 8175000000-E 420 CLASS AA CONC (BRIDGE) 14,9395 CY 452.00 6752654.00 550.00 8216725.00 575.00 8590212.50

0116 8353000000-E 450 30" PRESTR CONC PILES 89,980 LF 126.00 11337480.00 127.50 11472450.00 90.00 8098200.00

0117 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 91,418 LB 3.50 319963.00 2.81 256884.58 3.50 319963.00
SPIRAL STAINLESS REINFORCING STEEL

0118 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 3,554,107 LB 3.00 10662321.00 2.77 9844876.39 2.90 10306910.30
STAINLESS STEEL REINFORCING

0119 8091000000-N 410 FND EXCAV B** STA whsxirx Lump Sum
(4 THRU 94, 3144+80.00-L-)

0120 8175000000-E 420 CLASS AA CONC (BRIDGE) 16,884.1 CY

0121 8353000000-E 450 30" PRESTR CONC PILES 12,400 LF

0122 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 68,960 LF
36" PRESTRESSED CONCRETE PILES

0123 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 97,088 LB
SPIRAL STAINLESS REINFORCING STEEL

0124 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 3,882,235 LB
STAINLESS STEEL REINFORCING
CONTRACT TOTAL TOTAL 83656262.97 TOTAL 87811501.24 TOTAL 87952174.00
ROADWAY ITEMS SUB-TOTAL 9304723.13 SUB-TOTAL 9294035.43 SUB-TOTAL 9103664.80
STRUCTURE ITEMS SUB-TOTAL 74351539.84 SUB-TOTAL 78517465.81 SUB-TOTAL 78848509.20
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 4000000.00 4100000.00 4437500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 350000.00 621000.00 1000000.00
0003 0043000000-N 226 GRADING Lump Sum 1300000.00 1400000.00 2000000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 7000.00 7000.00 9000.00 9000.00 8500.00 8500.00
0005 0036000000-E 225 UNDERCUT EXCAVATION 2,652 CY 20.00 53040.00 14.50 38454.00 13.50 35802.00
0006 0194000000-E SP  SELECT GRANULAR MATL, CLASS Il 3,150 CY 25.00 78750.00 20.00 63000.00 18.50 58275.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 3.00 1500.00 2.65 1325.00 2.50 1250.00
0008 0199000000-E SP  TEMPORARY SHORING 6,480 SF 10.00 64800.00 19.20 124416.00 100.00 648000.00
0010 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 36000.00 32600.00 30600.00
REMOVE EXISTING SANDBAGS
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 100.00 6000.00 48.00 2880.00 45.00 2700.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 180 SY 3.00 540.00 4.80 864.00 4.50 810.00
0013 0335100000-E 305 12" DRAINAGE PIPE 268 LF 40.00 10720.00 34.00 9112.00 31.90 8549.20
0014 0335200000-E 305 15" DRAINAGE PIPE 92 LF 45.00 4140.00 35.00 3220.00 33.00 3036.00
0015 0354000000-E 310 (15R\(/:) PIPE CULYV * 180 LF 50.00 9000.00 52.00 9360.00 49.10 8838.00
0016 0995000000-E 340 PIPE REMOVAL 338 LF 15.00 5070.00 8.00 2704.00 7.50 2535.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 75.00 3750.00 42.50 2125.00 40.00 2000.00
0018 1330000000-E 607 INCIDENTAL MILLING 960 SY 10.00 9600.00 5.85 5616.00 13.40 12864.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,920 TON 50.00 596000.00 48.50 578120.00 45.40 541168.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.58 8,160 TON 55.00 448800.00 53.40 435744.00 50.10 408816.00
0021 1575000000-E 620 ASP FOR PLANT MIX 1,015 TON 675.00 685125.00 682.00 692230.00 640.30 649904.50
0022 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 150 TON 300.00 45000.00 266.00 39900.00 250.00 37500.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 15.00 3360.00 37.30 8355.20 35.00 7840.00
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 3.00 3000.00 9.00 9000.00 8.50 8500.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 100.00 16800.00 11.50 1932.00 65.00 10920.00
0026 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 10.00 10000.00 21.50 21500.00 20.00 20000.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 500.00 1000.00 480.00 960.00 450.00 900.00
0028 2077000000-E 815 6" OUTLET PIPE 12 LF 15.00 180.00 64.00 768.00 61.00 732.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 3000.00 18000.00 1040.00 6240.00 975.00 5850.00
0030 2363000000-N 840 (FE%'\QE)WIZGRTS 8404+ STD 6 EA 1000.00 6000.00 640.00 3840.00 600.00 3600.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 388 LF 35.00 13580.00 24.50 9506.00 24.00 9312.00
0032 3030000000-E 862 STL BM GUARDRAIL 3125 LF 18.00 5625.00 16.50 5156.25 16.00 5000.00
0033 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00 47.25 236.25 45.00 225.00
0034 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1590.00 6360.00 1470.00 5880.00 1400.00 5600.00
0035 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 2500.00 10000.00 2205.00 8820.00 2100.00 8400.00
0036 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1121 LF 3.00 3363.00 2.10 2354.10 2.00 2242.00
0037 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 500.00 500.00 525.00 525.00 1500.00 1500.00
REMOVE & RESET EXISTING GATE
0038 3642000000-E 876 RIP RAP, CLASS A 20 TON 200.00 4000.00 80.00 1600.00 75.00 1500.00
0039 3656000000-E 876 GEOTEXTILE FOR DRAINGE 365 SY 3.00 1095.00 4.80 1752.00 4.50 1642.50
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0040 4025000000-E 901 E:D?NTR FURN, TYPE **SIGN 39 SF 20.00 780.00 19.00 741.00 19.32 753.48
0041 4025000000-E 901 E:E()DNTR FURN, TYPE **SIGN 77 SF 20.00 1540.00 19.00 1463.00 19.32 1487.64
0042 4025000000-E 901 CONTR FURN, TYPE ***SIGN 18 SF 20.00 360.00 19.00 342.00 19.32 347.76
(MILEMARKER)
0044  4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 6 EA 35.00 210.00 35.70 214.20 36.60 219.60
0045  4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 100.00 500.00 89.00 445.00 85.00 425.00
0046 4102000000-N 904 SIGN ERECTION, TYPE E 15 EA 75.00 1125.00 68.25 1023.75 65.00 975.00
0047 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 75.00 450.00 68.25 409.50 65.00 390.00
0048  4400000000-E 1110 WORK ZONE SIGNS (STAT) 154 SF 25.00 3850.00 7.15 1101.10 7.30 1124.20
0049 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 25.00 2400.00 9.30 892.80 9.50 912.00
0050 4410000000-E 1110 WORK ZONE SIGNS (BARR) 288 SF 25.00 7200.00 6.50 1872.00 6.70 1929.60
0051  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 20000.00 40000.00 15000.00 30000.00 24250.00 48500.00
0052  4430000000-N 1130 DRUMS 350 EA 150.00 52500.00 15.20 5320.00 57.20 20020.00
0053  4445000000-E 1145 BARRICADES (TYPE Ill) 400 LF 40.00 16000.00 19.00 7600.00 19.20 7680.00
0054 4455000000-N 1150 FLAGGER 200 DAY 200.00 40000.00 200.00 40000.00 150.00 30000.00
0055  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 8 EA 6000.00 48000.00 5565.00 44520.00 6657.80 53262.40
0056 4470000000-N 1160 RESET CRASH CUSHION 3 EA 3000.00 9000.00 2770.00 8310.00 3640.00 10920.00
0057 4480000000-N 1165 TMA 2 EA 10000.00 20000.00 15225.00 30450.00 37700.00 75400.00
0058  4485000000-E 1170 PORT CONC BARRIER 15,043 LF 30.00 451290.00 25.00 376075.00 25.00 376075.00
0059 4507000000-E 1170 WATER FILLED BARRIER 2,327 LF 30.00 69810.00 61.00 141947.00 65.00 151255.00
0060 4508000000-E 1170 RESET WATER FILLED BARRIER 360 LF 4.55 1638.00 6.00 2160.00 25.00 9000.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 15,074 LF 0.75 11305.50 0.63 9496.62 0.56 8441.44
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 16,318 LF 0.75 12238.50 0.68 11096.24 0.66 10769.88
0063  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 152 LF 3.00 456.00 3.15 478.80 4.60 699.20
0064 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 103 LF 3.25 334.75 3.25 334.75 4.75 489.25
0065 4710000000-E 1205 24"WIDE THERMO 120 MILS 27 LF 75.00 2025.00 78.50 2119.50 12.00 324.00
0066 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 3 EA 500.00 1500.00 525.00 1575.00 125.00 375.00
0067 4810000000-E 1205 PAINT PVMT MARKINGS 4" 113,201 LF 0.20 22640.20 0.18 20376.18 0.18 20376.18
0068 4847000000-E 1205 POLYUREA LINES (4" *****) 49,650 LF 1.00 49650.00 0.95 47167.50 1.53 75964.50
(HIGHLY REFLECTIVE ELEMENTS)
0069 4850000000-E 1205 LINE REMOVAL 4" WIDE 7,131 LF 1.00 7131.00 1.05 7487.55 0.79 5633.49
0070 4900000000-N 1251 PERM RAISED PVMT MARKERS 259 EA 6.50 1683.50 6.75 1748.25 7.75 2007.25
0071 6000000000-E 1605 TEMPORARY SILT FENCE 20,000 LF 2.00 40000.00 2.65 53000.00 2.86 57200.00
0072 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 100.00 20000.00 80.00 16000.00 75.00 15000.00
0073 6012000000-E 1610 SEDIMENT CONTROL STONE 200 TON 80.00 16000.00 54.00 10800.00 50.00 10000.00
0074 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 600.00 3000.00 1260.00 6300.00 1200.00 6000.00
0075 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 4.00 600.00 6.30 945.00 8.00 1200.00
0076 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1300.00 650.00 1050.00 525.00 1600.00 800.00
0077 6024000000-E 1622 TEMPORARY SLOPE DRAINS 500 LF 25.00 12500.00 30.00 15000.00 28.00 14000.00
0078 6029000000-E SP SAFETY FENCE 1,000 LF 2.00 2000.00 2.50 2500.00 3.00 3000.00



DEC 09, 2013 10:36 AM DARE

TIP NO B-2500A 32635.3.FR6 2:00 PM 7/ 17 001
NOV 19 2013 C203171
FED AID NO BRNHF-0012(55) 2.355 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
LONG TERM IMPROVEMENTS (PHASE Il) TO PEA ISLAND ON NC-12.

PCL CIVIL CONSTRUCTORS INC AMERICAN BRIDGE COMPANY SOUTHLAND CONTRACTING INC.
TAMPA, FL CORAOPOLIS, PA FORT WORTH, TX
0079 6030000000-E 1630 SILT EXCAVATION 300 CY 10.00 3000.00 21.30 6390.00 20.00 6000.00
0080 6036000000-E 1631 MATTING FOR EROS CONTROL 6,000 SY 3.00 18000.00 1.70 10200.00 2.00 12000.00
0081 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 5.00 1000.00 5.50 1100.00 3.00 600.00
0082 6071012000-E SP COIR FIBER WATTLE 1,200 LF 10.00 12000.00 6.75 8100.00 6.50 7800.00
0083 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 1700.00 8500.00 2415.00 12075.00 2500.00 12500.00
0084 6087000000-E 1660 MOWING 2.5 ACR 100.00 250.00 131.00 327.50 200.00 500.00
0085 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 10.00 1000.00 5.25 525.00 14.00 1400.00
0086 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1100.00 550.00 1160.00 580.00 1600.00 800.00
0087 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 2.00 350.00 5.25 918.75 8.00 1400.00
0088 6108000000-E 1665 FERTILIZER TOPDRESSING 5 TON 1000.00 5000.00 1155.00 5775.00 800.00 4000.00
0089 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 100.00 1000.00 31.50 315.00 75.00 750.00
0090 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 250.00 12500.00 320.00 16000.00 300.00 15000.00
0125 0234000000-E SP  GENERIC GRADING ITEM (CY) 6,000 CY 29.00 174000.00 15.75 94500.00 18.50 111000.00
SUPPLEMENTAL BORROW EXCAVATION
0126 0234000000-E SP  GENERIC GRADING ITEM (CY) 2,500 CY 20.00 50000.00 13.15 32875.00 10.00 25000.00
SUPPLEMENTAL UNCLASSIFIED EXCAVATION
0127 4082000000-E 903 SUPPORT, WOOD 321 LF 10.00 3210.00 10.50 3370.50 5.80 1861.80
0128 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 1500.00 1500.00 650.00 650.00 600.00 600.00
STRUCTURE ITEMS
0091 8017000000-N SP  CM&R TEMP ACCESS ik Lump Sum 510000.00 1550000.00 810000.00
(3144+80.00-L-)
0092 8021000000-N SP  REMV EXIST STR ki Lump Sum 300000.00 345000.00 350000.00
(3144+80.00-L-)
0093 8084000000-N 410 FND EXCAV EB** STAwwexx Lump Sum 1000.00 45000.00 3000.00
(1, 3144+80.00-L-)
0094 8084000000-N 410 FND EXCAV EB** STAwwexx Lump Sum 1000.00 65000.00 3000.00
(2, 3144+80.00-L-)
0095 8112730000-N 450 PDATESTING 37 EA 3500.00 129500.00 2775.00 102675.00 4000.00 148000.00
0096 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 25000.00 14300.00 250000.00
(3144+80.00-L-)
0097 8147000000-E 420 REINF CONCRETE DECK SLAB 455,040 SF 53.00 24117120.00 54.00 24572160.00 56.00 25482240.00
0098 8156000000-E SP CONCRETE WEARING SURFACE 19,200 SF 18.00 345600.00 15.50 297600.00 12.00 230400.00
0099 8161000000-E 420 GROOVING BRIDGE FLOORS 413,563 SF 0.25 103390.75 0.30 124068.90 0.17 70305.71
0100 8210000000-N 422 BRG APPR SLARB **xirii Lump Sum 80000.00 100000.00 23000.00
(3144+80.00-L-)
0101 8393000000-N 450 PILE REDRIVES 214 EA 150.00 32100.00 360.00 77040.00 300.00 64200.00
0102 8475000000-E 460 TWO BAR METAL RAIL 23,080 LF 65.00 1500200.00 70.00 1615600.00 128.00 2954240.00
0103 8517000000-E 460 (ll*;X):*;*’E)()?ONC PARAPET 23,1243 LF 70.00 1618701.00 80.00 1849944.00 65.00 1503079.50
0104 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 850000.00 795000.00 500000.00
0105 8692000000-N SP FOAM JOINT SEALS Lump Sum 50000.00 39500.00 45000.00
0106 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 600000.00 231000.00 1000000.00

0107 8763000000-E 430 3-0"X2-0"PRESTR SLABS 7,153.13 LF 150.00 1072969.50 134.00 958519.42 170.00 1216032.10
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.
LONG TERM IMPROVEMENTS (PHASE Il) TO PEA ISLAND ON NC-12.

PCL CIVIL CONSTRUCTORS INC AMERICAN BRIDGE COMPANY SOUTHLAND CONTRACTING INC.
TAMPA, FL CORAOPOLIS, PA FORT WORTH, TX

0108 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 709 LF 200.00 141800.00 245.00 173705.00 200.00 141800.00
CONCRETE MOMENT SLAB

0109 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 920.62 LF 2000.00 1841240.00 1640.00 1509816.80 1700.00 1565054.00
CONCRETE SHEET PILE WALL

0110 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 42,4208 LF 240.00 10180992.00 250.00 10605200.00 290.00 12302032.00
FIB 72" PRESTRESSED CONCRETE GIRDERS

0111  8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 25,000 CY 0.01 250.00 2.00 50000.00 11.00 275000.00
OFFSITE JETTING SPOIL DISPOSAL

0112 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 4,800 SF 20.00 96000.00 38.00 182400.00 25.00 120000.00
REINFORCED APPROACH FILL

0113  8990000000-N SP  CONTRACT TIME 5,000 DOL 840.00 4200000.00 969.00 4845000.00 1250.00 6250000.00

0114 8091000000-N 410 FND EXCAV B** STA #ekxkrx Lump Sum 50000.00 300000.00 75000.00
(4 THRU 94, 3144+80.00-L-)

0115 8175000000-E 420 CLASS AA CONC (BRIDGE) 14,9395 CY 360.00 5378220.00 475.00 7096262.50 465.00 6946867.50

0116 8353000000-E 450 30" PRESTR CONC PILES 89,980 LF 166.00 14936680.00 129.00 11607420.00 105.00 9447900.00

0117 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 91,418 LB 6.00 548508.00 3.85 351959.30 5.00 457090.00
SPIRAL STAINLESS REINFORCING STEEL

0118 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 3,554,107 LB 3.40 12083963.80 3.36 11941799.52 3.25 11550847.75
STAINLESS STEEL REINFORCING

0119 8091000000-N 410 FND EXCAV B** STA whsxirx Lump Sum
(4 THRU 94, 3144+80.00-L-)

0120 8175000000-E 420 CLASS AA CONC (BRIDGE) 16,884.1 CY

0121 8353000000-E 450 30" PRESTR CONC PILES 12,400 LF

0122 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 68,960 LF
36" PRESTRESSED CONCRETE PILES

0123 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 97,088 LB
SPIRAL STAINLESS REINFORCING STEEL

0124 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 3,882,235 LB
STAINLESS STEEL REINFORCING
CONTRACT TOTAL TOTAL 89874410.50 TOTAL 90801603.73 TOTAL 95000668.43
ROADWAY ITEMS SUB-TOTAL 9080175.45 SUB-TOTAL 9355633.29 SUB-TOTAL 11216579.87

STRUCTURE ITEMS SUB-TOTAL 80794235.05 SUB-TOTAL 81445970.44 SUB-TOTAL 83784088.56
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BALFOUR BEATTY
INFRASTRUCTURE INC

W. C. ENGLISH, INC.

DRAGADOS USA INC

ATLANTA, GA LYNCHBURG, VA NEW YORK, NY
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 4650000.00 4820000.00 5145340.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 665210.00 1000000.00 1100000.00
0003 0043000000-N 226 GRADING Lump Sum 1490000.00 2600000.00 1730710.07
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 8630.00 8630.00 9000.00 9000.00 11705.15 11705.15
0005 0036000000-E 225 UNDERCUT EXCAVATION 2,652 CY 13.70 36332.40 14.20 37658.40 18.59 49300.68
0006 0194000000-E SP  SELECT GRANULAR MATL, CLASS Il 3,150 CY 18.80 59220.00 19.50 61425.00 25.48 80262.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 2.55 1275.00 2.65 1325.00 3.44 1720.00
0008 0199000000-E SP  TEMPORARY SHORING 6,480 SF 160.00 1036800.00 74.00 479520.00 33.91 219736.80
0010 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 31066.00 32250.00 42138.55
REMOVE EXISTING SANDBAGS
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 46.00 2760.00 47.40 2844.00 61.97 3718.20
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 180 SY 4.60 828.00 4.75 855.00 6.20 1116.00
0013 0335100000-E 305 12" DRAINAGE PIPE 268 LF 32.40 8683.20 33.60 9004.80 43.93 11773.24
0014 0335200000-E 305 15" DRAINAGE PIPE 92 LF 33.50 3082.00 34.80 3201.60 45.44 4180.48
0015 0354000000-E 310 (15R\(/:) PIPE CULYV * 180 LF 49.85 8973.00 51.75 9315.00 67.61 12169.80
0016 0995000000-E 340 PIPE REMOVAL 338 LF 7.61 2572.18 7.90 2670.20 10.33 3491.54
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 40.61 2030.50 42.15 2107.50 55.08 2754.00
0018 1330000000-E 607 INCIDENTAL MILLING 960 SY 13.60 13056.00 14.10 13536.00 18.45 17712.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,920 TON 46.00 548320.00 47.85 570372.00 62.52 745238.40
0020 1519000000-E 610 ASP CONC SURF CRS S9.58 8,160 TON 51.00 416160.00 52.80 430848.00 68.99 562958.40
0021 1575000000-E 620 ASP FOR PLANT MIX 1,015 TON 650.00 659750.00 675.00 685125.00 881.74 894966.10
0022 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 150 TON 254.00 38100.00 263.50 39525.00 344.27 51640.50
0023 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 35.55 7963.20 37.00 8288.00 48.20 10796.80
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 8.65 8650.00 9.00 9000.00 11.71 11710.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 65.80 11054.40 11.50 1932.00 89.51 15037.68
0026 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 20.30 20300.00 125.50 125500.00 27.54 27540.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 457.00 914.00 475.00 950.00 619.69 1239.38
0028 2077000000-E 815 6" OUTLET PIPE 12 LF 61.00 732.00 63.25 759.00 82.62 991.44
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 990.00 5940.00 1025.00 6150.00 1342.65 8055.90
0030 2363000000-N 840 (FE%'\QE)WIZGRTS 8404+ STD 6 EA 609.15 3654.90 632.35 3794.10 826.25 4957.50
0031 2556000000-E 846 SHOULDER BERM GUTTER 388 LF 24.37 9455.56 25.30 9816.40 33.05 12823.40
0032 3030000000-E 862 STL BM GUARDRAIL 3125 LF 16.00 5000.00 16.90 5281.25 22.03 6884.38
0033 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 45.00 225.00 47.45 237.25 61.97 309.85
0034 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1400.00 5600.00 1475.00 5900.00 1927.91 7711.64
0035 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 2100.00 8400.00 2215.00 8860.00 2891.86 11567.44
0036 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1121 LF 2.00 2242.00 2.10 2354.10 2.75 3082.75
0037 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 625.00 625.00 1580.00 1580.00 2065.62 2065.62
REMOVE & RESET EXISTING GATE
0038 3642000000-E 876 RIP RAP, CLASS A 20 TON 76.14 1522.80 79.00 1580.00 103.28 2065.60
0039 3656000000-E 876 GEOTEXTILE FOR DRAINGE 365 SY 4.57 1668.05 4.75 1733.75 6.20 2263.00
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DRAGADOS USA INC

ATLANTA, GA LYNCHBURG, VA NEW YORK, NY
0040 4025000000-E 901 E:D?NTR FURN, TYPE ***SIGN 39 SF 12.00 468.00 20.00 780.00 26.60 1037.40
0041 4025000000-E 901 E:E()DNTR FURN, TYPE ***SIGN 77 SF 11.50 885.50 20.00 1540.00 26.61 2048.97
0042 4025000000-E 901 CONTR FURN, TYPE ***SIGN 18 SF 10.75 193.50 20.00 360.00 26.61 478.98
(MILEMARKER)
0044 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 6 EA 25.00 150.00 38.50 231.00 50.40 302.40
0045  4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 89.00 445.00 90.00 450.00 117.05 585.25
0046  4102000000-N 904 SIGN ERECTION, TYPE E 15 EA 70.00 1050.00 68.50 1027.50 89.51 1342.65
0047 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 65.00 390.00 68.50 411.00 89.51 537.06
0048  4400000000-E 1110 WORK ZONE SIGNS (STAT) 154 SF 8.50 1309.00 7.70 1185.80 10.05 1547.70
0049  4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 5.40 518.40 10.00 960.00 13.08 1255.68
0050 4410000000-E 1110 WORK ZONE SIGNS (BARR) 288 SF 15.45 4449.60 7.05 2030.40 9.23 2658.24
0051 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 20000.00 40000.00 25550.00 51100.00 33394.11 66788.22
0052 4430000000-N 1130 DRUMS 350 EA 55.00 19250.00 60.30 21105.00 78.77 27569.50
0053  4445000000-E 1145 BARRICADES (TYPE Ill) 400 LF 50.00 20000.00 20.00 8000.00 26.44 10576.00
0054 4455000000-N 1150 FLAGGER 200 DAY 180.00 36000.00 158.00 31600.00 440.46 88092.00
0055  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 8 EA 8000.00 64000.00 6850.00 54800.00 9168.30 73346.40
0056 4470000000-N 1160 RESET CRASH CUSHION 3 EA 2500.00 7500.00 2600.00 7800.00 5012.56 15037.68
0057  4480000000-N 1165 TMA 2 EA 13000.00 26000.00 39700.00 79400.00 51915.79 103831.58
0058 4485000000-E 1170 PORT CONC BARRIER 15,043 LF 24.00 361032.00 27.30 410673.90 36.95 555838.85
0059 4507000000-E 1170 WATER FILLED BARRIER 2,327 LF 62.00 144274.00 63.25 147182.75 81.39 189394.53
0060 4508000000-E 1170 RESET WATER FILLED BARRIER 360 LF 11.00 3960.00 26.35 9486.00 7.00 2520.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 15,074 LF 0.60 9044.40 0.60 9044.40 3.50 52759.00
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 16,318 LF 0.65 10606.70 0.70 11422.60 3.75 61192.50
0063 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 152 LF 3.00 456.00 485 737.20 2.10 319.20
0064 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 103 LF 3.10 319.30 5.00 515.00 2.80 288.40
0065 4710000000-E 1205 24"WIDE THERMO 120 MILS 27 LF 75.00 2025.00 12.65 341.55 14.00 378.00
0066 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 3 EA 500.00 1500.00 131.00 393.00 175.00 525.00
0067 4810000000-E 1205 PAINT PVMT MARKINGS 4" 113,201 LF 0.17 19244.17 0.19 21508.19 0.15 16980.15
0068 4847000000-E 1205 POLYUREA LINES (4" ****+) 49,650 LF 0.90 44685.00 1.60 79440.00 1.40 69510.00
(HIGHLY REFLECTIVE ELEMENTS)
0069 4850000000-E 1205 LINE REMOVAL 4" WIDE 7131 LF 1.00 7131.00 0.85 6061.35 0.60 4278.60
0070 4900000000-N 1251 PERM RAISED PVMT MARKERS 259 EA 6.50 1683.50 8.20 2123.80 5.60 1450.40
0071 6000000000-E 1605 TEMPORARY SILT FENCE 20,000 LF 2.50 50000.00 2.60 52000.00 2.45 49000.00
0072 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 76.14 15228.00 79.00 15800.00 85.00 17000.00
0073  6012000000-E 1610 SEDIMENT CONTROL STONE 200 TON 50.76 10152.00 52.70 10540.00 65.00 13000.00
0074 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 1218.27 6091.35 1265.00 6325.00 600.00 3000.00
0075 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 8.12 1218.00 8.50 1275.00 450 675.00
0076 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1624.36 812.18 1700.00 850.00 1300.00 650.00
0077 6024000000-E 1622 TEMPORARY SLOPE DRAINS 500 LF 28.43 14215.00 30.00 15000.00 17.00 8500.00
0078 6029000000-E SP SAFETY FENCE 1,000 LF 2.25 2250.00 250 2500.00 2.25 2250.00
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W. C. ENGLISH, INC.

DRAGADOS USA INC

ATLANTA, GA LYNCHBURG, VA NEW YORK, NY
0079 6030000000-E 1630 SILT EXCAVATION 300 CY 20.30 6090.00 21.00 6300.00 10.00 3000.00
0080 6036000000-E 1631 MATTING FOR EROS CONTROL 6,000 SY 2.00 12000.00 2.10 12600.00 2.25 13500.00
0081 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 3.00 600.00 3.15 630.00 6.00 1200.00
0082 6071012000-E SP COIR FIBER WATTLE 1,200 LF 6.50 7800.00 6.85 8220.00 10.31 12372.00
0083 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 2538.07 12690.35 2635.00 13175.00 3442.69 17213.45
0084 6087000000-E 1660 MOWING 2.5 ACR 203.04 507.60 210.00 525.00 275.41 688.53
0085 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 14.21 1421.00 14.75 1475.00 19.28 1928.00
0086 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1624.36 812.18 1700.00 850.00 2203.32 1101.66
0087 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 8.12 1421.00 8.50 1487.50 11.02 1928.50
0088 6108000000-E 1665 FERTILIZER TOPDRESSING 5 TON 812.18 4060.90 844.00 4220.00 1101.66 5508.30
0089 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 76.14 761.40 79.00 790.00 103.28 1032.80
0090 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 300.00 15000.00 320.00 16000.00 413.12 20656.00
0125 0234000000-E SP  GENERIC GRADING ITEM (CY) 6,000 CY 18.78 112680.00 19.50 117000.00 25.48 152880.00
SUPPLEMENTAL BORROW EXCAVATION
0126 0234000000-E SP  GENERIC GRADING ITEM (CY) 2,500 CY 10.15 25375.00 10.55 26375.00 13.77 34425.00
SUPPLEMENTAL UNCLASSIFIED EXCAVATION
0127 4082000000-E 903 SUPPORT, WOOD 321 LF 15.50 4975.50 6.10 1958.10 7.99 2564.79
0128 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 609.14 609.14 635.00 635.00 1200.00 1200.00
STRUCTURE ITEMS
0091 8017000000-N SP  CM&R TEMP ACCESS ik Lump Sum 965123.09 100000.00 2500000.00
(3144+80.00-L-)
0092 8021000000-N SP  REMV EXIST STR ki Lump Sum 600000.00 175000.00 400000.00
(3144+80.00-L-)
0093 8084000000-N 410 FND EXCAV EB** STAwwexx Lump Sum 1998.55 500.00 5000.00
(1, 3144+80.00-L-)
0094 8084000000-N 410 FND EXCAV EB** STAwwexx Lump Sum 1998.55 500.00 50000.00
(2, 3144+80.00-L-)
0095 8112730000-N 450 PDATESTING 37 EA 5300.00 196100.00 8182.00 302734.00 45000.00 1665000.00
0096 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 10.53 20000.00 100000.00
(3144+80.00-L-)
0097 8147000000-E 420 REINF CONCRETE DECK SLAB 455,040 SF 64.00 29122560.00 62.53 28453651.20 63.50 28895040.00
0098 8156000000-E SP CONCRETE WEARING SURFACE 19,200 SF 17.09 328128.00 13.50 259200.00 20.00 384000.00
0099 8161000000-E 420 GROOVING BRIDGE FLOORS 413,563 SF 0.30 124068.90 0.34 140611.42 0.35 144747.05
0100 8210000000-N 422 BRG APPR SLARB **xirii Lump Sum 79181.08 85000.00 111139.68
(3144+80.00-L-)
0101 8393000000-N 450 PILE REDRIVES 214 EA 254.41 54443.74 872.00 186608.00 1943.28 415861.92
0102 8475000000-E 460 TWO BAR METAL RAIL 23,080 LF 81.50 1881020.00 86.00 1984880.00 75.00 1731000.00
0103 8517000000-E 460 (ll*;X):*;*’E)()?ONC PARAPET 23,1243 LF 69.00 1595576.70 73.50 1699636.05 75.00 1734322.50
0104 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 333215.16 267000.00 375000.00
0105 8692000000-N SP FOAM JOINT SEALS Lump Sum 51346.73 54000.00 60000.00
0106 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 541750.18 500000.00 700000.00
0107 8763000000-E 430 3-0"X2-0"PRESTR SLABS 7,153.13 LF 147.42 1054514.42 156.00 1115888.28 160.00 1144500.80
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0108 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 709 LF 170.87 121146.83 260.00 184340.00 225.00 159525.00
CONCRETE MOMENT SLAB

0109 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 920.62 LF 1150.05 1058759.03 1200.00 1104744.00 1100.00 1012682.00
CONCRETE SHEET PILE WALL

0110 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 42,4208 LF 252.00 10690041.60 226.25 9597706.00 250.00 10605200.00
FIB 72" PRESTRESSED CONCRETE GIRDERS

0111  8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 25,000 CY 1.00 25000.00 37.00 925000.00 11.00 275000.00
OFFSITE JETTING SPOIL DISPOSAL

0112 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 4,800 SF 20.21 97008.00 112.00 537600.00 45.00 216000.00
REINFORCED APPROACH FILL

0113  8990000000-N SP  CONTRACT TIME 5,000 DOL 1040.00 5200000.00 1216.00 6080000.00 1320.00 6600000.00

0114 8091000000-N 410 FND EXCAV B** STA *tirink Lump Sum 55900.00 65000.00
(4 THRU 94, 3144+80.00-L-)

0115 8175000000-E 420 CLASS AA CONC (BRIDGE) 14,9395 CY 586.00 8754547.00 560.00 8366120.00

0116 8353000000-E 450 30" PRESTR CONC PILES 89,980 LF 142.25 12799655.00 180.00 16196400.00

0117 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 91,418 LB 4.00 365672.00 3.15 287966.70
SPIRAL STAINLESS REINFORCING STEEL

0118 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 3,554,107 LB 3.31 11764094.17 3.50 12439374.50
STAINLESS STEEL REINFORCING

0119 8091000000-N 410 FND EXCAV B** STA *tirink Lump Sum 84365.49
(4 THRU 94, 3144+80.00-L-)

0120 8175000000-E 420 CLASS AA CONC (BRIDGE) 16,884.1 CY 555.54 9379792.91

0121 8353000000-E 450 30" PRESTR CONC PILES 12,400 LF 127.00 1574800.00

0122 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 68,960 LF 144.00 9930240.00
36" PRESTRESSED CONCRETE PILES

0123 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 97,088 LB 3.68 357283.84
SPIRAL STAINLESS REINFORCING STEEL

0124 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 3,882,235 LB 3.05 11840816.75
STAINLESS STEEL REINFORCING
CONTRACT TOTAL TOTAL 98202425.94 TOTAL 99797006.51 TOTAL 109178358.81
ROADWAY ITEMS SUB-TOTAL 10912135.86 SUB-TOTAL 12282539.39 SUB-TOTAL 12539478.66
STRUCTURE ITEMS SUB-TOTAL 87290290.08 SUB-TOTAL 87514467.12 SUB-TOTAL 96638880.15
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 5700000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 400000.00
0003 0043000000-N 226 GRADING Lump Sum 3021000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 8500.00 8500.00
0005 0036000000-E 225 UNDERCUT EXCAVATION 2,652 CY 13.50 35802.00
0006 0194000000-E SP SELECT GRANULAR MATL, CLASS IlI 3,150 CY 18.50 58275.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 2.50 1250.00
0008 0199000000-E SP TEMPORARY SHORING 6,480 SF 120.90 783432.00
0010 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 30600.00
REMOVE EXISTING SANDBAGS
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 45.00 2700.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 180 SY 4.50 810.00
0013 0335100000-E 305 12" DRAINAGE PIPE 268 LF 31.90 8549.20
0014 0335200000-E 305 15" DRAINAGE PIPE 92 LF 33.00 3036.00
0015 0354000000-E 310 :I*SR\(/:) PIPE CULYV ***** 180 LF 49.10 8838.00
0016 0995000000-E 340 PIPE REMOVAL 338 LF 7.50 2535.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 40.00 2000.00
0018 1330000000-E 607 INCIDENTAL MILLING 960 SY 13.40 12864.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,920 TON 45.40 541168.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B 8,160 TON 50.10 408816.00
0021 1575000000-E 620 ASP FOR PLANT MIX 1,015 TON 640.30 649904.50
0022 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 150 TON 250.00 37500.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 35.00 7840.00
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 8.50 8500.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 65.00 10920.00
0026 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 20.00 20000.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 450.00 900.00
0028 2077000000-E 815 6" OUTLET PIPE 12 LF 60.00 720.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 975.00 5850.00
0030 2363000000-N 840 '(:slj,g'\gg)WIZGRTS 840.7%*** STD 6 EA 600.00 3600.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 388 LF 24.00 9312.00
0032 3030000000-E 862 STL BM GUARDRAIL 3125 LF 16.00 5000.00
0033 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 45.00 225.00
0034 3215000000-N 862 GR ANCHOR TYPEIlI 4 EA 1400.00 5600.00
0035 3270000000-N SP GR ANCHOR TYPE 350 4 EA 2100.00 8400.00
0036 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,121 LF 2.00 2242.00
0037 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 1500.00 1500.00
REMOVE & RESET EXISTING GATE
0038 3642000000-E 876 RIP RAP, CLASS A 20 TON 75.00 1500.00

0039 3656000000-E 876 GEOTEXTILE FOR DRAINGE 365 SY 4.50 1642.50
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0040 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 39 SF 12.00 468.00
0041 4025000000-E 901 ?E())NTR FURN, TYPE ***SIGN 77 SF 11.50 885.50
0042 4025000000-E 901 CONTR FURN, TYPE ***SIGN 18 SF 10.75 193.50
(MILEMARKER)
0044 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 6 EA 25.00 150.00
0045 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 89.00 445.00
0046 4102000000-N 904 SIGN ERECTION, TYPE E 15 EA 70.00 1050.00
0047 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 65.00 390.00
0048 4400000000-E 1110 WORK ZONE SIGNS (STAT) 154 SF 8.50 1309.00
0049 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 5.40 518.40
0050 4410000000-E 1110 WORK ZONE SIGNS (BARR) 288 SF 5.10 1468.80
0051 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 19332.59 38665.18
0052 4430000000-N 1130 DRUMS 350 EA 60.37 21129.50
0053 4445000000-E 1145 BARRICADES (TYPE Ill) 400 LF 26.50 10600.00
0054 4455000000-N 1150 FLAGGER 200 DAY 210.00 42000.00
0055 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 8 EA 5600.00 44800.00
0056 4470000000-N 1160 RESET CRASH CUSHION 3 EA 1800.00 5400.00
0057 4480000000-N 1165 TMA 2 EA 14518.00 29036.00
0058 4485000000-E 1170 PORT CONC BARRIER 15,043 LF 37.97 571182.71
0059 4507000000-E 1170 WATER FILLED BARRIER 2,327 LF 47.00 109369.00
0060 4508000000-E 1170 RESET WATER FILLED BARRIER 360 LF 8.50 3060.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 15,074 LF 0.60 9044.40
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 16,318 LF 0.65 10606.70
0063 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 152 LF 3.00 456.00
0064 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 103 LF 3.10 319.30
0065 4710000000-E 1205 24"WIDE THERMO 120 MILS 27 LF 75.00 2025.00
0066 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 3 EA 500.00 1500.00
0067 4810000000-E 1205 PAINT PVMT MARKINGS 4" 113,201 LF 0.17 1924417
0068 4847000000-E 1205 POLYUREA LINES (4" *****) 49,650 LF 0.90 44685.00
(HIGHLY REFLECTIVE ELEMENTS)
0069 4850000000-E 1205 LINE REMOVAL 4" WIDE 7,131 LF 1.00 7131.00
0070 4900000000-N 1251 PERM RAISED PVMT MARKERS 259 EA 6.50 1683.50
0071 6000000000-E 1605 TEMPORARY SILT FENCE 20,000 LF 2.50 50000.00
0072 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 75.00 15000.00
0073 6012000000-E 1610 SEDIMENT CONTROL STONE 200 TON 50.00 10000.00
0074 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 1200.00 6000.00
0075 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 8.00 1200.00
0076 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1500.00 750.00
0077 6024000000-E 1622 TEMPORARY SLOPE DRAINS 500 LF 28.00 14000.00

0078 6029000000-E SP SAFETY FENCE 1,000 LF 2.25 2250.00
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0079 6030000000-E 1630 SILT EXCAVATION 300 CY 20.00 6000.00
0080 6036000000-E 1631 MATTING FOR EROS CONTROL 6,000 SY 2.00 12000.00
0081 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 3.00 600.00
0082 6071012000-E SP COIR FIBER WATTLE 1,200 LF 6.50 7800.00
0083 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 2500.00 12500.00
0084 6087000000-E 1660 MOWING 2.5 ACR 200.00 500.00
0085 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 14.00 1400.00
0086 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1500.00 750.00
0087 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 8.00 1400.00
0088 6108000000-E 1665 FERTILIZER TOPDRESSING 5 TON 800.00 4000.00
0089 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00
0090 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 300.00 15000.00
0125 0234000000-E SP  GENERIC GRADING ITEM (CY) 6,000 CY 18.50 111000.00
SUPPLEMENTAL BORROW EXCAVATION
0126 0234000000-E SP  GENERIC GRADING ITEM (CY) 2,500 CY 10.00 25000.00
SUPPLEMENTAL UNCLASSIFIED EXCAVATION
0127 4082000000-E 903 SUPPORT, WOOD 321 LF 15.50 4975.50
0128 2570000000-N SP MODIFIED CONCRETE FLUME 1 EA 600.00 600.00

STRUCTURE ITEMS

0091 8017000000-N SP  CM&R TEMP ACCESS ik Lump Sum 6600000.00
(3144+80.00-L-)

0092 8021000000-N SP  REMV EXIST STR ik Lump Sum 260000.00
(3144+80.00-L-)

0093 8084000000-N 410 FND EXCAV EB** STA****x*x Lump Sum 5000.00
(1, 3144+80.00-L-)

0094 8084000000-N 410 FND EXCAV EB** STA*** Lump Sum 4800.00
(2, 3144+80.00-L-)

0095 8112730000-N 450 PDA TESTING 37 EA 9750.00 360750.00

0096 8121000000-N 412 UNCL STR EXCAV STA *¥*** Lump Sum 8000.00
(3144+80.00-L-)

0097 8147000000-E 420 REINF CONCRETE DECK SLAB 455,040 SF 72.00 32762880.00

0098 8156000000-E SP CONCRETE WEARING SURFACE 19,200 SF 28.85 553920.00

0099 8161000000-E 420 GROOVING BRIDGE FLOORS 413,563 SF 0.22 90983.86

0100 8210000000-N 422 BRG APPR SLAB *ikeick Lump Sum 110000.00
(3144+80.00-L-)

0101 8393000000-N 450 PILE REDRIVES 214 EA 1300.00 278200.00

0102 8475000000-E 460 TWO BAR METAL RAIL 23,080 LF 125.00 2885000.00

0103 8517000000-E 460 1-"X***"CONC PARAPET 23,1243 LF 77.00 1780571.10
(1-2" X 3'-0")

0104 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 439000.00

0105 8692000000-N SP FOAM JOINT SEALS Lump Sum 55000.00

0106 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 671000.00

0107 8763000000-E 430 3-0"X2-0"PRESTR SLABS 7,153.13 LF 175.00 1251797.75
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0108 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 709 LF 250.00 177250.00
CONCRETE MOMENT SLAB

0109 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 920.62 LF 2200.00 2025364.00
CONCRETE SHEET PILE WALL

0110 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 42,420.8 LF 264.00 11199091.20
FIB 72" PRESTRESSED CONCRETE GIRDERS

0111 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 25,000 CY 15.00 375000.00
OFFSITE JETTING SPOIL DISPOSAL

0112 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 4,800 SF 29.00 139200.00
REINFORCED APPROACH FILL

0113 8990000000-N SP  CONTRACT TIME 5,000 DOL 1309.00 6545000.00

0114 8091000000-N 410 FND EXCAV B** STA *¥kkkkx Lump Sum 57206.24
(4 THRU 94, 3144+80.00-L-)

0115 8175000000-E 420 CLASS AA CONC (BRIDGE) 14,9395 CY 500.00 7469750.00

0116 8353000000-E 450 30" PRESTR CONC PILES 89,980 LF 130.00 11697400.00

0117 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 91,418 LB 4.29 392183.22
SPIRAL STAINLESS REINFORCING STEEL

0118 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 3,554,107 LB 3.54 12581538.78
STAINLESS STEEL REINFORCING

0119 8091000000-N 410 FND EXCAV B** STA #*xtxkx Lump Sum
(4 THRU 94, 3144+80.00-L-)

0120 8175000000-E 420 CLASS AA CONC (BRIDGE) 16,884.1 CY

0121 8353000000-E 450 30" PRESTR CONC PILES 12,400 LF

0122 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 68,960 LF
36" PRESTRESSED CONCRETE PILES

0123 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 97,088 LB
SPIRAL STAINLESS REINFORCING STEEL

0124 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 3,882,235 LB

STAINLESS STEEL REINFORCING

CONTRACT TOTAL TOTAL 113869508.51
ROADWAY ITEMS SUB-TOTAL 13093622.36
STRUCTURE ITEMS SUB-TOTAL 100775886.15
BIDDERS IN ORDER CONTRACT TOTAL
PARSONS CONSTRUCTION GROUP INC. 1 83656262.97
FLATIRON CONSTRUCTORS INC 2 87811501.24
CONTI ENTERPRISES, INC 3 87952174.00
PCL CIVIL CONSTRUCTORS INC 4 89874410.50
AMERICAN BRIDGE COMPANY 5 90801603.73
SOUTHLAND CONTRACTING INC. 6 95000668.43
BALFOUR BEATTY INFRASTRUCTURE INC 7 98202425.94
W. C. ENGLISH, INC. 8 99797006.51
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DRAGADOS USA INC 9 109178358.81

MCLEAN CONTRACTING COMPANY & G.A. & 10 113869508.51
F.C.WAGMAN, INC. A JOINT
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

NC-24 FROM SR-1303 (MITCHEL LOOP RD) TO US-421/701 AND SR-1296 (SUNSET AVE).

SAMPSON
34416.3.S2

2:00 PM 1/ 11 002
NOV 19 2013 C203464
6.730 MI

FSC Il LLC DBA FRED SMITH

BARNHILL CONTRACTING

TRIANGLE GRADING & PAVING INC

COMPANY COMPANY
RALEIGH, NC TARBORO, NC BURLINGTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 2400000.00 2670000.00 2659123.36
0002 0000700000-N Sp FIELD OFFICE Lump Sum 8500.00 53000.00 373474.81
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 6024000.00 8000000.00 4231312.59
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 3 ACR 2500.00 7500.00 5000.00 15000.00 8453.04 25359.12
0005 0015000000-N 205 SEALING ABANDONED WELLS 4 EA 900.00 3600.00 800.00 3200.00 1988.10 7952.40
0006 0029000000-N SP  REINF BRG APPR ##t#itinek Lump Sum 25000.00 12400.00 28000.00
(1311+58-L-LT)
0007 0029000000-N SP  REINF BRG APPR ##t#itiek Lump Sum 25000.00 12400.00 28000.00
(1311+58-L-RT)
0008 0029000000-N SP  REINF BRG APPR ##t#itinek Lump Sum 23000.00 6000.00 25000.00
(1326+94-L-LT)
0009 0029000000-N SP  REINF BRG APPR ##t#itiek Lump Sum 23000.00 6000.00 25000.00
(1326+94-L-RT)
0010 0084000000-E SP  WICK DRAINS 31,500 LF 2.00 63000.00 1.05 33075.00 1.05 33075.00
0011 0127000000-N SP EMBMT SETTLEMENT GAUGE 4 EA 1400.00 5600.00 800.00 3200.00 1260.44 5041.76
0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 5,138 CY 6.00 30828.00 4.00 20552.00 7.07 36325.66
0013 0141000000-E 240 BERM DITCH CONSTRUCTION 1,000 LF 2.50 2500.00 2.00 2000.00 456 4560.00
0014 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 3,910 SY 5.50 21505.00 2.81 10987.10 5.04 19706.40
0015 0163000000-E 250 REMOVAL OF EXT CONC PVMT 26,670 SY 6.50 173355.00 8.00 213360.00 3.38 90144.60
0016 0185000000-E 250 BREAKING OF EXT CONC PVMT 23510 SY 2.90 68179.00 3.80 89338.00 0.73 17162.30
0017 0192000000-N 260 PROOF ROLLING 69 HR 115.00 7935.00 180.00 12420.00 232.19 16021.11
0018 0195000000-E 265 SELECT GRANULAR MATERIAL 47,200 CY 3.00 141600.00 3.01 142072.00 12.29 580088.00
0019 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 45200 SY 1.75 79100.00 1.50 67800.00 1.80 81360.00
0020 0199000000-E SP TEMPORARY SHORING 3,380 SF 55.00 185900.00 53.00 179140.00 53.44 180627.20
0021 0220000000-E SP ROCK EMBANKMENTS 5,000 TON 50.00 250000.00 42.00 210000.00 47.62 238100.00
0022 0222000000-E SP GEOTEXTILE ROCK EMBANK 2,600 SY 2.20 5720.00 1.80 4680.00 2.39 6214.00
0023 0223000000-E 275 ROCK PLATING 350 SY 55.00 19250.00 100.00 35000.00 55.35 19372.50
0024 0241000000-E SP GENERIC GRADING ITEM (SY) 2,950 SY 7.00 20650.00 7.25 21387.50 5.82 17169.00
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0025 0248000000-N SP  GENERIC GRADING ITEM (LS) Lump Sum 90000.00 137000.00 40089.93
GRADING FOR MITIGATION
0026 0255000000-E SP  GENERIC GRADING ITEM (TON) 900 TON 50.00 45000.00 63.00 56700.00 94.51 85059.00
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL
0027 0318000000-E 300 FND CONDIT MATL MINOR STRS 4,410 TON 3.25 14332.50 21.75 95917.50 33.93 149631.30
0028 0320000000-E 300 FND CONDIT GEOTEXTILE 13,860 SY 1.75 24255.00 2.00 27720.00 2.68 37144.80
0029 0342000000-E 310 ’E;‘é%IDE DRAIN PIPE 76 LF 55.00 4180.00 55.00 4180.00 86.42 6567.92
0030 0343000000-E 310 15" SIDE DRAIN PIPE 3212 LF 24.00 77088.00 24.00 77088.00 34.78 111713.36
0031 0344000000-E 310 18" SIDE DRAIN PIPE 1,400 LF 27.00 37800.00 28.00 39200.00 44.92 62888.00
0032 0345000000-E 310 24" SIDE DRAIN PIPE 412 LF 34.00 14008.00 33.00 13596.00 51.06 21036.72
0033 0348000000-E 310 Z‘SIDE DRAIN PIPE ELBOW 26 EA 200.00 5200.00 200.00 5200.00 384.88 10006.88
0034 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW 2 EA 230.00 460.00 225.00 450.00 495.92 991.84

(18"
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0035 0366000000-E 310 15"RCPIPE CULV I 4584 LF 24.00 110016.00 25.00 114600.00 32.05 146917.20
0036 0372000000-E 310 18" RC PIPE CULV Il 4532 LF 30.00 135960.00 29.00 131428.00 37.85 171536.20
0037 0378000000-E 310 24"RCPIPE CULVII 3916 LF 35.00 137060.00 34.00 133144.00 50.94 199481.04
0038 0384000000-E 310 30" RC PIPE CULV Il 1,728 LF 45.00 77760.00 45.00 77760.00 58.33 100794.24
0039 0390000000-E 310 36"RCPIPE CULV I 1,132 LF 56.00 63392.00 55.00 62260.00 91.94 104076.08
0040 0396000000-E 310 42" RCPIPE CULV Il 132 LF 70.00 9240.00 71.00 9372.00 106.06 13999.92
0041 0414000000-E 310 60"RCPIPE CULV I 204 LF 195.00 39780.00 195.00 39780.00 22453 45804.12
0042 0420000000-E 310 66" RC PIPE CULV Il 496 LF 225.00 111600.00 220.00 109120.00 301.77 149677.92
0043  0426000000-E 310 72"RCPIPE CULVII 56 LF 285.00 15960.00 285.00 15960.00 315.82 17685.92
0044 0448000000-E 310 **'RCP CULV CLASS IV 2,436 LF 100.00 243600.00 100.00 243600.00 143.78 350248.08
(48"
0045  0448000000-E 310 **"RCP CULV CLASS IV 572 LF 140.00 80080.00 137.00 78364.00 228.04 130438.88
(54)
0046 0448000000-E 310 **'RCP CULV CLASS IV 272 LF 210.00 57120.00 210.00 57120.00 259.58 70605.76
(60)
0047 0448000000-E 310 **'RCP CULV CLASS IV 228 LF 240.00 54720.00 245.00 55860.00 329.91 75219.48
(66")
0048  0448000000-E 310 ***"RCP CULV CLASS IV 224 LF 300.00 67200.00 295.00 66080.00 342.12 76634.88
(72"
0049  0448200000-E 310 15" RCP CULV CLASS IV 6,498 LF 26.00 168948.00 26.00 168948.00 40.88 265638.24
0050 0448300000-E 310 18"RCP CULV CLASS IV 2,802 LF 30.50 85461.00 30.00 84060.00 46.09 129144.18
0051 0448400000-E 310 24" RCP CULV CLASS IV 2,068 LF 36.50 75482.00 37.00 76516.00 57.06 118000.08
0052 0448500000-E 310 30"RCP CULV CLASS IV 3282 LF 49.00 160818.00 48.00 157536.00 74.30 243852.60
0053 0448600000-E 310 36" RCP CULV CLASS IV 1,026 LF 61.00 62586.00 62.00 63612.00 94.22 96669.72
0054 0448700000-E 310 42"RCP CULV CLASS IV 388 LF 77.00 29876.00 77.00 29876.00 118.51 45981.88
0055 0582000000-E 310 15" CS PIPE CULV 0.064" 198 LF 26.00 5148.00 25.00 4950.00 4518 8945.64
0056 0588000000-E 310 18" CS PIPE CULV 0.064" 84 LF 31.00 2604.00 30.00 2520.00 48.02 4033.68
0057 0594000000-E 310 24" CS PIPE CULV 0.064" 12 LF 39.00 468.00 38.00 456.00 55.88 670.56
0058 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL 136 LF 449.00 61064.00 500.00 68000.00 460.00 62560.00
(42", 0.625")
0059 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL 56 LF 499.00 27944.00 560.00 31360.00 520.00 29120.00
(48", 0.625")
0060 0995000000-E 340 PIPE REMOVAL 6,530 LF 7.00 45710.00 10.00 65300.00 15.36 100300.80
0061 1011000000-N 500 FINE GRADING Lump Sum 1945000.00 1130000.00 556138.84
0062 1077000000-E Sp  #57 STONE 2,400 TON 28.00 67200.00 32.50 78000.00 31.83 76392.00
0063 1099500000-E 505 SHALLOW UNDERCUT 500 CY 15.00 7500.00 10.00 5000.00 9.19 4595.00
0064 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 950 TON 25.00 23750.00 20.00 19000.00 33.29 31625.50
0065 1110000000-E 510 STABILIZER AGGREGATE 1,000 TON 15.00 15000.00 0.01 10.00 37.21 37210.00
0066 1220000000-E 545 INCIDENTAL STONE BASE 5,000 TON 30.00 150000.00 25.20 126000.00 34.42 172100.00
0067 1297000000-E 607 MILL ASP PVMT **+ DTH 4,860 SY 450 21870.00 430 20898.00 6.00 29160.00
39
0068 1330000000-E 607 INCIDENTAL MILLING 660 SY 22.00 14520.00 15.00 9900.00 10.00 6600.00
0069  1489000000-E 610 ASP CONC BASE CRS B25.0B 3,400 TON 35.00 119000.00 33.80 114920.00 37.32 126888.00
0070 1503000000-E 610 ASP CONC INTR CRS 119.0C 64,000 TON 32.25 2064000.00 31.50 2016000.00 36.31 2323840.00
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0071 1523000000-E 610 ASP CONC SURF CRS S9.5C 38,000 TON 34.25 1301500.00 33.50 1273000.00 37.32 1418160.00
0072 1525000000-E 610 ASP CONC SURF CRS SF9.5A 2,000 TON 40.00 80000.00 38.50 77000.00 37.32 74640.00
0073 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 5,000 TON 150.00 750000.00 175.00 875000.00 158.45 792250.00
0074 1880000000-E SP  GENERIC PAVING ITEM (TON) 500 TON 150.00 75000.00 175.00 87500.00 238.87 119435.00

JOINT REPAIR

0075 2020000000-N 806 CONTROL OF ACCESS MARKERS 20 EA 95.00 1900.00 89.00 1780.00 95.00 1900.00
0076 2022000000-E 815 SUBDRAIN EXCAVATION 1,250 CY 15.00 18750.00 22.50 28125.00 22.50 28125.00
0077 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 3,700 SY 2.00 7400.00 3.25 12025.00 3.25 12025.00
0078 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 630 CY 30.00 18900.00 50.00 31500.00 50.00 31500.00
0079 2044000000-E 815 6" PERF SUBDRN PIPE 3,700 LF 10.00 37000.00 15.00 55500.00 15.00 55500.00
0080 2070000000-N 815 SUBDRN PIPE OUTLET 8 EA 250.00 2000.00 350.00 2800.00 350.00 2800.00
0081 2077000000-E 815 6" OUTLET PIPE 48 LF 40.00 1920.00 40.00 1920.00 40.00 1920.00
0082 2190000000-N 828 TEMP STL PLT COVER FOR MDS 29 EA 500.00 14500.00 55.00 1595.00 769.27 22308.83
0083 2209000000-E 838 ENDWALLS 36 CY 700.00 25200.00 650.00 23400.00 800.00 28800.00
0084  2220000000-E 838 REINFORCED ENDWALLS 63 CY 900.00 56700.00 900.00 56700.00 850.00 53550.00
0085 2253000000-E 840 PIPE COLLARS 9 CY 850.00 7650.00 900.00 8100.00 1495.01 13455.09
0086 2264000000-E 840 PIPE PLUGS 2 CY 850.00 1700.00 900.00 1800.00 1435.56 2871.12
0087 2286000000-N 840 MASNRY DRAINAGE STRUCT 421 EA 1200.00 505200.00 1100.00 463100.00 850.00 357850.00
0088  2297000000-E 840 MASNRY DRAINAGE STRUCT 84 CY 875.00 73500.00 850.00 71400.00 800.00 67200.00
0089 2308000000-E 840 MASNRY DRAINAGE STRUCT 144 LF 200.00 28800.00 185.00 26640.00 200.00 28800.00
0090 2364000000-N 840 FRAME W/2GRTS 840.16 STD 98 EA 480.00 47040.00 480.00 47040.00 400.00 39200.00
0091 2364200000-N 840 FRAME W/2GRTS 840.20 STD 47 EA 455.00 21385.00 455.00 21385.00 450.00 21150.00
0092 2365000000-N 840 FRAME W/2GRTS 840.22 STD 9 EA 445.00 4005.00 445,00 4005.00 450.00 4050.00
0093  2366000000-N 840 FRAME W/2GRTS 840.24 STD 111 EA 430.00 47730.00 430.00 47730.00 450.00 49950.00
0094 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 440.00 1760.00 440.00 1760.00 450.00 1800.00
0095 2374000000-N 840 l(:SAME-GRT-HD 840.03 ** 29 EA 535.00 15515.00 535.00 15515.00 450.00 13050.00
0096 2374000000-N 840 l(:FliAME-GRT-HD 840.03 ** 53 EA 535.00 28355.00 550.00 29150.00 450.00 23850.00
0097 2374000000-N 840 l(:GR)AME-GRT-HD 840.03 ** 73 EA 535.00 39055.00 550.00 40150.00 450.00 32850.00
0098 2396000000-N 840 FRAME W/COVER STD 840.54 25 EA 360.00 9000.00 360.00 9000.00 400.00 10000.00
0099 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 55 EA 300.00 16500.00 300.00 16500.00 400.00 22000.00
0100 2535000000-E 846 (;XX*l S(E)ONCRETE CURB 815 LF 10.95 8924.25 10.95 8924.25 15.00 12225.00
0101 2538000000-E 846 (;0*) CONCRETE CURB & GUTTER 1,400 LF 13.00 18200.00 12.75 17850.00 14.00 19600.00
0102 2542000000-E 846 1-6" CONC CURB & GUTTER 11,780 LF 12.25 144305.00 11.55 136059.00 11.00 129580.00
0103  2549000000-E 846 2-6" CONC CURB & GUTTER 25,900 LF 15.75 407925.00 15.05 389795.00 13.00 336700.00
0104 2556000000-E 846 SHOULDER BERM GUTTER 6,900 LF 12.75 87975.00 12.75 87975.00 16.00 110400.00
0105 2570000000-N SP MODIFIED CONCRETE FLUME 1 EA 1200.00 1200.00 1200.00 1200.00 1200.00 1200.00
0106 2577000000-E 846 CONC EXPRESSWAY GUTTER 120 LF 23.00 2760.00 23.00 2760.00 22.00 2640.00
0107 2591000000-E 848 4" CONCRETE SIDEWALK 10,260 SY 27.50 282150.00 27.50 282150.00 26.00 266760.00
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0108 2605000000-N 848 CONCRETE CURB RAMP 60 EA 1250.00 75000.00 1250.00 75000.00 1100.00 66000.00
0109 2612000000-E 848 6" CONCRETE DRIVEWAY 1,040 SY 40.00 41600.00 39.70 41288.00 48.00 49920.00
0110 2619000000-E 850 4" CONCRETE PAVED DITCH 420 SY 65.00 27300.00 1.00 420.00 55.00 23100.00
0111  2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 7,400 SY 37.00 273800.00 36.55 270470.00 42.00 310800.00
0112 2800000000-N 858 ADJ CATCH BASINS 3 EA 455.00 1365.00 450.00 1350.00 830.46 2491.38
0113 2815000000-N 858 ADJDROP INLETS 1 EA 500.00 500.00 450.00 450.00 830.46 830.46
0114 2830000000-N 858 ADJMANHOLES 2 EA 600.00 1200.00 450.00 900.00 830.46 1660.92
0115 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 19800.00 39600.00 13800.00 27600.00 13800.00 27600.00
0116 3030000000-E 862 STL BM GUARDRAIL 11,925 LF 14.10 168142.50 14.10 168142.50 14.10 168142.50
0117 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.00 400.00 40.00 400.00 40.00 400.00
0118 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 425.00 4675.00 425.00 4675.00 425.00 4675.00
0119 3270000000-N SP  GR ANCHOR TYPE 350 14 EA 1700.00 23800.00 1700.00 23800.00 1700.00 23800.00
0120 3285000000-N SP  GR ANCHOR TYPE M-350 2 EA 1500.00 3000.00 1500.00 3000.00 1500.00 3000.00
0121 3317000000-N 862 GR ANCHOR TYPE B-77 15 EA 1350.00 20250.00 1350.00 20250.00 1350.00 20250.00
0122 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,698 LF 1.00 1698.00 1.00 1698.00 1.00 1698.00
0123 3380000000-E 862 TEMP STL BM GUARDRAIL 1,875 LF 6.00 11250.00 6.00 11250.00 6.00 11250.00
0124 3389100000-N SP  TEMP GDRL ANCH UNITS 350 6 EA 900.00 5400.00 900.00 5400.00 900.00 5400.00
0125 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 41,990 LF 1.98 83140.20 1.90 79781.00 1.98 83140.20
0126 3509000000-E 866 4" TIMBER POSTS 7-6"LONG 3,440 EA 12.00 41280.00 12.00 41280.00 12.00 41280.00
0127 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 340 EA 18.00 6120.00 18.00 6120.00 18.00 6120.00
0128 3628000000-E 876 RIP RAP, CLASS | 975 TON 55.00 53625.00 44.00 42900.00 55.01 53634.75
0129 3649000000-E 876 RIP RAP, CLASS B 3,907 TON 50.00 195350.00 42.00 164094.00 43.09 168352.63
0130 3656000000-E 876 GEOTEXTILE FOR DRAINGE 15,215 SY 2.00 30430.00 2.00 30430.00 2.45 37276.75
0131 3659000000-N Sp PREFORMED SCOUR HOLES 7 EA 2400.00 16800.00 4000.00 28000.00 2157.51 15102.57
0132 4048000000-E 902 REINF CONC FOUNDTN 12 cY 850.00 10200.00 850.00 10200.00 900.00 10800.00
0133  4054000000-E 902 PLN CONC FOUNDTN 1 CcY 450.00 450.00 450.00 450.00 5.00 5.00
0134 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 8,667 LB 3.90 33801.30 3.90 33801.30 3.80 32934.60
0135 4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,128 LB 2.75 3102.00 2.75 3102.00 3.80 4286.40
0136 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 3562 LF 4.20 14960.40 4.20 14960.40 450 16029.00
0137 4096000000-N 904 SIGN ERECTION, TYPE D 9 EA 95.00 855.00 95.00 855.00 100.00 900.00
0138 4102000000-N 904 SIGN ERECTION, TYPE E 129 EA 50.00 6450.00 50.00 6450.00 51.50 6643.50
0139 4108000000-N 904 SIGN ERECTION, TYPE F 41 EA 75.00 3075.00 75.00 3075.00 70.00 2870.00
0140 4110000000-N 904 (SAI§3N ERECTION, TYPE *** (GRD MTD) 13 EA 475.00 6175.00 475.00 6175.00 350.00 4550.00
0141 4110000000-N 904 (SBI§3N ERECTION, TYPE *** (GRD MTD) 1 EA 475.00 475.00 475.00 475.00 285.00 285.00
0142 4116100000-N 904 (SDK)BN ERECT, RELOC ** GRD MTD 6 EA 95.00 570.00 95.00 570.00 100.00 600.00
0143  4152000000-N 907 DISPOSE SIGN SYST STL BM 7 EA 1.00 7.00 1.00 7.00 500.00 3500.00
0144 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 99 EA 1.00 99.00 1.00 99.00 1.00 99.00
0145  4400000000-E 1110 WORK ZONE SIGNS (STAT) 4,452 SF 5.25 23373.00 4.89 21770.28 6.00 26712.00
0146 4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,525 SF 14.00 21350.00 22.00 33550.00 19.01 28990.25
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0147 4410000000-E 1110 WORK ZONE SIGNS (BARR) 667 SF 6.75 4502.25 5.00 3335.00 6.75 4502.25
0148 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 3850.00 7700.00 3000.00 6000.00 5491.21 10982.42
0149 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 4000.00 20000.00 1.00 5.00 19540.13 97700.65
0150 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 252 DAY 40.00 10080.00 15.00 3780.00 46.44 11702.88
0151 4430000000-N 1130 DRUMS 1,946 EA 52.00 101192.00 30.00 58380.00 58.51 113860.46
0152 4435000000-N 1135 CONES 550 EA 12.00 6600.00 18.00 9900.00 21.39 11764.50
0153 4445000000-E 1145 BARRICADES (TYPE Ill) 2,016 LF 16.50 33264.00 16.00 32256.00 16.50 33264.00
0154 4455000000-N 1150 FLAGGER 450 DAY 325.00 146250.00 210.00 94500.00 236.43 106393.50
0155 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 3900.00 7800.00 4500.00 9000.00 3900.00 7800.00
0156 4470000000-N 1160 RESET CRASH CUSHION 6 EA 1200.00 7200.00 1500.00 9000.00 1200.00 7200.00
0157 4480000000-N 1165 TMA 3 EA 13000.00 39000.00 5000.00 15000.00 18574.90 55724.70
0158 4485000000-E 1170 PORT CONC BARRIER 1,442 LF 18.50 26677.00 17.85 25739.70 18.50 26677.00
0159 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 150 LF 35.00 5250.00 29.15 4372.50 35.00 5250.00
0160 4500000000-E 1170 RESET PORT CONC BARRIER 1,876 LF 3.50 6566.00 3.00 5628.00 3.50 6566.00
0161 4507000000-E 1170 WATER FILLED BARRIER 397 LF 60.00 23820.00 55.00 21835.00 38.50 15284.50
0162 4510000000-N SP LAW ENFORCEMENT 500 HR 47.50 23750.00 35.00 17500.00 40.00 20000.00
0163 4516000000-N 1180 SKINNY DRUM 595 EA 33.00 19635.00 28.00 16660.00 38.30 22788.50
0164 4590000000-E SP GENERIC TRAFFIC CONTROL ITEM (LF) 3,469 LF 25.00 86725.00 31.84 110452.96 60.36 209388.84
MODULAR LANE SEPARATOR
0165 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,057 EA 2.85 3012.45 2.85 3012.45 5.00 5285.00
0166 4685000000-E 1205 THERMO PVT MKG LINES 490 117,865 LF 0.52 61289.80 0.52 61289.80 0.50 58932.50
0167 4686000000-E 1205 THERMO PVT MKG LINES 4"120 42,745 LF 0.67 28639.15 0.67 28639.15 0.59 25219.55
0168 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 8,996 LF 1.00 8996.00 1.00 8996.00 0.95 8546.20
0169 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 2,572 LF 1.35 3472.20 1.35 3472.20 1.05 2700.60
0170 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 10,104 LF 1.25 12630.00 1.25 12630.00 1.50 15156.00
0171 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,960 LF 2.25 4410.00 2.25 4410.00 1.50 2940.00
0172 4700000000-E 1205 12"WIDE THERMO 90 MILS 2,428 LF 2.65 6434.20 2.65 6434.20 2.00 4856.00
0173 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,530 LF 2.95 4513.50 2.95 4513.50 2.00 3060.00
0174 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,600 LF 6.75 10800.00 6.75 10800.00 8.00 12800.00
0175 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 48 EA 60.00 2880.00 60.00 2880.00 100.00 4800.00
0176 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 354 EA 75.00 26550.00 75.00 26550.00 100.00 35400.00
0177 4770000000-E 1205 Ell:/§ZOLD APPL PLSTIC LINES TYPE ** 8,880 LF 2.39 21223.20 2.39 21223.20 1.50 13320.00
0178 4810000000-E 1205 PAINT PVMT MARKINGS 4" 596,567 LF 0.10 59656.70 0.10 59656.70 0.14 83519.38
0179 4820000000-E 1205 PAINT PVMT MARKINGS 8" 19,134 LF 0.40 7653.60 0.40 7653.60 1.00 19134.00
0180 4825000000-E 1205 PAINT PVMT MARKINGS 12" 4,228 LF 0.60 2536.80 0.60 2536.80 1.00 4228.00
0181 4835000000-E 1205 PAINT PVT MKG LINES 24" 4,077 LF 1.75 7134.75 1.75 7134.75 3.00 12231.00
0182 4840000000-N 1205 PAINT PVT MKG CHARACTER 28 EA 40.00 1120.00 40.00 1120.00 50.00 1400.00
0183 4845000000-N 1205 PAINT PVT MKG SYMBOL 251 EA 30.00 7530.00 30.00 7530.00 50.00 12550.00
0184 4847000000-E 1205 POLYUREA LINES (4" ***) 6,215 LF 4.85 30142.75 4.85 30142.75 4.85 30142.75
(HIGHLY REFLECTIVE ELEMENTS)
0185 4850000000-E 1205 LINE REMOVAL 4" WIDE 67,654 LF 0.49 33150.46 0.49 33150.46 0.35 23678.90



DEC 09, 2013 10:36 AM
R-2303D

TIP NO

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
NC-24 FROM SR-1303 (MITCHEL LOOP RD) TO US-421/701 AND SR-1296 (SUNSET AVE).

SAMPSON
34416.3.S2

2:00 PM

NOV 19 2013
6.730 MI

6/ 11 002

C203464

FSC Il LLC DBA FRED SMITH

BARNHILL CONTRACTING

TRIANGLE GRADING & PAVING INC

COMPANY COMPANY
RALEIGH, NC TARBORO, NC BURLINGTON, NC
0186 4860000000-E 1205 LINE REMOVAL 8" WIDE 597 LF 2.00 1194.00 2.00 1194.00 1.00 597.00
0187 4870000000-E 1205 LINE REMOVAL 24" WIDE 441 LF 4.00 1764.00 4.00 1764.00 3.00 1323.00
0188 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 45 EA 40.00 1800.00 40.00 1800.00 50.00 2250.00
0189 4900000000-N 1251 PERM RAISED PVMT MARKERS 60 EA 10.00 600.00 10.00 600.00 10.00 600.00
0190 4905000000-N 1253 SNOWPLB PVMT MRKER 2,151 EA 25.45 54742.95 25.45 54742.95 29.00 62379.00
0191 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 160000.00 265000.00 138316.63
0192 5325200000-E 1510 2" WATER LINE 236 LF 40.00 9440.00 9.46 2232.56 15.38 3629.68
0193 5325400000-E 1510 4" WATER LINE 507 LF 40.00 20280.00 32.03 16239.21 38.72 19631.04
0194 5325600000-E 1510 6" WATER LINE 921 LF 71.00 65391.00 47.95 44161.95 49.00 45129.00
0195 5325800000-E 1510 8" WATER LINE 4,433 LF 32.00 141856.00 35.65 158036.45 38.98 172798.34
0196 5326000000-E 1510 10" WATER LINE 14,489 LF 37.00 536093.00 29.19 422933.91 45.85 664320.65
0197 5326200000-E 1510 12" WATER LINE 16,143 LF 51.00 823293.00 42.42 684786.06 64.28 1037672.04
0198 5326600000-E 1510 16" WATER LINE 99 LF 350.00 34650.00 175.55 17379.45 160.58 15897.42
0199 5536000000-E 1515 2" VALVE 2 EA 750.00 1500.00 597.84 1195.68 703.88 1407.76
0200 5538000000-E 1515 4" VALVE 2 EA 1000.00 2000.00 724.02 1448.04 930.04 1860.08
0201 5540000000-E 1515 6" VALVE 5 EA 1200.00 6000.00 848.51 4242.55 1150.77 5753.85
0202 5546000000-E 1515 8" VALVE 8 EA 1500.00 12000.00 1162.84 9302.72 1545.39 12363.12
0203 5552000000-E 1515 10" VALVE 18 EA 2100.00 37800.00 1661.49 29906.82 2246.83 40442.94
0204 5558000000-E 1515 12" VALVE 12 EA 2500.00 30000.00 1965.75 23589.00 2824.32 33891.84
0205 5558600000-E 1515 16" VALVE 1 EA 4000.00 4000.00 2714.83 2714.83 4026.73 4026.73
0206 5571600000-E 1515 6" TAPPING VALVE 1 EA 4500.00 4500.00 3452.95 3452.95 2509.90 2509.90
0207 5572000000-E 1515 10" TAPPING VALVE 1 EA 6800.00 6800.00 5358.24 5358.24 5740.84 5740.84
0208 5648000000-N 1515 RELOCATE WATER METER 72 EA 1025.00 73800.00 958.31 68998.32 1416.17 101964.24
0209 5649000000-N 1515 RECONNECT WATER METER 15 EA 975.00 14625.00 725.92 10888.80 1416.17 21242.55
0210 5666000000-E 1515 FIRE HYDRANT 3 EA 5788.00 17364.00 4905.80 14717.40 6159.57 18478.71
0211 5672000000-N 1515 RELOCATE FIRE HYDRANT 15 EA 3000.00 45000.00 3425.17 51377.55 5559.17 83387.55
0212 5691300000-E 1520 8" SANITARY GRAVITY SEWER 3,081 LF 48.00 147888.00 41.14 126752.34 88.61 273007.41
0213 5691400000-E 1520 10" SANITARY GRAVITY SEWER 798 LF 57.00 45486.00 50.80 40538.40 112.55 89814.90
0214 5775000000-E 1525 4' DIA UTILITY MANHOLE 27 EA 2600.00 70200.00 2307.13 62292.51 2487.43 67160.61
0215 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 116.2 LF 185.00 21497.00 414.66 48183.49 235.93 27415.07
0216 5801000000-E 1530 ABANDON 8" UTILITY PIPE 8,720 LF 4.50 39240.00 10.78 94001.60 4.65 40548.00
0217 5802000000-E 1530 ABANDON 10" UTILITY PIPE 18,335 LF 5.00 91675.00 13.54 248255.90 5.91 108359.85
0218 5804000000-E 1530 ABANDON 12" UTILITY PIPE 7,641 LF 6.50 49666.50 16.85 128750.85 7.51 57383.91
0219 5828000000-N 1530 REMOVE UTILITY MANHOLE 16 EA 525.00 8400.00 655.79 10492.64 1566.43 25062.88
0220 5835700000-E 1540 16" ENCASEMENT PIPE 106 LF 70.00 7420.00 67.09 7111.54 92.00 9752.00
0221 5835800000-E 1540 18" ENCASEMENT PIPE 136 LF 97.00 13192.00 110.90 15082.40 110.00 14960.00
0222 5835900000-E 1540 20" ENCASEMENT PIPE 285 LF 80.00 22800.00 94.98 27069.30 111.00 31635.00
0223 5836000000-E 1540 24" ENCASEMENT PIPE 360 LF 85.00 30600.00 93.15 33534.00 114.00 41040.00
0224 5836200000-E 1540 30" ENCASEMENT PIPE 959 LF 210.00 201390.00 110.46 105931.14 114.00 109326.00
0225 5871600000-E 1550 10" TRENCHLESS INSTALL (IN SOIL) 373 LF 50.00 18650.00 32.43 12096.39 40.00 14920.00
0226 5871610000-E 1550 10" TRENCHLESS INSTALL (NOT IN SOIL) 373 LF 0.01 3.73 0.01 3.73 0.01 3.73
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0227 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 2,487 LF 95.00 236265.00 49.44 122957.28 64.00 159168.00
0228 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 2,485 LF 0.01 24.85 0.01 24.85 0.01 24.85
0229 5871900000-E 1550 16" TRENCHLESS INSTALL (IN SOIL) 53 LF 150.00 7950.00 121.49 6438.97 189.00 10017.00
0230 5871910000-E 1550 16" TRENCHLESS INSTALL (NOT IN SOIL) 53 LF 0.01 0.53 0.01 0.53 0.01 0.53
0231 5872000000-E 1550 18" TRENCHLESS INSTALL (IN SOIL) 14 LF 200.00 2800.00 122.19 1710.66 199.00 2786.00
0232 5872010000-E 1550 18" TRENCHLESS INSTALL (NOT IN SOIL) 14 LF 0.01 0.14 0.01 0.14 0.01 0.14
0233 5872100000-E 1550 20" TRENCHLESS INSTALL (IN SOIL) 110 LF 210.00 23100.00 138.62 15248.20 205.00 22550.00
0234 5872110000-E 1550 20" TRENCHLESS INSTALL (NOT IN SOIL) 109 LF 0.01 1.09 0.01 1.09 0.01 1.09
0235 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 160 LF 220.00 35200.00 142.36 22777.60 219.00 35040.00
0236 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 158 LF 0.01 1.58 0.01 1.58 0.01 1.58
0237 5872300000-E 1550 30" TRENCHLESS INSTALL (IN SOIL) 480 LF 260.00 124800.00 228.85 109848.00 319.00 153120.00
0238 5872310000-E 1550 30" TRENCHLESS INSTALL (NOT IN SOIL) 479 LF 0.01 4.79 0.01 4.79 0.01 4.79
0239 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 31000.00 31000.00 29602.39 29602.39 25383.53 25383.53
WATER METER VAULT
0240 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 30500.00 30500.00 32957.35 32957.35 29662.40 29662.40
WATER METERING STATION
0241 6000000000-E 1605 TEMPORARY SILT FENCE 121,000 LF 1.60 193600.00 1.65 199650.00 1.77 214170.00
0242 6006000000-E 1610 EROS CONTRL STONE CL A 6,000 TON 40.00 240000.00 42.00 252000.00 32.00 192000.00
0243 6009000000-E 1610 EROS CONTRL STONE CL B 10,000 TON 0.01 100.00 42.00 420000.00 32.00 320000.00
0244 6012000000-E 1610 SEDIMENT CONTROL STONE 10,000 TON 0.01 100.00 33.80 338000.00 26.00 260000.00
0245 6015000000-E 1615 TEMPORARY MULCHING 183.5 ACR 460.00 84410.00 450.00 82575.00 575.00 105512.50
0246 6018000000-E 1620 SEED FOR TEMP SEEDING 3,600 LB 2.95 10620.00 3.40 12240.00 3.50 12600.00
0247 6021000000-E 1620 FERT FOR TEMP SEEDING 17.75 TON 900.00 15975.00 900.00 15975.00 840.00 14910.00
0248 6024000000-E 1622 TEMPORARY SLOPE DRAINS 4,000 LF 10.00 40000.00 10.50 42000.00 12.88 51520.00
0249 6029000000-E SP SAFETY FENCE 13,000 LF 1.40 18200.00 1.40 18200.00 1.70 22100.00
0250 6030000000-E 1630 SILT EXCAVATION 25,000 CY 2.00 50000.00 5.00 125000.00 3.00 75000.00
0251 6036000000-E 1631 MATTING FOR EROS CONTROL 60,000 SY 1.19 71400.00 1.20 72000.00 1.20 72000.00
0252 6037000000-E SP COIR FIBER MAT 1,480 SY 3.50 5180.00 4.80 7104.00 4.95 7326.00
0253 6038000000-E SP PERM SOIL REINF MAT 13,800 SY 3.85 53130.00 4.50 62100.00 5.00 69000.00
0254 6042000000-E 1632 1/4" HARDWARE CLOTH 20,000 LF 2.00 40000.00 3.50 70000.00 3.50 70000.00
0255 6045000000-E SP :;];EMPORARY PIPE 130 LF 25.00 3250.00 50.00 6500.00 50.00 6500.00
0256 6045000000-E SP :;I"I;EMPORARY PIPE 120 LF 30.00 3600.00 50.00 6000.00 50.00 6000.00
0257 6048000000-E SP  FLOAT TURBIDITY CURTAIN 280 SY 35.00 9800.00 35.00 9800.00 33.36 9340.80
0258 6069000000-E 1638 STILLING BASINS 420 CY 50.00 21000.00 50.00 21000.00 50.00 21000.00
0259 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 200.00 2400.00 250.00 3000.00 1045.55 12546.60
0260 6071012000-E SP COIR FIBER WATTLE 25,000 LF 3.15 78750.00 5.00 125000.00 6.00 150000.00
0261 6071020000-E SP  POLYACRYLAMIDE (PAM) 16,000 LB 2.80 44800.00 4.00 64000.00 4.20 67200.00
0262 6071030000-E 1640 COIR FIBER BAFFLE 10,000 LF 1.00 10000.00 4.00 40000.00 5.50 55000.00
0263 6071050000-E Sp  **" SKIMMER 24 EA 1000.00 24000.00 550.00 13200.00 1171.62 28118.88

(1-1/2")
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0264 6071050000-E SP :;)SKIMMER 1 EA 1200.00 1200.00 675.00 675.00 1427.35 1427.35
0265 6084000000-E 1660 SEEDING AND MULCHING 141 ACR 1540.00 217140.00 2025.00 285525.00 1500.00 211500.00
0266 6087000000-E 1660 MOWING 60 ACR 60.00 3600.00 60.00 3600.00 75.00 4500.00
0267 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,850 LB 4.00 7400.00 7.90 14615.00 4.00 7400.00
0268 6093000000-E 1661 FERT FOR REPAIR SEEDING 6.75 TON 780.00 5265.00 1400.00 9450.00 900.00 6075.00
0269 6096000000-E 1662 SEED FOR SUPP SEEDING 3,350 LB 3.50 11725.00 1.46 4891.00 3.25 10887.50
0270 6108000000-E 1665 FERTILIZER TOPDRESSING 100.25 TON 700.00 70175.00 700.00 70175.00 705.00 70676.25
0271 6111000000-E SP  IMPERVIOUS DIKE 500 LF 35.00 17500.00 35.00 17500.00 35.00 17500.00
0272 6114500000-N 1667 SPECIALIZED HAND MOWING 60 VIHR 40.00 2400.00 54.00 3240.00 65.00 3900.00
0273  6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 100.00 15000.00 100.00 15000.00 150.00 22500.00
0274 6120000000-E SP CULVERT DIVERSION CHANNEL 125 CY 25.00 3125.00 25.00 3125.00 25.00 3125.00
0275 6123000000-E 1670 REFORESTATION 12 ACR 800.00 9600.00 700.00 8400.00 1000.00 12000.00
0276 6126000000-E SP STREAMBANK REFORESTATION 0.3 ACR 2500.00 750.00 3200.00 960.00 5200.00 1560.00
0277 7060000000-E 1705 SIGNAL CABLE 9,000 LF 3.75 33750.00 3.75 33750.00 3.75 33750.00
0278 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 67 EA 700.00 46900.00 700.00 46900.00 700.00 46900.00
0279 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 9 EA 850.00 7650.00 850.00 7650.00 850.00 7650.00
0280 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 5 EA 975.00 4875.00 975.00 4875.00 975.00 4875.00
0281 7252000000-E 1710 MESSENGER CABLE (1/4") 8,400 LF 1.65 13860.00 1.65 13860.00 1.65 13860.00
0282 7264000000-E 1710 MESSENGER CABLE (3/8") 1,500 LF 3.45 5175.00 3.45 5175.00 3.45 5175.00
0283 7279000000-E 1715 TRACER WIRE 550 LF 1.00 550.00 1.00 550.00 1.00 550.00
0284 7300000000-E 1715 HNZPQVED TRENCH (*#xwkseins) 800 LF 6.50 5200.00 6.50 5200.00 6.50 5200.00
0285 7300000000-E 1715 (L;NZP@VED TRENCH (*#xwsseins) 100 LF 6.50 650.00 6.50 650.00 6.50 650.00
0286 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 6,900 LF 450 31050.00 4.50 31050.00 4.50 31050.00
0287 7301000000-E 1715 (DlIRZE)CT DRILL (Hkrionior) 900 LF 18.50 16650.00 18.50 16650.00 18.50 16650.00
0288 7301000000-E 1715 (DZIRZE)CT DRILL (Hkrionior) 1,100 LF 18.50 20350.00 18.50 20350.00 18.50 20350.00
0289 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 350.00 4200.00 350.00 4200.00 350.00 4200.00
0290 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 10 EA 350.00 3500.00 350.00 3500.00 350.00 3500.00
0291 7360000000-N 1720 WOOD POLE 7 EA 975.00 6825.00 975.00 6825.00 975.00 6825.00
0292 7372000000-N 1721 GUY ASSEMBLY 6 EA 325.00 1950.00 325.00 1950.00 325.00 1950.00
0293 7420000000-E 1722 2" RISER WITH WEATHERHEAD 7 EA 425.00 2975.00 425.00 2975.00 425.00 2975.00
0294 7432000000-E 1722 2" RISER WITH TUBING 4 EA 500.00 2000.00 500.00 2000.00 500.00 2000.00
0295 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 13,000 LF 4.95 64350.00 4.95 64350.00 4.95 64350.00
0296 7456000000-E 1726 I(.]iAg—IN CABLE (#wwex) 14,700 LF 1.45 21315.00 1.45 21315.00 1.45 21315.00
0297 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 10,000 LF 1.52 15200.00 1.52 15200.00 1.52 15200.00
0298 7564000000-N 1732 FIBER-OPTIC TRANS DROP/REP 5 EA 2150.00 10750.00 2150.00 10750.00 2150.00 10750.00
0299 7566000000-N 1733 DELINEATOR MARKER 4 EA 150.00 600.00 150.00 600.00 150.00 600.00
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0300 7575142000-N 1736 900MHZ RADIO 1 EA 4200.00 4200.00 4200.00 4200.00 4200.00 4200.00
0301 7575142060-N SP  MOD RADIO INSTALL 4 EA 1000.00 4000.00 1000.00 4000.00 1000.00 4000.00
0302 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 16 EA 10594.00 169504.00 10594.00 169504.00 10594.00 169504.00
0303  7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 15735.00 15735.00 15735.00 15735.00 15735.00 15735.00
0304 7613000000-N SP  SOILTEST 17 EA 750.00 12750.00 750.00 12750.00 750.00 12750.00
0305 7614100000-E SP  DRILLED PIER FOUND 121 CY 725.00 87725.00 725.00 87725.00 725.00 87725.00
0306 7631000000-N SP  MAST ARM W/ MTL POLE DES 17 EA 250.00 4250.00 250.00 4250.00 250.00 4250.00
0307 7636000000-N 1745 SIGN FOR SIGNALS 3 EA 350.00 1050.00 350.00 1050.00 350.00 1050.00
0308 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 2 EA 1650.00 3300.00 1650.00 3300.00 1650.00 3300.00
0309 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 875.00 4375.00 875.00 4375.00 875.00 4375.00
0310 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 5 EA 12250.00 61250.00 12250.00 61250.00 12250.00 61250.00
0311 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 29 EA 90.00 2610.00 90.00 2610.00 90.00 2610.00
0312 7901000000-N 1753 CABINET BASE EXTENDER 5 EA 250.00 1250.00 250.00 1250.00 250.00 1250.00
0313  0022000000-E 225 UNCLASSIFIED EXCAVATION 80,600 CY 12.00 967200.00 10.61 855166.00
0314 0036000000-E 225 UNDERCUT EXCAVATION 60,204 CY 5.83 350989.32 5.00 301020.00
0315 0106000000-E 230 BORROW EXCAVATION 595,800 CY 3.00 1787400.00 4.50 2681100.00
0316 1121000000-E 520 AGGREGATE BASE COURSE 79,400 TON 21.80 1730920.00 25.00 1985000.00
0317 1491000000-E 610 ASP CONC BASE CRS B25.0C 56,200 TON 32.35 1818070.00 39.49 2219338.00
0318 1575000000-E 620 ASP FOR PLANT MIX 8,070 TON 616.70 4976769.00 613.72 4952720.40
0319 0022000000-E 225 UNCLASSIFIED EXCAVATION 67,600 CY 6.60 446160.00
0320 0036000000-E 225 UNDERCUT EXCAVATION 44,756 CY 4.75 212591.00
0321 0106000000-E 230 BORROW EXCAVATION 621,000 CY 3.00 1863000.00
0322 1491000000-E 610 ASP CONC BASE CRS B25.0C 71,800 TON 34.50 2477100.00
0323 1575000000-E 620 ASP FOR PLANT MIX 8,757 TON 616.70 5400441.90
CULVERT ITEMS
0324 8056000000-N 402 REMV EXIST STR ##titionk Lump Sum 15000.00 10000.00 10000.00
(1109+25.00-L-)
0325 8056000000-N 402 REMV EXIST STR #htiionk Lump Sum 15000.00 10000.00 10000.00
(1224+46.00-L-)
0326 8126000000-N 414 CULV EXCAV @ **wtihionk Lump Sum 50000.00 30000.00 30000.00
(1109+25.00-L-)
0327 8126000000-N 414 CULV EXCAV @ **wtiheionk Lump Sum 50000.00 33000.00 33000.00
(1224+46.00-L-)
0328 8133000000-E 414 FND CONDIT MAT, BOX CULV 337 TON 50.00 16850.00 50.00 16850.00 50.00 16850.00
0329 8196000000-E 420 CLASS A CONCRETE (CULV) 4203 CY 650.00 273195.00 650.00 273195.00 650.00 273195.00
0330 8245000000-E 425 REINF STEEL (CULVERT) 52,741 LB 1.00 52741.00 1.00 52741.00 1.00 52741.00
WALL ITEMS
0331 8802014000-E SP  SOLDIER PILE RETAINING WALLS 11,930 SF 64.00 763520.00 193.50 2308455.00 225.00 2684250.00
0332 8802030000-E SP SEGMENTAL GRAVITY RETAIN WALLS 1,040 SF 58.00 60320.00 22.50 23400.00 40.00 41600.00
0333 8802040000-E SP  CIP GRAVITY RETAINING WALLS 285 SF 130.00 37050.00 197.37 56250.45 86.00 24510.00
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STRUCTURE ITEMS

0334 8017000000-N SP  CM&R TEMP ACCESS itk Lump Sum 275000.00 260000.00 1059462.22
(1311+58.00-LREV-RT)

0335  8035000000-N 402 REMV EXIST STR wheireces Lump Sum 125000.00 115000.00 85000.00
(1311+58.00-LREV-RT)

0336 8035000000-N 402 REMV EXIST STR whireces Lump Sum 80000.00 75000.00 80000.00
(1326+94.00-LREV-RT)

0337 8112730000-N 450 PDA TESTING 10 EA 2000.00 20000.00 2800.00 28000.00 2000.00 20000.00

0338 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 250000.00 95000.00 275439.17
(1311+58.00-LREV-RT)

0339 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 50000.00 18500.00 27543.92
(1326+94.00-LREV-RT)

0340 8147000000-E 420 REINF CONCRETE DECK SLAB 107,747 SF 27.00 2909169.00 26.00 2801422.00 22.50 2424307.50

0341 8161000000-E 420 GROOVING BRIDGE FLOORS 96,423 SF 0.40 38569.20 0.40 38569.20 0.30 28926.90

0342 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 890.9 CY 950.00 846355.00 935.00 832991.50 800.00 712720.00

0343  8210000000-N 422 BRG APPR SLAB wrrsccons Lump Sum 33000.00 34000.00 35000.00
(1311+58.00-LREV-LT)

0344 8210000000-N 422 BRG APPR SLAB #rrkxccons Lump Sum 33000.00 34000.00 35000.00
(1311+58.00-LREV-RT)

0345 8210000000-N 422 BRG APPR SLAB wrrsccons Lump Sum 33000.00 34000.00 35000.00
(1326+94.00-L-LT)

0346 8210000000-N 422 BRG APPR SLAB wrrkeccons Lump Sum 33000.00 34000.00 35000.00
(1326+94.00-L-RT)

0347 8217000000-E 425 REINF STEEL (BRIDGE) 181,070 LB 1.00 181070.00 1.00 181070.00 0.80 144856.00

0348 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,409.4 LF 165.00 232551.00 165.00 232551.00 175.00 246645.00

0349 8274000000-E 430 63"MOD PRESTR CONC GIRDR 9,512.6 LF 205.00 1950083.00 200.00 1902520.00 218.00 2073746.80

0350 8364000000-E 450 HP12X53 PILES 4,130 LF 42.00 173460.00 42.00 173460.00 64.00 264320.00

0351 8384200000-E 450 HP14X73 GALV PILES 1,715 LF 70.00 120050.00 70.00 120050.00 88.00 150920.00

0352 8385200000-E 450 (PZIZ*;XS*;;)GALV STL PILE 2,400 LF 140.00 336000.00 140.00 336000.00 165.00 396000.00

0353 8387000000-E 450 PP18X0.50 GALV STL PILE 6,384 LF 115.00 734160.00 115.00 734160.00 120.00 766080.00

0354 8393000000-N 450 PILE REDRIVES 118 EA 50.00 5900.00 50.00 5900.00 385.00 45430.00

0355 8503000000-E 460 CONCRETE BARRIER RAIL 5589 LF 80.00 447120.00 75.00 419175.00 67.00 374463.00

0356 8608000000-E 876 RIP RAP Il (2'-0") 1,465 TON 48.00 70320.00 50.00 73250.00 56.00 82040.00

0357 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,535 SY 2.50 3837.50 2.50 3837.50 5.00 7675.00

0358 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 55000.00 53650.00 80000.00

0359 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 250000.00 300000.00 250000.00
CONTRACT TOTAL TOTAL 49108723.72 TOTAL 53692467.62 TOTAL 54676930.00
ROADWAY ITEMS SUB-TOTAL 38489403.02 SUB-TOTAL 41942469.97 SUB-TOTAL 41765208.49
CULVERT ITEMS SUB-TOTAL 472786.00 SUB-TOTAL 425786.00 SUB-TOTAL 425786.00
WALL ITEMS SUB-TOTAL 860890.00 SUB-TOTAL 2388105.45 SUB-TOTAL 2750360.00
STRUCTURE ITEMS SUB-TOTAL 9285644.70 SUB-TOTAL 8936106.20 SUB-TOTAL 9735575.51



DEC 09, 2013 10:36 AM SAMPSON
TIP NO R-2303D 34416.3.S2 2200PM 11/ 11 002
NOV 19 2013 C203464
FED AID NO STATE FUNDED 6.730 MI
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
NC-24 FROM SR-1303 (MITCHEL LOOP RD) TO US-421/701 AND SR-1296 (SUNSET AVE).
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 49108723.72
BARNHILL CONTRACTING COMPANY 53692467.62

TRIANGLE GRADING & PAVING INC

54676930.00



DEC 09, 2013 10:36 AM
TIP NO

FED AID NO BRZ-1200(5)

B-4749

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

FRANKLIN
38521.3.FD1

2:00 PM 1/6 003
NOV 19 2013 C203259
0.109 MI

DANE CONSTRUCTION, INC. PALMETTO INFRASTRUCTURE INC

FSC Il LLC DBA FRED SMITH

COMPANY
MOORESVILLE, NC GREENVILLE, SC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 35450.00 35000.00 36000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 4500.00 8500.00 10000.00
(13+60.50)
0003 0043000000-N 226 GRADING Lump Sum 51000.00 30000.00 56650.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 15.00 3000.00 25.00 5000.00 16.00 3200.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 28.00 5600.00 30.00 6000.00 1.00 200.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.15 430.00 4.00 800.00 2.00 400.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 50.00 500.00 55.00 550.00 45.00 450.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 2.75 55.00 6.00 120.00 2.00 40.00
0010 0366000000-E 310 15"RCPIPE CULV Il 16 LF 35.00 560.00 65.00 1040.00 45.00 720.00
0011 0448200000-E 310 15" RCP CULV CLASS IV 28 LF 35.00 980.00 72.00 2016.00 45.00 1260.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 60 TON 28.00 1680.00 75.00 4500.00 25.00 1500.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 450 TON 55.00 24750.00 55.00 24750.00 42.00 18900.00
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 300 TON 68.00 20400.00 68.00 20400.00 48.00 14400.00
0015 1575000000-E 620 ASP FOR PLANT MIX 40 TON 650.00 26000.00 650.00 26000.00 620.00 24800.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 250.00 2000.00 250.00 2000.00 150.00 1200.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1375.00 2750.00 1200.00 2400.00 1800.00 3600.00
0018 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 575.00 1150.00 1000.00 2000.00 500.00 1000.00
0019 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 35.00 1225.00 55.00 1925.00 30.00 1050.00
0020 3030000000-E 862 STL BM GUARDRAIL 75 LF 15.00 1125.00 15.00 1125.00 15.00 1125.00
0021 3045000000-E 862 SBGR SHOP CURVED 50 LF 16.00 800.00 16.00 800.00 16.00 800.00
0022 3150000000-N 862 ADDIT GUARDRAIL POSTS EA 13.00 65.00 13.00 65.00 13.00 65.00
0023 3195000000-N 862 GR ANCHOR TYPE AT-1 EA 500.00 500.00 500.00 500.00 500.00 500.00
0024 3215000000-N 862 GR ANCHOR TYPEIII EA 1400.00 5600.00 1400.00 5600.00 1400.00 5600.00
0025 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1800.00 5400.00 1800.00 5400.00 1800.00 5400.00
0026 3656000000-E 876 GEOTEXTILE FOR DRAINGE 855 SY 2.15 1838.25 4.00 3420.00 2.00 1710.00
0027 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1150.00 1150.00 950.00 950.00 2200.00 2200.00
0028 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.05 308.05 5.05 308.05 5.00 305.00
0029 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 125.00 250.00 125.00 250.00 55.00 110.00
0030 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 5.00 25.00 5.00 25.00 1.00 5.00
0031 4400000000-E 1110 WORK ZONE SIGNS (STAT) 398 SF 4.19 1667.62 4.19 1667.62 5.00 1990.00
0032 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 4.40 523.60 4.40 523.60 5.00 595.00
0033 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 34.00 952.00 34.00 952.00 35.00 980.00
0034 4430000000-N 1130 DRUMS 6 EA 43.00 258.00 43.00 258.00 40.00 240.00
0035 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 17.00 1360.00 17.00 1360.00 15.00 1200.00
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,800 LF 0.25 1950.00 0.25 1950.00 0.25 1950.00
0037 6000000000-E 1605 TEMPORARY SILT FENCE 1,250 LF 2.50 3125.00 2.50 3125.00 3.00 3750.00
0038 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 32.00 4800.00 55.00 8250.00 1.00 150.00
0039 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 45.00 900.00 75.00 1500.00 60.00 1200.00
0040 6012000000-E 1610 SEDIMENT CONTROL STONE 195 TON 28.00 5460.00 55.00 10725.00 15.00 2925.00



DEC 09, 2013 10:36 AM
TIP NO

FED AID NO BRZ-1200(5)

B-4749

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

FRANKLIN
38521.3.FD1

2:00 PM 2/ 6 003
NOV 19 2013 C203259
0.109 MI

DANE CONSTRUCTION, INC. PALMETTO INFRASTRUCTURE INC

FSC Il LLC DBA FRED SMITH

COMPANY
MOORESVILLE, NC GREENVILLE, SC RALEIGH, NC
0041 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 980.00 980.00 980.00 980.00 1200.00 1200.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 4.00 200.00 4.00 200.00
0043  6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 780.00 195.00 780.00 195.00 1200.00 300.00
0044  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 12.00 2400.00 1.00 200.00
0045  6029000000-E SP  SAFETY FENCE 300 LF 2.00 600.00 2.00 600.00 2.00 600.00
0046  6030000000-E 1630 SILT EXCAVATION 50 CY 12.00 600.00 25.00 1250.00 20.00 1000.00
0047 6036000000-E 1631 MATTING FOR EROS CONTROL 2,600 SY 1.25 3250.00 1.25 3250.00 1.80 4680.00
0048 6037000000-E SP COIR FIBER MAT 325 SY 4.00 1300.00 4.00 1300.00 5.00 1625.00
0049  6042000000-E 1632 1/4" HARDWARE CLOTH 265 LF 3.50 927.50 3.50 927.50 3.00 795.00
0050 6048000000-E SP  FLOAT TURBIDITY CURTAIN 210 SY 1.00 210.00 27.00 5670.00 20.00 4200.00
0051 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 425.00 2550.00 650.00 3900.00 100.00 600.00
0052 6071010000-E SP  WATTLE 165 LF 6.50 1072.50 8.00 1320.00 15.00 2475.00
0053 6071020000-E SP  POLYACRYLAMIDE (PAM) 50 LB 8.00 400.00 12.00 600.00 4.00 200.00
0054  6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1680.00 1680.00 1680.00 1680.00 2000.00 2000.00
0055 6087000000-E 1660 MOWING 0.6 ACR 180.00 108.00 180.00 108.00 125.00 75.00
0056 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 10.00 500.00 4.00 200.00
0057 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 900.00 225.00 1200.00 300.00
0058 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 4.00 200.00 4.00 200.00
0059 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 780.00 585.00 780.00 585.00 1000.00 750.00
0060 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 50.00 500.00 50.00 500.00 30.00 300.00
0061 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 50.00 900.00 400.00 7200.00 50.00 900.00
0062 6123000000-E 1670 REFORESTATION 0.1 ACR 2800.00 280.00 2800.00 280.00 2000.00 200.00
STRUCTURE ITEMS
0063 8017000000-N SP  CM&R TEMP ACCESS **#titink Lump Sum 10000.00 15000.00 2000.00
(13+60.50-L-)
0064 8035000000-N 402 REMV EXIST STR #htitionk Lump Sum 46000.00 30000.00 79000.00
(13+60.50-L-)
0065 8105520000-E 411 3-0"DRILLD PIER IN SOIL 75 LF 1470.50 11028.75 1500.00 11250.00 1200.00 9000.00
0066 8105620000-E 411 3-0" DRILLD PIER NO SOIL 24 LF 1545.90 37101.60 1500.00 36000.00 1200.00 28800.00
0067 8111200000-E 411 PERM STL CASING FOR 3'PIER 135 LF 344.00 4644.00 300.00 4050.00 100.00 1350.00
0068 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 7500.00 10000.00 15000.00
(13+60.50-L-)
0069 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 69.7 CY 650.00 45305.00 1000.00 69700.00 1300.00 90610.00
0070 8210000000-N 422 BRG APPR SLAB ¥kt Lump Sum 12750.00 20000.00 21000.00
(13+60.50-L-)
0071 8217000000-E 425 REINF STEEL (BRIDGE) 14,952 LB 0.90 13456.80 1.50 22428.00 2.00 29904.00
0072 8238000000-E 425 SPIRAL COL REINF STL BRG 1,140 LB 1.25 1425.00 2.00 2280.00 3.50 3990.00
0073 8364000000-E 450 HP12X53 PILES 210 LF 58.75 12337.50 70.00 14700.00 40.00 8400.00
0074 8505000000-E 460 VERT CONC BARRIER RAIL 230.58 LF 81.85 18872.97 75.00 17293.50 80.00 18446.40
0075 8608000000-E 876 RIP RAP II(2-0") 408 TON 46.00 18768.00 60.00 24480.00 40.00 16320.00
0076 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 453 SY 2.73 1236.69 5.00 2265.00 3.00 1359.00



DEC 09, 2013 10:36 AM

TIP NO B-4749

FED AID NO BRZ-1200(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

FRANKLIN
38521.3.FD1

2:00 PM 3/ 6 003
NOV 19 2013 C203259
0.109 MI

DANE CONSTRUCTION, INC. PALMETTO INFRASTRUCTURE INC

FSC Il LLC DBA FRED SMITH

COMPANY

MOORESVILLE, NC GREENVILLE, SC RALEIGH, NC
0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7900.00 7500.00 5000.00
0078 8763000000-E 430 3-0"X2-0"PRESTR SLABS 1,265 LF 175.00 221375.00 145.00 183425.00 136.00 172040.00
CONTRACT TOTAL TOTAL 709551.83 TOTAL 725998.27 TOTAL 733390.40
ROADWAY ITEMS SUB-TOTAL 239850.52 SUB-TOTAL 255626.77 SUB-TOTAL 231171.00
STRUCTURE ITEMS SUB-TOTAL 469701.31 SUB-TOTAL 470371.50 SUB-TOTAL 502219.40



DEC 09, 2013 10:36 AM FRANKLIN

TIP NO B-4749 38521.3.FD1 2:00 PM 4/ 6 003
NOV 19 2013 C203259
FED AID NO BRZ-1200(5) 0.109 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

S. T.WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON, NC JOHNSTON, IA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 37000.00 38500.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 12000.00 11000.00
(13+60.50)

0003 0043000000-N 226 GRADING Lump Sum 44000.00 40000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 10.00 2000.00 16.00 3200.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 35.00 7000.00 32.00 6400.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.00 600.00 2.00 400.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 60.00 600.00 45.00 450.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 3.00 60.00 2.00 40.00
0010 0366000000-E 310 15"RCPIPE CULV I 16 LF 67.00 1072.00 45.00 720.00
0011 0448200000-E 310 15" RCP CULV CLASS IV 28 LF 70.00 1960.00 45.00 1260.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 60 TON 20.00 1200.00 25.00 1500.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 450 TON 73.50 33075.00 56.39 25375.50
0014 1525000000-E 610 ASP CONC SURF CRS SF9.5A 300 TON 77.00 23100.00 59.84 17952.00
0015 1575000000-E 620 ASP FOR PLANT MIX 40 TON 700.00 28000.00 751.75 30070.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 250.00 2000.00 225.00 1800.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2400.00 4800.00 1800.00 3600.00
0018 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 550.00 1100.00 500.00 1000.00
0019 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 65.00 2275.00 40.00 1400.00
0020 3030000000-E 862 STL BM GUARDRAIL 75 LF 15.00 1125.00 15.00 1125.00
0021 3045000000-E 862 SBGR SHOP CURVED 50 LF 16.00 800.00 16.00 800.00
0022 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00
0023 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 500.00 500.00 500.00 500.00
0024 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1400.00 5600.00 1400.00 5600.00
0025 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1800.00 5400.00 1800.00 5400.00
0026 3656000000-E 876 GEOTEXTILE FOR DRAINGE 855 SY 3.00 2565.00 2.00 1710.00
0027 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 4000.00 4000.00 2200.00 2200.00
0028 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.05 308.05 5.05 308.05
0029 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 125.00 250.00 125.00 250.00
0030 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 5.00 25.00 5.00 25.00
0031 4400000000-E 1110 WORK ZONE SIGNS (STAT) 398 SF 4.19 1667.62 4.19 1667.62
0032 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 4.40 523.60 4.40 523.60
0033 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 140.00 3920.00 65.00 1820.00
0034  4430000000-N 1130 DRUMS 6 EA 84.00 504.00 65.00 390.00
0035 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 17.00 1360.00 17.00 1360.00
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,800 LF 0.25 1950.00 0.25 1950.00
0037 6000000000-E 1605 TEMPORARY SILT FENCE 1,250 LF 2.25 2812.50 3.00 3750.00
0038 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 35.00 5250.00 60.00 9000.00
0039 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 60.00 1200.00 60.00 1200.00

0040 6012000000-E 1610 SEDIMENT CONTROL STONE 195 TON 30.00 5850.00 45.00 8775.00



DEC 09, 2013 10:36 AM FRANKLIN

TIP NO B-4749 38521.3.FD1 2:00 PM 5/ 6 003
NOV 19 2013 C203259
FED AID NO BRZ-1200(5) 0.109 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

S. T.WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON, NC JOHNSTON, IA
0041 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 980.00 980.00 980.00 980.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 4.00 200.00
0043 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 780.00 195.00 780.00 195.00
0044 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 20.00 4000.00
0045 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.00 600.00
0046 6030000000-E 1630 SILT EXCAVATION 50 CY 31.00 1550.00 40.00 2000.00
0047 6036000000-E 1631 MATTING FOR EROS CONTROL 2,600 SY 1.25 3250.00 1.25 3250.00
0048 6037000000-E SP COIR FIBER MAT 325 SY 4.00 1300.00 4.00 1300.00
0049 6042000000-E 1632 1/4" HARDWARE CLOTH 265 LF 3.65 967.25 4.00 1060.00
0050 6048000000-E SP FLOAT TURBIDITY CURTAIN 210 SY 28.00 5880.00 30.00 6300.00
0051 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 500.00 3000.00 300.00 1800.00
0052 6071010000-E SP  WATTLE 165 LF 6.00 990.00 15.00 2475.00
0053 6071020000-E SP  POLYACRYLAMIDE (PAM) 50 LB 10.00 500.00 15.00 750.00
0054 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1680.00 1680.00 1680.00 1680.00
0055 6087000000-E 1660 MOWING 0.6 ACR 180.00 108.00 180.00 108.00
0056 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 10.00 500.00
0057 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 900.00 225.00
0058 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 4.00 200.00
0059 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 780.00 585.00 780.00 585.00
0060 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 50.00 500.00 50.00 500.00
0061 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 369.00 6642.00 250.00 4500.00
0062 6123000000-E 1670 REFORESTATION 0.1 ACR 2800.00 280.00 2800.00 280.00
STRUCTURE ITEMS
0063 8017000000-N SP  CM&R TEMP ACCESS **#weiix Lump Sum 5000.00 20000.00
(13+60.50-L-)
0064 8035000000-N 402 REMV EXIST STR ik Lump Sum 45000.00 47000.00
(13+60.50-L-)
0065 8105520000-E 411 3-0"DRILLD PIER IN SOIL 75 LF 930.00 6975.00 1500.00 11250.00
0066 8105620000-E 411 3-0"DRILLD PIER NO SOIL 24 LF 1130.00 27120.00 1500.00 36000.00
0067 8111200000-E 411 PERM STL CASING FOR 3' PIER 135 LF 450.00 6075.00 350.00 4725.00
0068 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 4500.00 2500.00
(13+60.50-L-)
0069 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 69.7 CY 1000.00 69700.00 1250.00 87125.00
0070 8210000000-N 422 BRG APPR SLAB *ikeick Lump Sum 25000.00 22000.00
(13+60.50-L-)
0071 8217000000-E 425 REINF STEEL (BRIDGE) 14,952 LB 1.00 14952.00 1.00 14952.00
0072 8238000000-E 425 SPIRAL COL REINF STL BRG 1,140 LB 2.00 2280.00 1.55 1767.00
0073 8364000000-E 450 HP12X53 PILES 210 LF 65.00 13650.00 60.00 12600.00
0074 8505000000-E 460 VERT CONC BARRIER RAIL 230.58 LF 100.00 23058.00 72.00 16601.76
0075 8608000000-E 876 RIP RAP I (2'-0") 408 TON 53.00 21624.00 50.00 20400.00

0076 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 453 SY 3.00 1359.00 2.50 1132.50



DEC 09, 2013 10:36 AM FRANKLIN

TIP NO B-4749 38521.3.FD1 2:00 PM 6/ 6 003
NOV 19 2013 C203259
FED AID NO BRZ-1200(5) 0.109 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #27 OVER MIDDLE CREEK ON SR-1200.

S. T.WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON, NC JOHNSTON, IA
0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 5200.00
0078 8763000000-E 430 3-0"X2-0"PRESTR SLABS 1,265 LF 153.00 193545.00 160.00 202400.00
CONTRACT TOTAL TOTAL 743489.02 TOTAL 772229.03
ROADWAY ITEMS SUB-TOTAL 278651.02 SUB-TOTAL 266575.77
STRUCTURE ITEMS SUB-TOTAL 464838.00 SUB-TOTAL 505653.26
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 709551.83
PALMETTO INFRASTRUCTURE INC 2 725998.27
FSC Il LLC DBA FRED SMITH COMPANY 3 733390.40
S. T. WOOTEN CORPORATION 4 743489.02
UNITED CONTRACTORS, INC. DBA UNITED 5 772229.03

CONTRACTORS INC. OF IOWA



DEC 09, 2013 10:36 AM
TIP NO B-4784

FED AID NO BRZ-1134(3)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #31 OVER ALDRIDGE CREEK ON SR-1134.

PERSON
38555.3.FD1

2:00 PM 1/3 004
NOV 19 2013 C203260
0.085 MI

DANE CONSTRUCTION, INC.

FSC Il LLC DBA FRED SMITH

S. T.WOOTEN CORPORATION

COMPANY
MOORESVILLE, NC RALEIGH, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 29900.00 33000.00 34700.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 3025.00 2000.00 5000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 9775.00 10000.00 12500.00
(12+31.51-L-)
0004 0043000000-N 226 GRADING Lump Sum 32000.00 46000.00 50000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 15.00 3000.00 35.00 7000.00 10.00 2000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 120 CY 15.00 1800.00 16.00 1920.00 8.00 960.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 28.00 5600.00 1.00 200.00 50.00 10000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.00 400.00 2.00 400.00 3.00 600.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 5 TON 50.00 250.00 40.00 200.00 68.00 340.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 16 SY 3.00 48.00 2.00 32.00 3.00 48.00
0012 0335200000-E 305 15" DRAINAGE PIPE 68 LF 30.00 2040.00 32.00 2176.00 65.00 4420.00
0013 0448200000-E 310 15" RCP CULV CLASS IV 28 LF 35.00 980.00 45.00 1260.00 65.00 1820.00
0014 0582000000-E 310 15" CSPIPE CULV 0.064" 16 LF 25.00 400.00 15.00 240.00 65.00 1040.00
0015 0636000000-E 310 ZISC% IéléE?W Frkkk! THICK 2 EA 50.00 100.00 300.00 600.00 300.00 600.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 28.00 1400.00 25.00 1250.00 25.00 1250.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 255 TON 74.49 18994.95 60.00 15300.00 82.00 20910.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 225 TON 79.23 17826.75 65.00 14625.00 85.00 19125.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 190 TON 80.01 15201.90 55.00 10450.00 90.50 17195.00
0020 1575000000-E 620 ASP FOR PLANT MIX 35 TON 751.74 26310.90 620.00 21700.00 711.00 24885.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 250.00 2000.00 150.00 1200.00 200.00 1600.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1375.00 2750.00 1600.00 3200.00 2400.00 4800.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 575.00 1150.00 600.00 1200.00 560.00 1120.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 54 LF 35.00 1890.00 20.00 1080.00 47.00 2538.00
0025 3030000000-E 862 STL BM GUARDRAIL 50 LF 15.00 750.00 15.00 750.00 15.00 750.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 13.00 65.00
0027 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1400.00 5600.00 1400.00 5600.00 1400.00 5600.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1825.00 7300.00 1825.00 7300.00 1825.00 7300.00
0029 3635000000-E 876 RIP RAP, CLASS I 181 TON 35.00 6335.00 65.00 11765.00 70.00 12670.00
0030 3649000000-E 876 RIP RAP, CLASS B 28 TON 50.00 1400.00 80.00 2240.00 70.00 1960.00
0031 3656000000-E 876 GEOTEXTILE FOR DRAINGE 819 SY 3.00 2457.00 1.00 819.00 3.00 2457.00
0032 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.05 308.05 5.00 305.00 5.05 308.05
0033 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 125.00 250.00 55.00 110.00 125.00 250.00
0034 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 5.00 30.00 1.00 6.00 5.00 30.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 461 SF 4.10 1890.10 5.00 2305.00 4.10 1890.10
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 169 SF 4.30 726.70 4.00 676.00 4.30 726.70
0037 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 34.00 952.00 30.00 840.00 140.00 3920.00
0038 4430000000-N 1130 DRUMS 6 EA 43.00 258.00 40.00 240.00 80.00 480.00
0039 4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 17.00 1904.00 15.50 1736.00 17.00 1904.00



DEC 09, 2013 10:36 AM
TIP NO

FED AID NO BRZ-1134(3)

B-4784

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #31 OVER ALDRIDGE CREEK ON SR-1134.

PERSON
38555.3.FD1

2:00 PM 2/ 3 004
NOV 19 2013 C203260
0.085 MI

DANE CONSTRUCTION, INC.

FSC Il LLC DBA FRED SMITH

S. T.WOOTEN CORPORATION

COMPANY
MOORESVILLE, NC RALEIGH, NC WILSON, NC
0040 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,800 LF 0.27 1836.00 0.27 1836.00 0.27 1836.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 685 LF 3.00 2055.00 2.25 1541.25 2.50 1712.50
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 30.00 4500.00 1.00 150.00 60.00 9000.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 30.00 2400.00 50.00 4000.00 60.00 4800.00
0044  6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 28.00 2800.00 15.00 1500.00 52.00 5200.00
0045 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1400.00 1400.00 1000.00 1000.00 700.00 700.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.75 237.50 4.00 200.00 5.00 250.00
0047  6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1100.00 275.00 1000.00 250.00 1000.00 250.00
0048  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 1.00 200.00 5.00 1000.00
0049  6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.00 600.00 2.00 600.00
0050 6030000000-E 1630 SILT EXCAVATION 170 CY 15.00 2550.00 5.00 850.00 20.00 3400.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 2,100 SY 1.60 3360.00 2.00 4200.00 2.00 4200.00
0052 6037000000-E SP COIR FIBER MAT 200 SY 7.00 1400.00 7.00 1400.00 5.65 1130.00
0053 6038000000-E SP PERM SOIL REINF MAT 50 SY 8.00 400.00 8.00 400.00 7.00 350.00
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 4.00 600.00 4.00 600.00 3.65 547.50
0055 6048000000-E SP  FLOAT TURBIDITY CURTAIN 150 SY 55.00 8250.00 10.00 1500.00 32.00 4800.00
0056 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 475.00 950.00 50.00 100.00 350.00 700.00
0057 6071010000-E SP  WATTLE 60 LF 6.50 390.00 15.00 900.00 6.00 360.00
0058 6071020000-E SP  POLYACRYLAMIDE (PAM) 20 LB 8.00 160.00 15.00 300.00 12.00 240.00
0059 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3750.00 3750.00 2800.00 2800.00 2000.00 2000.00
0060 6087000000-E 1660 MOWING 0.5 ACR 100.00 50.00 100.00 50.00 500.00 250.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.50 425.00 6.00 300.00 6.00 300.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 950.00 237.50 800.00 200.00 1000.00 250.00
0063 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 250 125.00 250 125.00 4.00 200.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 900.00 450.00 900.00 450.00 1000.00 500.00
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 18.00 180.00 18.00 180.00 65.00 650.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 125.00 2250.00 100.00 1800.00 100.00 1800.00
0067 6123000000-E 1670 REFORESTATION 0.1 ACR 3000.00 300.00 3000.00 300.00 5000.00 500.00
STRUCTURE ITEMS
0068 8017000000-N SP  CM&R TEMP ACCESS **#xweix Lump Sum 9104.00 1000.00
(12+39.50-L-)
0069 8035000000-N 402 REMV EXIST STR #xwwwinck Lump Sum 30000.00 73000.00 30000.00
(12+39.50-L-)
0070 8084000000-N 410 FND EXCAV EB** STA*xxwxxx Lump Sum 10000.00 12000.00 12000.00
(1, 12+39.50-L-)
0071 8121000000-N 412 UNCL STR EXCAV STA ##xx Lump Sum 15000.00 25000.00 9000.00
(12+39.50-L-)
0072 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 713 CY 650.00 46345.00 1200.00 85560.00 700.00 49910.00
0073 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 12800.00 20000.00 20000.00
(12+39.50-L-)
0074 8217000000-E 425 REINF STEEL (BRIDGE) 10,906 LB 0.90 9815.40 2.00 21812.00 1.00 10906.00
0075 8364000000-E 450 HP12X53 PILES 70 LF 80.00 5600.00 100.00 7000.00 86.00 6020.00



DEC 09, 2013 10:36 AM
TIP NO B-4784

FED AID NO BRZ-1134(3)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #31 OVER ALDRIDGE CREEK ON SR-1134.

PERSON
38555.3.FD1

2:00 PM 3/3 004
NOV 19 2013 C203260
0.085 MI

DANE CONSTRUCTION, INC.

FSC Il LLC DBA FRED SMITH

S. T.WOOTEN CORPORATION

COMPANY
MOORESVILLE, NC RALEIGH, NC WILSON, NC

0076 8391000000-N 450 STEEL PILE POINTS 7 EA 232.00 1624.00 100.00 700.00 130.00 910.00
0077 8505000000-E 460 VERT CONC BARRIER RAIL 170 LF 91.80 15606.00 100.00 17000.00 120.00 20400.00
0078 8608000000-E 876 RIP RAP II (2-0") 325 TON 47.25 15356.25 55.00 17875.00 65.00 21125.00
0079 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 370 SY 2.50 925.00 3.00 1110.00 3.00 1110.00
0080 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3006.00 3000.00 3000.00
0081 8753100000-E 430 3-0"X2'-9" PRESTR BOX BEAM 935 LF 183.41 171488.35 170.00 158950.00 220.00 205700.00

CONTRACT TOTAL TOTAL 598769.35 TOTAL 681530.25 TOTAL 695369.85

ROADWAY ITEMS SUB-TOTAL 252099.35 SUB-TOTAL 237523.25 SUB-TOTAL 305288.85

STRUCTURE ITEMS SUB-TOTAL 346670.00 SUB-TOTAL 444007.00 SUB-TOTAL 390081.00

BIDDERS IN ORDER CONTRACT TOTAL

DANE CONSTRUCTION, INC. 598769.35

FSC Il LLC DBA FRED SMITH COMPANY 681530.25

S. T. WOOTEN CORPORATION

3 695369.85



DEC 09, 2013 10:36 AM FRANKLIN

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-39 FROM NC-98 TO US-64 WB ON-RAMP, NC-98 FROM NC-39 TO NASH COUNTY LINE, AND 6 SECTIONS OF SECONDARY ROADS.

5CR.10351.13, 5CR.20351.13

2:00 PM 1/3 005
NOV 19 2013 C203452
23.750 MI

S. T.WOOTEN CORPORATION

THE LANE CONSTRUCTION CORP

CAROLINA SUNROCK LLC

WILSON, NC CHESHIRE, CT RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 120000.00 75000.00 45000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,159 CY 20.00 23180.00 35.00 40565.00 25.20 29206.80
0003 1220000000-E 545 INCIDENTAL STONE BASE 291 TON 35.00 10185.00 50.00 14550.00 50.00 14550.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 46.86 SMI 1700.00 79662.00 2900.00 135894.00 2300.00 107778.00
0005 1297000000-E 607 z\:”f/-z{-‘\)sp PVMT * DTH 5,163 SY 1.45 7486.35 1.50 7744.50 1.69 8725.47
0006 1297000000-E 607 ?ZHEL ASP PVMT **¢=" DTH 1,000 SY 6.00 6000.00 3.95 3950.00 242 2420.00
0007 1330000000-E 607 INCIDENTAL MILLING 3,550 SY 7.00 24850.00 5.00 17750.00 5.96 21158.00
0008 1498000000-E 610 ASP CONC INTR CRS 119.0B 230 TON 37.00 8510.00 34.00 7820.00 48.00 11040.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,739 TON 31.00 456909.00 21.00 309519.00 24.39 359484.21
0010 1525000000-E 610 ASP CONC SURF CRS SF9.5A 11,728 TON 31.00 363568.00 22.00 258016.00 26.17 306921.76
0011 1575000000-E 620 ASP FOR PLANT MIX 1,680 TON 420.00 705600.00 645.00 1083600.00 660.00 1108800.00
0012 1704000000-E SP PATCHING EXIST PAVEMENT 2,890 TON 125.00 361250.00 85.75 247817.50 88.45 255620.50
0013 2600000000-N SP  RETROFIT EXT CURB RAMP 2 EA 500.00 1000.00 750.00 1500.00 825.00 1650.00
0014 2759000000-N SP  GENERIC PAVING ITEM (EA) 2 EA 2500.00 5000.00 1500.00 3000.00 1650.00 3300.00
REMOVE & REPLACE CURB RAMPS
0015 2815000000-N 858 ADJDROP INLETS 1 EA 1500.00 1500.00 1000.00 1000.00 1100.00 1100.00
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,667 SF 4.40 11734.80 3.90 10401.30 4.25 11334.75
0017 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 35000.00 8500.00 16800.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 490 255,169 LF 0.42 107170.98 0.45 114826.05 0.42 107170.98
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 155,658 LF 0.52 80942.16 0.55 85611.90 0.52 80942.16
0020 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 175 LF 2.50 437.50 2.50 437.50 2.50 437.50
0021 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 75 LF 3.50 262.50 3.50 262.50 3.50 262.50
0022 4710000000-E 1205 24"WIDE THERMO 120 MILS 453 LF 6.50 2944.50 6.50 2944.50 6.50 2944.50
0023 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 80.00 960.00 80.00 960.00 80.00 960.00
0024  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 43 EA 60.00 2580.00 60.00 2580.00 60.00 2580.00
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,412 LF 0.35 1194.20 0.35 1194.20 0.35 1194.20
0026 4820000000-E 1205 PAINT PVMT MARKINGS 8" 75 LF 2.00 150.00 2.00 150.00 2.00 150.00
0027 4835000000-E 1205 PAINT PVT MKG LINES 24" 48 LF 4.00 192.00 4.00 192.00 4.00 192.00
0028 4905000000-N 1253 SNOWPLB PVMT MRKER 680 EA 22.75 15470.00 22.75 15470.00 22.75 15470.00
0029 6000000000-E 1605 TEMPORARY SILT FENCE 6,573 LF 2.00 13146.00 2.00 13146.00 2.70 17747.10
0030 6071010000-E SP  WATTLE 110 LF 3.00 330.00 3.00 330.00 15.00 1650.00
0031 6084000000-E 1660 SEEDING AND MULCHING 28.64 ACR 1680.00 48115.20 1680.00 48115.20 1895.00 54272.80
0032 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 972 LF 4.30 4179.60 6.00 5832.00 4.70 4568.40
CONTRACT TOTAL TOTAL 2499509.79 TOTAL 2518679.15 TOTAL 2595431.63
ROADWAY ITEMS SUB-TOTAL 2499509.79 SUB-TOTAL 2518679.15 SUB-TOTAL 2595431.63



DEC 09, 2013 10:36 AM FRANKLIN

TIP NO 5CR.10351.13, 5CR.20351.13 200PM 2/ 3 005
NOV 19 2013 €203452
FED AID NO STATE FUNDED 23.750 M

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-39 FROM NC-98 TO US-64 WB ON-RAMP, NC-98 FROM NC-39 TO NASH COUNTY LINE, AND 6 SECTIONS OF SECONDARY ROADS.

FSC Il LLC DBA FRED SMITH

COMPANY
RALEIGH, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 90000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,159 CY 32.00 37088.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 291 TON 35.00 10185.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 46.86 SMI 2700.00 126522.00
0005 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT ***" DTH 5163 SY 1.25 6453.75
0006 1297000000-E 607 L\ZIIEL ASP PVMT ****" DTH 1,000 SY 1.25 1250.00
0007 1330000000-E 607 INCIDENTAL MILLING 3,650 SY 5.00 17750.00
0008 1498000000-E 610 ASP CONC INTR CRS 119.0B 230 TON 55.00 12650.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,739 TON 30.00 442170.00
0010 1525000000-E 610 ASP CONC SURF CRS SF9.5A 11,728 TON 31.00 363568.00
0011 1575000000-E 620 ASP FOR PLANT MIX 1,680 TON 625.00 1050000.00
0012 1704000000-E SP PATCHING EXIST PAVEMENT 2,890 TON 90.00 260100.00
0013 2600000000-N SP RETROFIT EXT CURB RAMP 2 EA 750.00 1500.00
0014 2759000000-N SP GENERIC PAVING ITEM (EA) 2 EA 1500.00 3000.00

REMOVE & REPLACE CURB RAMPS
0015 2815000000-N 858 ADJDROP INLETS 1 EA 380.00 380.00
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,667 SF 3.90 10401.30
0017 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 32000.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 255,169 LF 0.42 107170.98
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 155,658 LF 0.52 80942.16
0020 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 175 LF 2.50 437.50
0021 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 75 LF 3.50 262.50
0022 4710000000-E 1205 24"WIDE THERMO 120 MILS 453 LF 6.50 2944.50
0023 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 80.00 960.00
0024 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 43 EA 60.00 2580.00
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,412 LF 0.35 1194.20
0026 4820000000-E 1205 PAINT PVMT MARKINGS 8" 75 LF 2.00 150.00
0027 4835000000-E 1205 PAINT PVT MKG LINES 24" 48 LF 4.00 192.00
0028 4905000000-N 1253 SNOWPLB PVMT MRKER 680 EA 22.75 15470.00
0029 6000000000-E 1605 TEMPORARY SILT FENCE 6,573 LF 2.00 13146.00
0030 6071010000-E SP  WATTLE 110 LF 3.00 330.00
0031 6084000000-E 1660 SEEDING AND MULCHING 28.64 ACR 2450.00 70168.00
0032 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 972 LF 6.65 6463.80
CONTRACT TOTAL TOTAL 2767429.69

ROADWAY ITEMS SUB-TOTAL 2767429.69



DEC 09, 2013 10:36 AM FRANKLIN

TIP NO 5CR.10351.13, 5CR.20351.13 200PM 3/ 3 005
NOV 19 2013 €203452
FED AID NO STATE FUNDED 23.750 M

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-39 FROM NC-98 TO US-64 WB ON-RAMP, NC-98 FROM NC-39 TO NASH COUNTY LINE, AND 6 SECTIONS OF SECONDARY ROADS.

BIDDERS IN ORDER CONTRACT TOTAL
S. T.WOOTEN CORPORATION 1 2499509.79
THE LANE CONSTRUCTION CORP 2 2518679.15
CAROLINA SUNROCK LLC 3 2595431.63
FSC Il LLC DBA FRED SMITH COMPANY 4 2767429.69



DEC 09, 2013 10:36 AM

TIP NO

FED AID NO BRZ-1124(5)

B-4401

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

ALAMANCE
33681.3.FD1

2:00 PM 1/6 006
NOV 19 2013 C203257
0.141 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

0001
0002

0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0000900000-N

0030000000-N

0043000000-N
0050000000-E
0057000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0320000000-E
0335200000-E
0344000000-E
0582000000-E
0995000000-E
1220000000-E
1489000000-E
1525000000-E
1575000000-E
1693000000-E
2000000000-N
2286000000-N
2367000000-N
2396000000-N
2556000000-E
3030000000-E
3150000000-N
3270000000-N
3317000000-N
3628000000-E
3635000000-E
3649000000-E
3656000000-E
3659000000-N
4072000000-E
4096000000-N
4155000000-N
4400000000-E
4410000000-E

800
SP

SP

226
226
226
240
265
270
300
300
305
310
310
340
545
610
610
620
654
806
840
840
840
846
862
862
SP

862
876
876
876
876
SP

903
904
907

ROADWAY ITEMS
MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)
REMOVE AND BACKFILL EXISTING RACEWAY

BRG APP SUB REG TIER**
(16+28.00 -L-)

GRADING

SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION

DRAINAGE DITCH EXCAVATION

SELECT GRANULAR MATERIAL

GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
15" DRAINAGE PIPE

18" SIDE DRAIN PIPE

15" CS PIPE CULV 0.064"
PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
FRAME W/COVER STD 840.54
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE 350

GR ANCHOR TYPE B-77

RIP RAP, CLASS |

RIP RAP, CLASS II

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
PREFORMED SCOUR HOLES
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D
DISPOSE SIGN SYST U-CHAN

1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (BARR)

Lump Sum
Lump Sum

Lump Sum

Lump Sum
1 ACR
300 CY
230 CY
300 CY
400 SY
18 TON
55 SY
84 LF
28 LF
52 LF
25 LF
50 TON
475 TON
205 TON
35 TON
50 TON
15 EA
3 EA
EA
EA
35 LF
75 LF
5 EA
4 EA
4 EA
10 TON
265 TON
96 TON
1,595 SY
1 EA
71 LF
2 EA
13 EA
309 SF
94 SF

50185.00

8000.00

16560.00

75575.00

100.00 100.00
15.00 4500.00
10.00 2300.00
28.00 8400.00
2.15 860.00
40.00 720.00
2.15 118.25
25.00 2100.00
35.00 980.00
25.00 1300.00
9.00 225.00
28.00 1400.00
53.63 25474.25
62.06 12722.30
594.36 20802.60
125.00 6250.00
200.00 3000.00
1375.00 4125.00
575.00 1150.00
575.00 575.00
30.00 1050.00
16.00 1200.00
13.00 65.00
1800.00 7200.00
1425.00 5700.00
45.00 450.00
35.00 9275.00
32.00 3072.00
2.15 3429.25
1150.00 1150.00
5.00 355.00
70.00 140.00
1.00 13.00
4.25 1313.25
15.00 1410.00

1.00
15.00
10.25
10.00

2.00
34.00

4.00
40.00
44.00
40.50
15.00
31.50
51.00
66.00

650.00
10.00
140.00
1250.00
555.00
485.00
65.00
16.00
13.00
1800.00
1425.00
50.00
45.00
42.00
1.25
1325.00

5.00
70.00

1.00

4.25
15.00

52000.00
20500.00

15550.00

97960.00
1.00
4500.00
2357.50
3000.00
800.00
612.00
220.00
3360.00
1232.00
2106.00
375.00
1575.00
24225.00
13530.00
22750.00
500.00
2100.00
3750.00
1110.00
485.00
2275.00
1200.00
65.00
7200.00
5700.00
500.00
11925.00
4032.00
1993.75
1325.00
355.00
140.00
13.00
1313.25
1410.00

53000.00

50000.00

20000.00

50000.00

1.00 1.00
10.50 3150.00
16.80 3864.00
5.00 1500.00
3.00 1200.00
32.00 576.00
4.50 247.50
32.00 2688.00
34.00 952.00
36.00 1872.00
10.00 250.00
26.00 1300.00
53.63 25474.25
66.00 13530.00
594.36 20802.60
100.00 5000.00
200.00 3000.00
1000.00 3000.00
340.00 680.00
300.00 300.00
70.00 2450.00
16.00 1200.00
13.00 65.00
1800.00 7200.00
1425.00 5700.00
32.00 320.00
38.00 10070.00
36.00 3456.00
3.50 5582.50
1100.00 1100.00
5.00 355.00
70.00 140.00
1.00 13.00
4.25 1313.25
15.00 1410.00



DEC 09, 2013 10:36 AM

TIP NO

FED AID NO BRZ-1124(5)

B-4401

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

ALAMANCE
33681.3.FD1

2:00 PM

NOV 19 2013
0.141 MI

2/ 6 006

C203257

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060

0061
0062
0063
0064
0065
0066
0067
0068
0069

0070

0071

0072
0073
0074
0075
0076

4445000000-E
4810000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6123000000-E

8017000000-N

8035000000-N

8096000000-E
8097000000-E
8105540000-E
8105640000-E
8111400000-E

1145
1205
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
1639
SP

SP

1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

1670

SP

402

450
450
411
411
411

BARRICADES (TYPE IIl)
PAINT PVMT MARKINGS 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE

" SKIMMER

(1-1/2"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

STRUCTURE ITEMS

CM&R TEMP ACCESS **+torrrrrk
(16+28.00-L-)

REMV EXIST STR #sreees
(16+28.00-L-)

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL
36" DRILLD PIER IN SOIL

36" DRILLD PIER NO SOIL

PERM STL CASING FOR 3-6" PIER

80 LF 5.00 400.00
4,720 LF 0.38 1793.60
1,250 LF 2.20 2750.00

180 TON 32.00 5760.00
265 TON 32.00 8480.00
315 TON 28.00 8820.00

2.5 ACR 1285.00 3212.50

100 LB 3.50 350.00
1.5 TON 945.00 1417.50
200 LF 10.00 2000.00
600 LF 1.70 1020.00
580 CY 10.00 5800.00
5,000 SY 1.68 8400.00
250 SY 6.95 1737.50
160 SY 8.40 1344.00
275 LF 3.50 962.50
8 EA 425.00 3400.00
80 LF 6.50 520.00
50 LB 8.00 400.00
215 LF 4.75 1021.25
2 EA 1175.00 2350.00

2.5 ACR 3175.00 7937.50

1.3 ACR 90.00 117.00

50 LB 8.80 440.00

0.25 TON 940.00 235.00

75 LB 2.50 187.50

1.75 TON 950.00 1662.50

10 VHR 20.00 200.00

18 EA 25.00 450.00

0.1 ACR 1800.00 180.00

Lump Sum 20000.00
Lump Sum 52025.00

71 LF 320.00 22720.00

39 LF 320.00 12480.00
28.28 LF 1395.00 39450.60

34 LF 1395.00 47430.00

38 LF 250.00 9500.00

5.00 400.00
2.38 11233.60
2.20 2750.00
20.00 3600.00
20.00 5300.00
18.00 5670.00
600.00 1500.00
5.00 500.00
600.00 900.00
6.00 1200.00
1.70 1020.00
3.00 1740.00
1.60 8000.00
7.00 1750.00
7.00 1120.00
3.50 962.50
50.00 400.00
17.00 1360.00
2.00 100.00
5.00 1075.00
600.00 1200.00
1500.00 3750.00
40.00 52.00
6.00 300.00
2000.00 500.00
7.00 525.00
800.00 1400.00
40.00 400.00
75.00 1350.00
10000.00 1000.00
4850.00

50000.00

413.97 29391.87
413.97 16144.83
1928.31 54532.61
1928.31 65562.54
291.24 11067.12

5.00
0.38
2.20
25.00
25.00
25.00
550.00
5.00
1800.00
4.00
2.10
3.00
1.40
5.25
8.00
4.10
230.84
8.00
15.00
4.10
750.00

4500.00
10.00
11.00

1400.00

2.50

1200.00

10.00
1.00
8000.00

267.00
350.00
1225.00
1225.00
240.00

400.00
1793.60
2750.00
4500.00
6625.00
7875.00
1375.00

500.00
2700.00

800.00
1260.00
1740.00
7000.00
1312.50
1280.00
1127.50
1846.72

640.00

750.00

881.50
1500.00

11250.00
13.00
550.00
350.00
187.50
2100.00
100.00
18.00
800.00

22000.00

22000.00

18957.00
13650.00
34643.00
41650.00

9120.00



DEC 09, 2013 10:36 AM

TIP NO

FED AID NO BRZ-1124(5)

B-4401

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

ALAMANCE
33681.3.FD1

2:00 PM 3/ 6 006
NOV 19 2013 C203257
0.141 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

0077
0078
0079
0080

0081
0082
0083
0084

0085
0086
0087
0088
0089
0090
0091
0092
0093

8113000000-N
8114000000-N
8115000000-N
8121000000-N

8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8262000000-E
8364000000-E
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8692000000-N

411
411
411
412

420
420
420
422

425
425
430
450
460
876
876
430
SP

SID INSPECTIONS
SPT TESTING

CSL TESTING

UNCL STR EXCAV STA **s*
(16+28.00-L-)

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *torsiex
(16+28.00-L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
45" PRESTR CONCRETE GIRDR
HP12X53 PILES

CONCRETE BARRIER RAIL

RIP RAP I (2-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
FOAM JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

2
2
2
Lump Sum

4,023
3,612
123.4
Lump Sum

21,111
2,123
535.9

110
275.6

EA
EA
EA

SF
SF
CY

LB
LB
LF
LF
LF

625 TON

685
Lump Sum
Lump Sum

Sy

500.00 1000.00
500.00 1000.00
2000.00 4000.00
19325.00

27.25 109626.75
1.05 3792.60
850.00 104890.00
9985.00

1.00 21111.00
1.25 2653.75
175.00 93782.50
64.65 7111.50
70.15 19333.34
42.50 26562.50
2.75 1883.75
9750.00

7740.00

TOTAL 1003746.54
SUB-TOTAL 356593.25

SUB-TOTAL 647153.29

650.00 1300.00
650.00 1300.00
2200.00 4400.00
4000.00

28.33 113971.59

1.15 4153.80

701.89 86613.23
16100.00

0.98 20688.78

1.92 4076.16

203.21 108900.24
69.25 7617.50

81.07 22342.89

38.70 24187.50

2.25 1541.25
3850.00

14250.00

TOTAL 1045945.51
SUB-TOTAL 375103.60
SUB-TOTAL 670841.91

300.00 600.00
300.00 600.00
1700.00 3400.00
22000.00

32.50 130747.50

0.95 3431.40
1000.00 123400.00
18000.00

1.50 31666.50

4.90 10402.70

225.00 120577.50
120.00 13200.00
90.00 24804.00

44.00 27500.00

2.50 1712.50
5000.00

11000.00

TOTAL 1076849.52
SUB-TOTAL 366787.42
SUB-TOTAL 710062.10



DEC 09, 2013 10:36 AM ALAMANCE

TIP NO B-4401 33681.3.FD1 2200PM 4/ 6 006
NOV 19 2013 C203257
FED AID NO BRZ-1124(5) 0.141 M

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

FSC Il LLC DBA FRED SMITH

COMPANY
RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 58000.00
0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 12000.00
REMOVE AND BACKFILL EXISTING RACEWAY
0003  0030000000-N SP  BRG APP SUB REG TIER** Lump Sum 16000.00
(16+28.00 -L-)
0004 0043000000-N 226 GRADING Lump Sum 60000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 14.00 4200.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 230 CY 10.00 2300.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 1.00 300.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 3.00 1200.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 18 TON 40.00 720.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 55 SY 3.00 165.00
0012 0335200000-E 305 15" DRAINAGE PIPE 84 LF 28.00 2352.00
0013 0344000000-E 310 18" SIDE DRAIN PIPE 28 LF 32.00 896.00
0014 0582000000-E 310 15" CS PIPE CULV 0.064" 52 LF 29.00 1508.00
0015 0995000000-E 340 PIPE REMOVAL 25 LF 10.00 250.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 29.00 1450.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 475 TON 49.00 23275.00
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 205 TON 76.00 15580.00
0019 1575000000-E 620 ASP FOR PLANT MIX 35 TON 620.00 21700.00
0020 1693000000-E 654 ASPH PLT MIX PVYMT REPAIR 50 TON 130.00 6500.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 15 EA 200.00 3000.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1750.00 5250.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 750.00 1500.00
0024 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 750.00 750.00
0025 2556000000-E 846 SHOULDER BERM GUTTER 35 LF 20.00 700.00
0026 3030000000-E 862 STL BM GUARDRAIL 75 LF 16.00 1200.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00
0029 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1425.00 5700.00
0030 3628000000-E 876 RIP RAP, CLASS | 10 TON 100.00 1000.00
0031 3635000000-E 876 RIP RAP, CLASS I 265 TON 50.00 13250.00
0032 3649000000-E 876 RIP RAP, CLASS B 96 TON 33.00 3168.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,595 SY 2.00 3190.00
0034 3659000000-N Sp PREFORMED SCOUR HOLES 1 EA 2000.00 2000.00
0035 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 71 LF 5.00 355.00
0036 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 70.00 140.00
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 13 EA 1.00 13.00
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 309 SF 5.00 1545.00

0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 5.00 470.00



DEC 09, 2013 10:36 AM ALAMANCE

TIP NO B-4401 33681.3.FD1 2:00 PM 5/ 6 006
NOV 19 2013 C203257
FED AID NO BRZ-1124(5) 0.141 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

FSC Il LLC DBA FRED SMITH

COMPANY
RALEIGH, NC
0040 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 15.00 1200.00
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,720 LF 0.42 1982.40
0042 6000000000-E 1605 TEMPORARY SILT FENCE 1,250 LF 2.25 2812.50
0043 6006000000-E 1610 EROS CONTRL STONE CL A 180 TON 1.00 180.00
0044 6009000000-E 1610 EROS CONTRL STONE CL B 265 TON 25.00 6625.00
0045 6012000000-E 1610 SEDIMENT CONTROL STONE 315 TON 20.00 6300.00
0046 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 800.00 2000.00
0047 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.50 350.00
0048 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 700.00 1050.00
0049 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00
0050 6029000000-E SP SAFETY FENCE 600 LF 1.70 1020.00
0051 6030000000-E 1630 SILT EXCAVATION 580 CY 5.00 2900.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 1.00 5000.00
0053 6037000000-E SP COIR FIBER MAT 250 SY 7.00 1750.00
0054 6038000000-E SP PERM SOIL REINF MAT 160 SY 8.40 1344.00
0055 6042000000-E 1632 1/4" HARDWARE CLOTH 275 LF 3.00 825.00
0056 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 50.00 400.00
0057 6071010000-E SP  WATTLE 80 LF 15.00 1200.00
0058 6071020000-E SP  POLYACRYLAMIDE (PAM) 50 LB 10.00 500.00
0059 6071030000-E 1640 COIR FIBER BAFFLE 215 LF 5.00 1075.00
0060 6071050000-E SP ’(*I lS/;l)l\/”\/lER 2 EA 750.00 1500.00
0061 6084000000-E 1660 SEEDING AND MULCHING 2.5 ACR 2500.00 6250.00
0062 6087000000-E 1660 MOWING 1.3 ACR 90.00 117.00
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 2.50 187.50
0066 6108000000-E 1665 FERTILIZER TOPDRESSING 1.75 TON 800.00 1400.00
0067 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 20.00 200.00
0068 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 100.00 1800.00
0069 6123000000-E 1670 REFORESTATION 0.1 ACR 1800.00 180.00
STRUCTURE ITEMS
0070 8017000000-N SP CM&R TEMP ACCESS ***¥kkkkkkx Lump Sum 15000.00
(16+28.00-L-)
0071 8035000000-N 402 REMV EXIST STR ik Lump Sum 125000.00
(16+28.00-L-)
0072 8096000000-E 450 PILE EXCAVATION IN SOIL 71 LF 200.00 14200.00
0073 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 39 LF 1000.00 39000.00
0074 8105540000-E 411 3-6"DRILLD PIER IN SOIL 28.28 LF 375.00 10605.00
0075 8105640000-E 411 3-6"DRILLD PIER NO SOIL 34 LF 2000.00 68000.00

0076 8111400000-E 411 PERM STL CASING FOR 3'-6" PIER 38 LF 125.00 4750.00



DEC 09, 2013 10:36 AM ALAMANCE

TIP NO B-4401 33681.3.FD1 2:00 PM 6/ 6 006
NOV 19 2013 C203257
FED AID NO BRZ-1124(5) 0.141 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #161 OVER N PRONG STINKING QUARTER CREEK ON SR-1124 (STAFFORD MILL RD).

FSC Il LLC DBA FRED SMITH

COMPANY

RALEIGH, NC

0077 8113000000-N 411 SID INSPECTIONS 2 EA 500.00 1000.00

0078 8114000000-N 411 SPT TESTING 2 EA 1000.00 2000.00

0079 8115000000-N 411 CSL TESTING 2 EA 1000.00 2000.00

0080 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 15000.00
(16+28.00-L-)

0081 8147000000-E 420 REINF CONCRETE DECK SLAB 4,023 SF 38.00 152874.00

0082 8161000000-E 420 GROOVING BRIDGE FLOORS 3,612 SF 1.00 3612.00

0083 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 123.4 CY 1000.00 123400.00

0084 8210000000-N 422 BRG APPR SLAB *#ikiionk Lump Sum 20000.00
(16+28.00-L-)

0085 8217000000-E 425 REINF STEEL (BRIDGE) 21,111 LB 2.00 42222.00

0086 8238000000-E 425 SPIRAL COL REINF STL BRG 2,123 LB 2.50 5307.50

0087 8262000000-E 430 45" PRESTR CONCRETE GIRDR 5359 LF 190.00 101821.00

0088 8364000000-E 450 HP12X53 PILES 110 LF 70.00 7700.00

0089 8503000000-E 460 CONCRETE BARRIER RAIL 275.6 LF 75.00 20670.00

0090 8608000000-E 876 RIP RAP Il (2-0") 625 TON 50.00 31250.00

0091 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 685 SY 3.00 2055.00

0092 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00

0093 8692000000-N SP  FOAM JOINT SEALS Lump Sum 16000.00

CONTRACT TOTAL TOTAL 1163232.90

ROADWAY ITEMS SUB-TOTAL 329766.40

STRUCTURE ITEMS SUB-TOTAL 833466.50

BIDDERS IN ORDER CONTRACT TOTAL

DANE CONSTRUCTION, INC. 1 1003746.54

SMITH-ROWE, LLC 2 1045945.51

R.E. BURNS & SONS CO., INC. 3 1076849.52

FSC Il LLC DBA FRED SMITH COMPANY 4 1163232.90



DEC 09, 2013 10:36 AM
TIP NO B-4756

FED AID NO BRZ-2128(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

GUILFORD
38528.3.FD1

2:00 PM 1/6 007
NOV 19 2013 C203306
0.121 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0030000000-N SP  BRG APP SUB REG TIER**
(15+98 -L)

0004 0036000000-E 225 UNDERCUT EXCAVATION

0005 0043000000-N 226 GRADING

0006 0050000000-E 226 SUPP CLEARING & GRUBBING

0007 0195000000-E 265 SELECT GRANULAR MATERIAL

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 0448300000-E 310 18" RCP CULV CLASS IV

0012 0588000000-E 310 18" CS PIPE CULV 0.064"

0013 0636000000-E 310 **' CS ELBOW ***** THICK
(18", 0.064")

0014 1220000000-E 545 INCIDENTAL STONE BASE

0015 1330000000-E 607 INCIDENTAL MILLING

0016 1489000000-E 610 ASP CONC BASE CRS B25.0B

0017 1498000000-E 610 ASP CONC INTR CRS 119.0B

0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620 ASP FOR PLANT MIX

0020 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0021 2000000000-N 806 RIGHT OF WAY MARKERS

0022 2022000000-E 815 SUBDRAIN EXCAVATION

0023 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815 6" PERF SUBDRN PIPE

0025 2070000000-N 815 SUBDRN PIPE OUTLET

0026 2077000000-E 815 6" OUTLET PIPE

0027 2286000000-N 840 MASNRY DRAINAGE STRUCT

0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846 SHOULDER BERM GUTTER

0030 2752000000-E SP  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0031 3030000000-E 862 STL BM GUARDRAIL

0032 3150000000-N 862 ADDIT GUARDRAIL POSTS

0033 3215000000-N 862 GR ANCHOR TYPE Il

0034 3270000000-N SP  GR ANCHOR TYPE 350

0035 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0036 3659000000-N SP PREFORMED SCOUR HOLES

0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904 SIGN ERECTION, TYPE D

0039 4102000000-N 904 SIGN ERECTION, TYPE E

Lump Sum
Lump Sum
Lump Sum

350
Lump Sum

CcYy

1 ACR

350
450

CcY
SY

10 TON

20
40
20

2

SY
LF
LF
EA

1,000 TON

120

Sy

230 TON
250 TON
430 TON

60 TON
500 TON

5
115
8.5
50

1

N o

30
45

175

1,300

79

EA
CcY
CcYy
LF
EA
LF
EA
EA
LF
LF

LF
EA
EA
EA
SY
EA

LF
EA
EA

53000.00

5500.00

8550.00

10.00 3500.00
102160.00

1.00 1.00
10.00 3500.00
2.07 931.50
42.50 425.00
5.75 115.00
45.00 1800.00
43.50 870.00
90.00 180.00
9.00 9000.00
20.00 2400.00
74.40 17112.00
56.45 14112.50
52.20 22446.00
625.00 37500.00
15.00 7500.00
200.00 1000.00
30.50 350.75
65.00 552.50
10.00 500.00
200.00 200.00
15.00 90.00
1310.00 2620.00
555.00 1110.00
68.50 2055.00
57.00 2565.00
15.00 2625.00
1.00 5.00
1500.00 6000.00
1650.00 6600.00
1.00 1300.00
1250.00 1250.00
4.25 335.75
85.00 170.00
55.00 55.00

52000.00

6000.00

8000.00

15.00 5250.00
70000.00

1.00 1.00
10.00 3500.00
2.00 900.00
40.00 400.00
2.00 40.00
55.00 2200.00
55.00 1100.00
300.00 600.00
1.00 1000.00
23.00 2760.00
74.40 17112.00
56.45 14112.50
52.20 22446.00
625.00 37500.00
80.00 40000.00
250.00 1250.00
40.00 460.00
60.00 510.00
10.00 500.00
500.00 500.00
20.00 120.00
1200.00 2400.00
500.00 1000.00
70.00 2100.00
70.00 3150.00
14.00 2450.00
25.00 125.00
950.00 3800.00
1700.00 6800.00
2.00 2600.00
500.00 500.00
6.00 474.00
100.00 200.00
110.00 110.00

57050.00

4450.00

9634.00

15.00 5250.00
95449.00

100.00 100.00
35.00 12250.00
6.50 2925.00
45.00 450.00
3.50 70.00
45.00 1800.00
30.00 600.00
135.00 270.00
25.00 25000.00
20.00 2400.00
74.40 17112.00
56.45 14112.50
52.20 22446.00
625.00 37500.00
1.00 500.00
250.00 1250.00
1.00 11.50
15.00 127.50
1.00 50.00
1.00 1.00
1.00 6.00
1375.00 2750.00
575.00 1150.00
35.00 1050.00
35.00 1575.00
15.00 2625.00
13.00 65.00
1400.00 5600.00
1850.00 7400.00
2.25 2925.00
1150.00 1150.00
4.30 339.70
75.00 150.00
50.00 50.00



DEC 09, 2013 10:36 AM
TIP NO B-4756

FED AID NO BRZ-2128(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

GUILFORD
38528.3.FD1

2:00 PM 2/ 6 007
NOV 19 2013 C203306
0.121 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0040 4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0041 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0042 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0043  4445000000-E 1145 BARRICADES (TYPE IIl)
0044 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0045 6000000000-E 1605 TEMPORARY SILT FENCE
0046  6006000000-E 1610 EROS CONTRL STONE CL A
0047 6009000000-E 1610 EROS CONTRL STONE CL B
0048 6012000000-E 1610 SEDIMENT CONTROL STONE
0049 6015000000-E 1615 TEMPORARY MULCHING
0050 6018000000-E 1620 SEED FOR TEMP SEEDING
0051 6021000000-E 1620 FERT FOR TEMP SEEDING
0052  6024000000-E 1622 TEMPORARY SLOPE DRAINS
0053 6029000000-E SP SAFETY FENCE
0054 6030000000-E 1630 SILT EXCAVATION
0055 6036000000-E 1631 MATTING FOR EROS CONTROL
0056 6037000000-E SP COIR FIBER MAT
0057 6038000000-E SP PERM SOIL REINF MAT
0058  6042000000-E 1632 1/4" HARDWARE CLOTH
0059 6070000000-N 1639 SPECIAL STILLING BASINS
0060 6071012000-E SP COIR FIBER WATTLE
0061 6071020000-E SP  POLYACRYLAMIDE (PAM)
0062 6071030000-E 1640 COIR FIBER BAFFLE
0063 6071050000-E SP  **"SKIMMER

(2-1/2")
0064 6084000000-E 1660 SEEDING AND MULCHING
0065 6087000000-E 1660 MOWING
0066 6090000000-E 1661 SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 FERT FOR REPAIR SEEDING
0068 6096000000-E 1662 SEED FOR SUPP SEEDING
0069 6108000000-E 1665 FERTILIZER TOPDRESSING
0070 6114500000-N 1667 SPECIALIZED HAND MOWING
0071 6117000000-N SP RESPONSE FOR EROS CONTROL

0072 6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0073 8021000000-N SP  REMV EXIST STR **kirr
(15+98.00-L-)

0074 8105520000-E 411 3-0"DRILLD PIER IN SOIL

0075 8105620000-E 411 3-0"DRILLD PIER NO SOIL

0076 8111200000-E 411 PERM STL CASING FOR 3' PIER

0077 8113000000-N 411 SID INSPECTIONS

7

557
183
144
4,160
1,275

EA
SF
SF
LF
LF
LF

150 TON
120 TON
355 TON
1.5 ACR

100

LB

1.25 TON

200
300
160
3,000
375
85
265
12
30
25
50
1

LF
LF
CcYy
SY
SY
SY
LF
EA
LF
LB
LF
EA

15 ACR
0.8 ACR

50

LB

0.25 TON

50

LB

1 TON
10 MHR

18

EA

0.1 ACR

Lump Sum

204
48
102
1

LF
LF
LF
EA

1.00 7.00
4.25 2367.25
6.00 1098.00
16.00 2304.00
1.87 7779.20
2.20 2805.00
20.00 3000.00
20.00 2400.00
18.00 6390.00
1500.00 2250.00
5.00 500.00
1200.00 1500.00
5.00 1000.00
1.70 510.00
5.00 800.00
1.25 3750.00
7.00 2625.00
7.00 595.00
3.50 927.50
50.00 600.00
23.00 690.00
2.00 50.00
15.00 750.00
750.00 750.00
3000.00 4500.00
40.00 32.00
6.00 300.00
2000.00 500.00
7.00 350.00
400.00 400.00
40.00 400.00
75.00 1350.00
10000.00 1000.00
47300.00

520.23 106126.92
636.27 30540.96
346.47 35339.94
675.00 675.00

10.00 70.00
5.00 2785.00
7.00 1281.00
18.00 2592.00
0.50 2080.00
2.20 2805.00
10.00 1500.00
35.00 4200.00
15.00 5325.00
1000.00 1500.00
5.00 500.00
1000.00 1250.00
10.00 2000.00
2.00 600.00
10.00 1600.00
0.10 300.00
8.00 3000.00
4.00 340.00
3.50 927.50
200.00 2400.00
8.00 240.00
14.00 350.00
8.00 400.00
1500.00 1500.00
2000.00 3000.00
50.00 40.00
5.00 250.00
1000.00 250.00
5.00 250.00
1000.00 1000.00

20.00 200.00

1.00 18.00

10000.00 1000.00
87700.00

320.00 65280.00
800.00 38400.00
300.00 30600.00
600.00 600.00

5.00 35.00
3.75 2088.75
5.10 933.30
14.95 2152.80
0.37 1539.20
2.20 2805.00
28.00 4200.00
32.00 3840.00
25.00 8875.00
1500.00 2250.00
5.00 500.00
1200.00 1500.00
15.00 3000.00
1.70 510.00
8.00 1280.00
1.25 3750.00
7.00 2625.00
7.00 595.00
3.50 927.50
475.00 5700.00
6.50 195.00
8.00 200.00
6.50 325.00
1175.00 1175.00
3000.00 4500.00
150.00 120.00
6.00 300.00
2000.00 500.00
7.00 350.00
900.00 900.00
40.00 400.00
125.00 2250.00
10000.00 1000.00
65348.00

401.00 81804.00
663.00 31824.00
313.62 31989.24
600.00 600.00



DEC 09, 2013 10:36 AM
TIP NO

FED AID NO BRZ-2128(1)

B-4756

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

GUILFORD
38528.3.FD1

2:00 PM 3/ 6 007
NOV 19 2013 C203306
0.121 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0078
0079
0080

0081
0082

0083
0084
0085
0086
0087

0088

0089
0090
0091
0092
0093

8114000000-N
8115000000-N
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8238000000-E
8364000000-E
8475000000-E
8517000000-E

8517000000-E

8608000000-E
8622000000-E
8657000000-N
8762000000-E
8763000000-E

411
411
412

420
422

425
425
450
460
460

460

876
876
430
430
430

SPT TESTING
CSL TESTING

UNCL STR EXCAV STA *¥kx
(15+98.00-L-)
CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB #htrkscss
(15+98.00-L-)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL BRG
HP12X53 PILES

TWO BAR METAL RAIL

1wy CONC PARAPET
(12" X 2'10-1/2")

1wy CONC PARAPET
(12" X 44-1/2")

RIP RAP Il (2-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 1-9"PRESTR SLABS

3-0" X 2'-0"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

1
1
Lump Sum

98.4
Lump Sum

29,199
4,737
510
224.89
240.5

120.25

EA
EA

CcYy

LB
LB
LF
LF
LF

LF

250 TON

278
Lump Sum
825
975

SY

LF
LF

SUB-TOTAL

1125.00 1125.00
2250.00 2250.00
3050.00

664.92 65428.13
23100.00

0.95 27739.05
181 8573.97
37.06 18900.60
131.84 29649.50
79.80 19191.90
113.50 13648.38
43.71 10927.50
2.20 611.60
9700.00

116.68 96261.00
145.35 141716.25
TOTAL 1066122.65
SUB-TOTAL 374266.95

691855.70

1000.00 1000.00
2000.00 2000.00
12950.00

750.00 73800.00
24620.00

1.00 29199.00

2.25 10658.25

50.00 25500.00
130.00 29235.70
70.00 16835.00

80.00 9620.00

50.00 12500.00

2.00 556.00
10000.00

127.00 104775.00
153.00 149175.00
TOTAL 1094527.95
SUB-TOTAL 359524.00
SUB-TOTAL 735003.95

1000.00 1000.00
2500.00 2500.00
14488.00

622.60 61263.84
17781.00

1.00 29199.00

1.32 6252.84

42.50 21675.00
118.78 26712.43
88.48 21279.44
151.18 18179.40
50.50 12625.00

2.92 811.76
20000.00

135.00 111375.00
170.00 165750.00
TOTAL 1141423.70
SUB-TOTAL 398965.75
SUB-TOTAL 742457.95



DEC 09, 2013 10:36 AM GUILFORD

TIP NO B-4756 38528.3.FD1 2:00 PM 4/ 6 007
NOV 19 2013 C203306
FED AID NO BRZ-2128(1) 0.121 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

JIMMY R. LYNCH & SONS, INC. BLYTHE CONSTRUCTION, INC.
PILOT MOUNTAIN, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 74953.00 66000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 4306.00 5000.00
0003 0030000000-N SP (B:LEGQ';\PE )SUB REG TIER** Lump Sum 6747.00 6000.00
+98 -L-
0004 0036000000-E 225 UNDERCUT EXCAVATION 350 CY 15.00 5250.00 10.00 3500.00
0005 0043000000-N 226 GRADING Lump Sum 116076.00 100700.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3000.00 3000.00 100.00 100.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 350 CY 44.00 15400.00 42.00 14700.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 450 SY 2.00 900.00 3.00 1350.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 46.00 460.00 50.00 500.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SYy 2.00 40.00 3.00 60.00
0011 0448300000-E 310 18"RCP CULV CLASS IV 40 LF 63.00 2520.00 63.00 2520.00
0012 0588000000-E 310 18" CS PIPE CULV 0.064" 20 LF 67.00 1340.00 115.00 2300.00
0013 0636000000-E 310 ZI‘B'(':% gléz?'?w FREek THICK 2 EA 383.00 766.00 500.00 1000.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 31.00 31000.00 29.00 29000.00
0015 1330000000-E 607 INCIDENTAL MILLING 120 SY 28.00 3360.00 30.00 3600.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 230 TON 83.00 19090.00 84.00 19320.00
0017 1498000000-E 610 ASP CONC INTR CRS 119.0B 250 TON 63.00 15750.00 84.00 21000.00
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 430 TON 58.00 24940.00 84.00 36120.00
0019 1575000000-E 620 ASP FOR PLANT MIX 60 TON 691.00 41460.00 606.00 36360.00
0020 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 150.00 75000.00 105.00 52500.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 5 EA 209.00 1045.00 250.00 1250.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 115 CY 40.00 460.00 30.00 345.00
0023 2033000000-E 815 SUBDRAIN FINE AGGREGATE 85 CY 53.00 450.50 75.00 637.50
0024 2044000000-E 815 6" PERF SUBDRN PIPE 50 LF 46.00 2300.00 10.00 500.00
0025 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 500.00 500.00 380.00 380.00
0026 2077000000-E 815 6" OUTLET PIPE 6 LF 46.00 276.00 13.00 78.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1426.00 2852.00 1500.00 3000.00
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 501.00 1002.00 560.00 1120.00
0029 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 23.00 690.00 55.00 1650.00
0030 2752000000-E SP  GENERIC PAVING ITEM (LF) 45 LF 300.00 13500.00 45.00 2025.00
SPECIAL SHOULDER BERM CURB

0031 3030000000-E 862 STL BM GUARDRAIL 175 LF 16.00 2800.00 15.00 2625.00
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 28.00 140.00 13.00 65.00
0033 3215000000-N 862 GR ANCHOR TYPE I 4 EA 1045.00 4180.00 1400.00 5600.00
0034 3270000000-N SP GRANCHOR TYPE 350 4 EA 1870.00 7480.00 1850.00 7400.00
0035 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,300 SY 2.00 2600.00 3.00 3900.00
0036 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 750.00 750.00 1000.00 1000.00
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 79 LF 5.00 395.00 4.25 335.75
0038 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 83.00 166.00 85.00 170.00

0039 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 55.00 55.00 55.00 55.00



DEC 09, 2013 10:36 AM GUILFORD

TIP NO B-4756 38528.3.FD1 2:00 PM 5/ 6 007
NOV 19 2013 C203306
FED AID NO BRZ-2128(1) 0.121 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

JIMMY R. LYNCH & SONS, INC. BLYTHE CONSTRUCTION, INC.

PILOT MOUNTAIN, NC CHARLOTTE, NC

0040 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 7 EA 6.00 42.00 1.00 7.00
0041 4400000000-E 1110 WORK ZONE SIGNS (STAT) 557 SF 5.00 2785.00 4.25 2367.25
0042 4410000000-E 1110 WORK ZONE SIGNS (BARR) 183 SF 6.00 1098.00 6.00 1098.00
0043 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 17.00 2448.00 16.00 2304.00
0044 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,160 LF 1.00 4160.00 0.37 1539.20
0045 6000000000-E 1605 TEMPORARY SILT FENCE 1,275 LF 2.75 3506.25 2.20 2805.00
0046 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 35.00 5250.00 46.00 6900.00
0047 6009000000-E 1610 EROS CONTRL STONE CL B 120 TON 37.00 4440.00 47.00 5640.00
0048 6012000000-E 1610 SEDIMENT CONTROL STONE 355 TON 8.00 2840.00 40.00 14200.00
0049 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1320.00 1980.00 1470.00 2205.00
0050 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 6.00 600.00 4.50 450.00
0051 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1100.00 1375.00 1000.00 1250.00
0052 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 22.00 4400.00 20.00 4000.00
0053 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.10 630.00
0054 6030000000-E 1630 SILT EXCAVATION 160 CY 25.00 4000.00 12.00 1920.00
0055 6036000000-E 1631 MATTING FOR EROS CONTROL 3,000 SY 1.54 4620.00 1.75 5250.00
0056 6037000000-E SP COIR FIBER MAT 375 SY 6.00 2250.00 7.50 2812.50
0057 6038000000-E SP PERM SOIL REINF MAT 85 SY 7.00 595.00 9.00 765.00
0058 6042000000-E 1632 1/4" HARDWARE CLOTH 265 LF 4.00 1060.00 4.10 1086.50
0059 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 600.00 7200.00 240.00 2880.00
0060 6071012000-E SP COIR FIBER WATTLE 30 LF 14.00 420.00 9.90 297.00
0061 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 11.00 275.00 16.00 400.00
0062 6071030000-E 1640 COIR FIBER BAFFLE 50 LF 8.00 400.00 4.10 205.00
0063 6071050000-E SP ’(*I:SZKl)MMER 1 EA 1036.00 1036.00 800.00 800.00
0064 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 3300.00 4950.00 3000.00 4500.00
0065 6087000000-E 1660 MOWING 0.8 ACR 44.00 35.20 100.00 80.00
0066 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 7.50 375.00
0067 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2200.00 550.00 1500.00 375.00
0068 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.00 400.00 3.00 150.00
0069 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 990.00 990.00 850.00 850.00
0070 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 44.00 440.00 18.00 180.00
0071 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 165.00 2970.00 200.00 3600.00
0072 6123000000-E 1670 REFORESTATION 0.1 ACR 11000.00 1100.00 2500.00 250.00

STRUCTURE ITEMS
0073 8021000000-N SP  REMV EXIST STR **¥x Lump Sum 25000.00 60000.00
(15+98.00-L-)

0074 8105520000-E 411 3-0" DRILLD PIER IN SOIL 204 LF 284.00 57936.00 500.00 102000.00
0075 8105620000-E 411 3-0"DRILLD PIER NO SOIL 48 LF 879.00 42192.00 1635.00 78480.00
0076 8111200000-E 411 PERM STL CASING FOR 3' PIER 102 LF 114.00 11628.00 260.00 26520.00

0077 8113000000-N 411 SID INSPECTIONS 1 EA 567.00 567.00 500.00 500.00



DEC 09, 2013 10:36 AM GUILFORD

TIP NO B-4756 38528.3.FD1 2:00 PM 6/ 6 007
NOV 19 2013 C203306
FED AID NO BRZ-2128(1) 0.121 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #120 OVER REEDY FORK CREEK ON SR-2128.

JIMMY R. LYNCH & SONS, INC. BLYTHE CONSTRUCTION, INC.
PILOT MOUNTAIN, NC CHARLOTTE, NC
0078 8114000000-N 411 SPT TESTING 1 EA 567.00 567.00 2000.00 2000.00
0079 8115000000-N 411 CSL TESTING 1 EA 2776.00 2776.00 2500.00 2500.00
0080 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 11250.00 10000.00
(15+98.00-L-)
0081 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 98.4 CY 691.00 67994.40 900.00 88560.00
0082 8210000000-N 422 BRG APPR SLAB **trrkikikk Lump Sum 35651.00 30000.00
(15+98.00-L-)
0083 8217000000-E 425 REINF STEEL (BRIDGE) 29,199 LB 1.08 31534.92 1.00 29199.00
0084 8238000000-E 425 SPIRAL COL REINF STL BRG 4,737 LB 1.77 8384.49 1.50 7105.50
0085 8364000000-E 450 HP12X53 PILES 510 LF 62.00 31620.00 45.00 22950.00
0086 8475000000-E 460 TWO BAR METAL RAIL 224.89 LF 136.00 30585.04 110.00 24737.90
0087 8517000000-E 460 1-*"X****"CONC PARAPET 240.5 LF 54.00 12987.00 90.00 21645.00
(1'-2" X 2'10-1/2")
0088 8517000000-E 460 1-¥*"X**"CONC PARAPET 120.25 LF 88.00 10582.00 90.00 10822.50
(1'-2" X 4'4-1/2")
0089 8608000000-E 876 RIP RAP Il (2'-0") 250 TON 49.00 12250.00 60.00 15000.00
0090 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 278 SY 2.00 556.00 2.00 556.00
0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8185.00 20000.00
0092 8762000000-E 430 3-0"X1-9"PRESTR SLABS 825 LF 137.00 113025.00 140.00 115500.00
0093 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 975 LF 167.00 162825.00 170.00 165750.00
CONTRACT TOTAL TOTAL 1231260.80 TOTAL 1339763.60
ROADWAY ITEMS SUB-TOTAL 553164.95 SUB-TOTAL 505937.70
STRUCTURE ITEMS SUB-TOTAL 678095.85 SUB-TOTAL 833825.90
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 1066122.65
EASTERN STRUCTURES LLC 2 1094527.95
DANE CONSTRUCTION, INC. 3 1141423.70
JIMMY R. LYNCH & SONS, INC. 4 1231260.80
BLYTHE CONSTRUCTION, INC. 5 1339763.60



DEC 09, 2013 10:36 AM CASWELL
TIP NO W-5325 46148.3.FR1

FED AID NO STP-0062(10)
GRADING, DRAINAGE, AND PAVING.
NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

2:00 PM

NOV 19 2013
1.178 MI

1/ 6

008

C203132

TRIANGLE GRADING & PAVING INC APAC - ATLANTIC, INC. THOMPSON

ARTHUR DIVISION

CAROLINA SUNROCK LLC

BURLINGTON, NC GREENSBORO, NC RALEIGH, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 76000.00 80000.00 114000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 14500.00 15950.00 15845.00
0003  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3500.00 3500.00 6000.00 6000.00 3795.00 3795.00
0004 0063000000-N SP GRADING Lump Sum 201281.00 164000.00 248500.00
0005 0106000000-E 230 BORROW EXCAVATION 15,600 CY 6.50 101400.00 14.00 218400.00 11.30 176280.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,270 CY 6.75 8572.50 22.00 27940.00 18.30 23241.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 3.50 1050.00 4.60 1380.00 2.30 690.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 80 TON 30.00 2400.00 38.00 3040.00 39.30 3144.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 250 SY 2.50 625.00 5.00 1250.00 1.45 362.50
0010 0343000000-E 310 15" SIDE DRAIN PIPE 228 LF 29.00 6612.00 30.00 6840.00 28.20 6429.60
0011 0372000000-E 310 18"RCPIPE CULV Il 200 LF 34.00 6800.00 66.95 13390.00 74.50 14900.00
0012 0378000000-E 310 24" RCPIPE CULV Il 216 LF 42.00 9072.00 61.85 13359.60 44.50 9612.00
0013 0588000000-E 310 18" CS PIPE CULV 0.064" 60 LF 46.00 2760.00 67.10 4026.00 42.75 2565.00
0014 0594000000-E 310 24" CS PIPE CULV 0.064" 20 LF 67.00 1340.00 50.80 1016.00 54.50 1090.00
0015 0995000000-E 340 PIPE REMOVAL 393 LF 9.00 3537.00 2.00 786.00 11.20 4401.60
0016 1099500000-E 505 SHALLOW UNDERCUT 1,398 CY 8.00 11184.00 9.00 12582.00 16.40 22927.20
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,831 TON 28.00 79268.00 24.00 67944.00 23.50 66528.50
0018 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 32.00 12800.00 29.00 11600.00 30.00 12000.00
0019 1330000000-E 607 INCIDENTAL MILLING 250 SY 13.50 3375.00 16.40 4100.00 30.75 7687.50
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,472 TON 54.00 187488.00 47.60 165267.20 40.35 140095.20
0021 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,514 TON 55.00 138270.00 50.25 126328.50 34.85 87612.90
0022 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,979 TON 46.25 91528.75 47.00 93013.00 26.55 52542.45
0023 1575000000-E 620 ASP FOR PLANT MIX 410 TON 615.00 252150.00 649.50 266295.00 660.00 270600.00
0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 64 TON 175.00 11200.00 200.00 12800.00 150.00 9600.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1600.00 4800.00 1900.00 5700.00 1920.00 5760.00
0026 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 90 SY 43.00 3870.00 50.00 4500.00 90.00 8100.00
0027 3563000000-E SP (T4E7||\'/I)P **" WW FENCE W/POSTS 325 LF 9.00 2925.00 15.00 4875.00 13.65 4436.25
0028 3649000000-E 876 RIP RAP, CLASS B 90 TON 50.00 4500.00 32.00 2880.00 50.00 4500.00
0029 3656000000-E 876 GEOTEXTILE FOR DRAINGE 300 SY 2.75 825.00 5.00 1500.00 4.00 1200.00
0030 4026000000-E 901 (DEE)PT FURN, TYPE ***SIGN 142 SF 12.00 1704.00 12.00 1704.00 13.95 1980.90
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 241 LF 5.00 1205.00 5.00 1205.00 5.12 1233.92
0032 4102000000-N 904 SIGN ERECTION, TYPE E 17 EA 50.00 850.00 50.00 850.00 54.00 918.00
0033  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 15 EA 1.00 15.00 1.00 15.00 3.65 54.75
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 247 SF 5.00 1235.00 5.00 1235.00 4.65 1148.55
0035 4410000000-E 1110 WORK ZONE SIGNS (BARR) 342 SF 5.00 1710.00 5.00 1710.00 6.20 2120.40
0036 4430000000-N 1130 DRUMS 180 EA 53.16 9568.80 68.00 12240.00 44.25 7965.00
0037  4445000000-E 1145 BARRICADES (TYPE Ill) 224 LF 15.00 3360.00 21.00 4704.00 19.25 4312.00
0038  4455000000-N 1150 FLAGGER 110 DAY 180.00 19800.00 205.00 22550.00 185.00 20350.00
0039  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 8 EA 3800.00 30400.00 4020.00 32160.00 4370.00 34960.00



DEC 09, 2013 10:36 AM
TIP NO

FED AID NO STP-0062(10)

W-5325

GRADING, DRAINAGE, AND PAVING.
NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

CASWELL

46148.3.FR1

2:00 PM 2/ 6 008
NOV 19 2013 C203132
1.178 MI

TRIANGLE GRADING & PAVING INC APAC - ATLANTIC, INC. THOMPSON

ARTHUR DIVISION

CAROLINA SUNROCK LLC

BURLINGTON, NC GREENSBORO, NC RALEIGH, NC

0040 4470000000-N 1160 RESET CRASH CUSHION 5 EA 1000.00 5000.00 1000.00 5000.00 1640.00 8200.00
0041 4485000000-E 1170 PORT CONC BARRIER 1,403 LF 19.25 27007.75 19.25 27007.75 21.60 30304.80
0042  4500000000-E 1170 RESET PORT CONC BARRIER 1,282 LF 2.95 3781.90 2.95 3781.90 4.37 5602.34
0043  4685000000-E 1205 THERMO PVT MKG LINES 4"90 14,040 LF 0.59 8283.60 0.45 6318.00 0.67 9406.80
0044  4686000000-E 1205 THERMO PVT MKG LINES 4"120 10,800 LF 0.69 7452.00 0.53 5724.00 0.79 8532.00
0045  4710000000-E 1205 24"WIDE THERMO 120 MILS 70 LF 15.00 1050.00 6.06 424.20 17.14 1199.80
0046 4810000000-E 1205 PAINT PVMT MARKINGS 4" 38,000 LF 0.30 11400.00 0.12 4560.00 0.34 12920.00
0047  4905000000-N 1253 SNOWPLB PVMT MRKER 78 EA 60.00 4680.00 30.30 2363.40 68.56 5347.68
0048  6000000000-E 1605 TEMPORARY SILT FENCE 3,045 LF 1.84 5602.80 1.84 5602.80 2.00 6090.00
0049  6006000000-E 1610 EROS CONTRL STONE CL A 250 TON 45.20 11300.00 32.00 8000.00 50.45 12612.50
0050 6009000000-E 1610 EROS CONTRL STONE CL B 225 TON 47.00 10575.00 32.00 7200.00 49.00 11025.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 150 TON 31.50 4725.00 33.00 4950.00 39.00 5850.00
0052 6015000000-E 1615 TEMPORARY MULCHING 9 ACR 900.00 8100.00 500.00 4500.00 1195.00 10755.00
0053 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 3.90 1170.00 5.00 1500.00 4.00 1200.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1100.00 2200.00 1800.00 3600.00 1191.00 2382.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 405 LF 11.35 4596.75 17.00 6885.00 13.14 5321.70
0056 6029000000-E SP SAFETY FENCE 100 LF 1.85 185.00 1.84 184.00 2.00 200.00
0057 6030000000-E 1630 SILT EXCAVATION 3,010 CY 4.90 14749.00 5.00 15050.00 13.89 41808.90
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 21,800 SY 1.55 33790.00 1.40 30520.00 1.75 38150.00
0059 6037000000-E SP COIR FIBER MAT 65 SY 5.00 325.00 5.25 341.25 9.84 639.60
0060 6038000000-E SP PERM SOIL REINF MAT 500 SY 6.00 3000.00 8.00 4000.00 8.74 4370.00
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 145 LF 350 507.50 350 507.50 5.09 738.05
0062 6071010000-E SP WATTLE 1,280 LF 7.00 8960.00 6.00 7680.00 5.26 6732.80
0063 6071020000-E SP  POLYACRYLAMIDE (PAM) 315 LB 16.00 5040.00 21.00 6615.00 6.43 2025.45
0064 6071030000-E 1640 COIR FIBER BAFFLE 735 LF 4.70 3454.50 4.70 3454.50 5.22 3836.70
0065 6071050000-E SP (1 18/;!)MMER 5 EA 890.00 4450.00 1000.00 5000.00 675.00 3375.00
0066 6071050000-E SP ’(*;")SKIMMER 1 EA 1010.00 1010.00 1000.00 1000.00 1500.00 1500.00
0067 6084000000-E 1660 SEEDING AND MULCHING 9 ACR 2000.00 18000.00 2292.00 20628.00 2285.00 20565.00
0068 6087000000-E 1660 MOWING 6 ACR 100.00 600.00 60.00 360.00 131.00 786.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 4.00 400.00 11.00 1100.00 9.55 955.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1400.00 350.00 1400.00 350.00 1200.00 300.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 200 LB 4.00 800.00 250 500.00 3.72 744.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 6 TON 1100.00 6600.00 1200.00 7200.00 1060.00 6360.00
0073  6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 65.00 650.00 40.00 400.00 20.75 207.50
0074 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 200.00 5000.00 150.00 3750.00 165.00 4125.00
0075 6123000000-E 1670 REFORESTATION 0.15 ACR 10000.00 1500.00 6000.00 900.00 2185.00 327.75

CONTRACT TOTAL TOTAL 1539776.85 TOTAL 1622092.60 TOTAL 1667985.59



DEC 09, 2013 10:36 AM CASWELL

TIP NO W-5325 46148.3.FR1 2:00 PM 3/ 6 008
NOV 19 2013 C203132
1.178 MI

FED AID NO STP-0062(10)
GRADING, DRAINAGE, AND PAVING.
NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

ROADWAY ITEMS SUB-TOTAL 1539776.85 SUB-TOTAL 1622092.60 SUB-TOTAL 1667985.59



DEC 09, 2013 10:36 AM CASWELL

TIP NO W-5325 46148.3.FR1 2:00 PM 4/ 6 008
NOV 19 2013 C203132
FED AID NO STP-0062(10) 1.178 MI

GRADING, DRAINAGE, AND PAVING.
NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

S. T. WOOTEN CORPORATION FSC Il LLC DBA FRED SMITH
COMPANY
WILSON, NC RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 85900.00 85000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 17000.00 13000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00
0004 0063000000-N SP GRADING Lump Sum 328200.00 379000.00
0005 0106000000-E 230 BORROW EXCAVATION 15,600 CY 7.75 120900.00 11.00 171600.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,270 CY 8.75 11112.50 8.50 10795.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 6.00 1800.00 2.25 675.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 80 TON 27.25 2180.00 20.00 1600.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 250 SY 3.00 750.00 1.35 337.50
0010 0343000000-E 310 15" SIDE DRAIN PIPE 228 LF 55.00 12540.00 40.00 9120.00
0011 0372000000-E 310 18"RCPIPE CULV I 200 LF 40.00 8000.00 50.00 10000.00
0012 0378000000-E 310 24" RC PIPE CULV IlI 216 LF 48.50 10476.00 45.00 9720.00
0013 0588000000-E 310 18" CS PIPE CULV 0.064" 60 LF 25.75 1545.00 35.00 2100.00
0014 0594000000-E 310 24" CS PIPE CULV 0.064" 20 LF 67.35 1347.00 45.00 900.00
0015 0995000000-E 340 PIPE REMOVAL 393 LF 15.50 6091.50 10.00 3930.00
0016 1099500000-E 505 SHALLOW UNDERCUT 1,398 CY 15.00 20970.00 14.00 19572.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,831 TON 22.00 62282.00 18.00 50958.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 24.75 9900.00 37.00 14800.00
0019 1330000000-E 607 INCIDENTAL MILLING 250 SY 14.95 3737.50 25.00 6250.00
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,472 TON 54.00 187488.00 48.00 166656.00
0021 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,514 TON 54.00 135756.00 43.50 109359.00
0022 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,979 TON 54.00 106866.00 48.00 94992.00
0023 1575000000-E 620 ASP FOR PLANT MIX 410 TON 475.00 194750.00 620.00 254200.00
0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 64 TON 175.00 11200.00 150.00 9600.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1475.00 4425.00 1400.00 4200.00
0026 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 90 SY 75.00 6750.00 50.00 4500.00
0027 3563000000-E SP LE7M)P **"WW FENCE W/POSTS 325 LF 9.00 2925.00 9.00 2925.00
0028 3649000000-E 876 RIP RAP, CLASS B 90 TON 48.00 4320.00 70.00 6300.00
0029 3656000000-E 876 GEOTEXTILE FOR DRAINGE 300 SY 6.00 1800.00 2.50 750.00
0030 4026000000-E 901 (DE%PT FURN, TYPE ***SIGN 142 SF 12.00 1704.00 12.00 1704.00
0031 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 241 LF 5.00 1205.00 5.00 1205.00
0032 4102000000-N 904 SIGN ERECTION, TYPE E 17 EA 50.00 850.00 50.00 850.00
0033 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 15 EA 1.00 15.00 1.00 15.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 247 SF 5.00 1235.00 5.00 1235.00
0035 4410000000-E 1110 WORK ZONE SIGNS (BARR) 342 SF 10.75 3676.50 5.00 1710.00
0036 4430000000-N 1130 DRUMS 180 EA 72.50 13050.00 50.00 9000.00
0037 4445000000-E 1145 BARRICADES (TYPE Ill) 224 LF 21.00 4704.00 15.00 3360.00
0038 4455000000-N 1150 FLAGGER 110 DAY 233.50 25685.00 325.00 35750.00

0039 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 8 EA 3800.00 30400.00 3800.00 30400.00



DEC 09, 2013 10:36 AM CASWELL

TIP NO W-5325 46148.3.FR1 2:00 PM 5/ 6 008
NOV 19 2013 C203132
FED AID NO STP-0062(10) 1.178 MI

GRADING, DRAINAGE, AND PAVING.
NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

S. T. WOOTEN CORPORATION FSC Il LLC DBA FRED SMITH

COMPANY

WILSON, NC RALEIGH, NC

0040 4470000000-N 1160 RESET CRASH CUSHION 5 EA 1000.00 5000.00 1000.00 5000.00
0041 4485000000-E 1170 PORT CONC BARRIER 1,403 LF 19.25 27007.75 19.25 27007.75
0042 4500000000-E 1170 RESET PORT CONC BARRIER 1,282 LF 2.95 3781.90 2.95 3781.90
0043 4685000000-E 1205 THERMO PVT MKG LINES 4"90 14,040 LF 0.45 6318.00 0.59 8283.60
0044 4686000000-E 1205 THERMO PVT MKG LINES 4"120 10,800 LF 0.52 5616.00 0.69 7452.00
0045 4710000000-E 1205 24"WIDE THERMO 120 MILS 70 LF 6.00 420.00 15.00 1050.00
0046 4810000000-E 1205 PAINT PVMT MARKINGS 4" 38,000 LF 0.12 4560.00 0.30 11400.00
0047 4905000000-N 1253 SNOWPLB PVMT MRKER 78 EA 30.00 2340.00 60.00 4680.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 3,045 LF 2.00 6090.00 1.95 5937.75
0049 6006000000-E 1610 EROS CONTRL STONE CL A 250 TON 48.00 12000.00 50.00 12500.00
0050 6009000000-E 1610 EROS CONTRL STONE CL B 225 TON 48.00 10800.00 30.00 6750.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 150 TON 40.00 6000.00 25.00 3750.00
0052 6015000000-E 1615 TEMPORARY MULCHING 9 ACR 500.00 4500.00 500.00 4500.00
0053 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 5.00 1500.00 5.00 1500.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1800.00 3600.00 1200.00 2400.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 405 LF 11.00 4455.00 10.00 4050.00
0056 6029000000-E SP SAFETY FENCE 100 LF 2.10 210.00 2.00 200.00
0057 6030000000-E 1630 SILT EXCAVATION 3,010 CY 8.00 24080.00 5.00 15050.00
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 21,800 SY 3.00 65400.00 1.40 30520.00
0059 6037000000-E SP COIR FIBER MAT 65 SY 5.25 341.25 5.25 341.25
0060 6038000000-E SP PERM SOIL REINF MAT 500 SY 8.00 4000.00 8.00 4000.00
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 145 LF 4.10 594.50 3.00 435.00
0062 6071010000-E SP  WATTLE 1,280 LF 9.00 11520.00 7.00 8960.00
0063 6071020000-E SP POLYACRYLAMIDE (PAM) 315 LB 16.00 5040.00 4.00 1260.00
0064 6071030000-E 1640 COIR FIBER BAFFLE 735 LF 4.10 3013.50 2.60 1911.00
0065 6071050000-E SP ’(*Z]?zKl)MMER 5 EA 2700.00 13500.00 665.00 3325.00
0066 6071050000-E SP ’(*;")SKlMMER 1 EA 3800.00 3800.00 1100.00 1100.00
0067 6084000000-E 1660 SEEDING AND MULCHING 9 ACR 2300.00 20700.00 2292.00 20628.00
0068 6087000000-E 1660 MOWING 6 ACR 60.00 360.00 60.00 360.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 16.50 1650.00 11.00 1100.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1400.00 350.00 1400.00 350.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 200 LB 2.50 500.00 2.50 500.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 6 TON 1200.00 7200.00 700.00 4200.00
0073 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 40.00 400.00 40.00 400.00
0074 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 300.00 7500.00 100.00 2500.00
0075 6123000000-E 1670 REFORESTATION 0.15 ACR 6000.00 900.00 6000.00 900.00

CONTRACT TOTAL TOTAL 1718584.90 TOTAL 1736152.75



DEC 09, 2013 10:36 AM CASWELL

TIP NO W-5325 46148.3.FR1 2:00 PM 6/ 6 008
NOV 19 2013 C203132
FED AID NO STP-0062(10) 1.178 MI

GRADING, DRAINAGE, AND PAVING.
NC-62 FROM NORTH OF SR-1111 (BYRDS SAWMILL RD) TO SOUTH OF SR-1759 (ROSCOE DAMERON RD).

ROADWAY ITEMS SUB-TOTAL 1718584.90 SUB-TOTAL 1736152.75
BIDDERS IN ORDER CONTRACT TOTAL
TRIANGLE GRADING & PAVING INC 1 1539776.85
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 2 1622092.60
CAROLINA SUNROCK LLC 3 1667985.59
S. T. WOOTEN CORPORATION 4 1718584.90
FSC Il LLC DBA FRED SMITH COMPANY 5 1736152.75



DEC 09, 2013 10:36 AM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND RETROFIT CURB RAMPS.

NC-119 FROM US-70 TO SOUTH OF SR-1996 AND 15 SECTIONS OF SECONDARY ROADS.

ALAMANCE

7CR.10011.41, 7CR.20011.41

2:00 PM 1/ 4 009
NOV 19 2013 C203450
22.965 MI

RILEY PAVING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

S. T.WOOTEN CORPORATION

CARTHAGE, NC GREENSBORO, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 49000.00 20750.00 125000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,794 TON 22.00 39468.00 37.00 66378.00 50.00 89700.00
0003  1297000000-E 607 z\glLbz{‘\)SP PVMT ##*xx" DTH 3,698 SY 1.40 5177.20 2.12 7839.76 1.92 7100.16
0004 1297000000-E 607 z\glLl%\)SP PVMT ##*xx" DTH 32,549 SY 2.00 65098.00 1.55 50450.95 1.42 46219.58
0005 1308000000-E 607 z\g!'L#(l\)l ?Slszj‘l)ALT PVMT sk ek 735 SY 3.50 2572.50 3.31 2432.85 3.02 2219.70
0006 1330000000-E 607 INCIDENTAL MILLING 7,418 SY 4.00 29672.00 6.19 45917.42 6.50 48217.00
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,175 TON 31.25 67968.75 39.20 85260.00 42.00 91350.00
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 22,305 TON 30.00 669150.00 36.40 811902.00 38.00 847590.00
0009 1575000000-E 620 ASP FOR PLANT MIX 1,624 TON 518.00 841232.00 560.35 910008.40 450.00 730800.00
0010 1775000000-E 660 AST, MAT COAT, #78M STONE 31,445 SY 0.88 27671.60 0.96 30187.20 1.15 36161.75
0011 1839000000-E 660 GENERIC PAVING ITEM (660) 94,115 SY 1.00 94115.00 1.12 105408.80 1.35 127055.25
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0012 2600000000-N SP RETROFIT EXT CURB RAMP 28 EA 425.00 11900.00 425.00 11900.00 350.00 9800.00
0013 2815000000-N 858 ADJDROP INLETS 1 EA 490.00 490.00 490.00 490.00 1000.00 1000.00
0014 2830000000-N 858 ADJ MANHOLES 69 EA 490.00 33810.00 490.00 33810.00 475.00 32775.00
0015 2845000000-N 858 ADJMETER OR VALVE BOXES 59 EA 445.00 26255.00 445.00 26255.00 425.00 25075.00
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,583.17 SF 4.40 11365.95 3.75 9686.89 3.80 9816.05
0017 4457000000-N SP  TEMP TRAFFIC CONTROL Lump Sum 5000.00 5000.00 20000.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 117,553 LF 0.44 51723.32 0.45 52898.85 0.45 52898.85
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 130,538 LF 0.52 67879.76 0.55 71795.90 0.55 71795.90
0020 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 1,046 LF 2.00 2092.00 2.00 2092.00 2.00 2092.00
0021 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 474 LF 1.50 711.00 2.00 948.00 2.00 948.00
0022 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 1,102 LF 2.40 2644.80 2.00 2204.00 2.00 2204.00
0023 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 5.00 1000.00 7.00 1400.00 7.00 1400.00
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,176 LF 5.50 6468.00 8.00 9408.00 8.00 9408.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 32 EA 100.00 3200.00 100.00 3200.00 100.00 3200.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 50 EA 100.00 5000.00 125.00 6250.00 125.00 6250.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 447,962 LF 0.11 49275.82 0.09 40316.58 0.09 40316.58
0028 4815000000-E 1205 PAINT PVMT MARKINGS 6" 28 LF 2.00 56.00 0.10 2.80 0.10 2.80
0029 4820000000-E 1205 PAINT PVMT MARKINGS 8" 740 LF 1.00 740.00 1.00 740.00 1.00 740.00
0030 4830000000-E 1205 PAINT PVT MKGS LINES 16" 200 LF 3.00 600.00 3.00 600.00 3.00 600.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 654 LF 2.50 1635.00 4.00 2616.00 4.00 2616.00
0032  4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 50.00 400.00 25.00 200.00 25.00 200.00
0033  4845000000-N 1205 PAINT PVT MKG SYMBOL 31 EA 50.00 1550.00 25.00 775.00 25.00 775.00
0034 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,775 EA 4.00 7100.00 4.00 7100.00 4.00 7100.00
0035 4905000000-N 1253 SNOWPLB PVMT MRKER 50 EA 32.00 1600.00 45.00 2250.00 45.00 2250.00
0036 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 5400.00 1000.00 7364.13
0037 7288000000-E 1715 PAVED TRENCH (*x#itiiik) 250 LF 10.00 2500.00 8.00 2000.00 10.00 2500.00

29



DEC 09, 2013 10:36 AM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND RETROFIT CURB RAMPS.

NC-119 FROM US-70 TO SOUTH OF SR-1996 AND 15 SECTIONS OF SECONDARY ROADS.

ALAMANCE

7CR.10011.41, 7CR.20011.41

2:00 PM

NOV 19 2013
22.965 MI

2/ 4 009

C203450

RILEY PAVING INC APAC - ATLANTIC, INC. THOMPSON

ARTHUR DIVISION

S. T.WOOTEN CORPORATION

CARTHAGE, NC GREENSBORO, NC WILSON, NC
0038  7300000000-E 1715 UNPAVED TRENCH (*x*wesses) 1,380 LF 5.00 6900.00 4.00 5520.00 5.00 6900.00
(1, 27)
0039  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 36 EA 160.00 5760.00 100.00 3600.00 160.00 5760.00
0040  7420000000-E 1722 2" RISER WITH WEATHERHEAD 18 EA 250.00 4500.00 200.00 3600.00 250.00 4500.00
0041  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,580 LF 4.05 18549.00 4.05 18549.00 4.05 18549.00
0042  7456000000-E 1726 LEAD-IN CABLE(***#xx) 2,240 LF 0.75 1680.00 0.75 1680.00 0.75 1680.00
(14-2)
CONTRACT TOTAL TOTAL 2228910.70 TOTAL 2464423.40 TOTAL 2501929.75
ROADWAY ITEMS SUB-TOTAL 2228910.70 SUB-TOTAL 2464423.40 SUB-TOTAL 2501929.75



DEC 09, 2013 10:36 AM ALAMANCE

TIP NO 7CR.10011.41, 7CR.20011.41 200PM 3/ 4 009
NOV 19 2013 €203450
FED AID NO STATE FUNDED 22.965 MI

MILLING, RESURFACING, AND RETROFIT CURB RAMPS.
NC-119 FROM US-70 TO SOUTH OF SR-1996 AND 15 SECTIONS OF SECONDARY ROADS.

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 35500.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,794 TON 37.00 66378.00
0003 1297000000-E 607 z\:"-lll-z{-‘\)SP PVMT ***" DTH 3,698 SY 2.80 10354.40
0004 1297000000-E 607 xIL1I/_4{-‘\)SP PVMT **** DTH 32,549 SY 2.50 81372.50
0005 1308000000-E 607 MILLN ASPHALT PVMT *#k - dekark 735 SY 4.70 3454.50
(0" TO 1-1/4")
0006 1330000000-E 607 INCIDENTAL MILLING 7,418 SY 6.50 48217.00
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,175 TON 41.00 89175.00
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 22,305 TON 38.00 847590.00
0009 1575000000-E 620 ASP FOR PLANT MIX 1,624 TON 700.00 1136800.00
0010 1775000000-E 660 AST, MAT COAT, #78M STONE 31,445 SY 1.80 56601.00
0011 1839000000-E 660 GENERIC PAVING ITEM (660) 94,115 SY 1.90 178818.50
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0012 2600000000-N SP RETROFIT EXT CURB RAMP 28 EA 650.00 18200.00
0013 2815000000-N 858 ADJDROP INLETS 1 EA 1000.00 1000.00
0014 2830000000-N 858 ADJ MANHOLES 69 EA 700.00 48300.00
0015 2845000000-N 858 ADJMETER OR VALVE BOXES 59 EA 650.00 38350.00
0016 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 2,583.17 SF 4.40 11365.95
0017 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 43500.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 117,553 LF 0.44 51723.32
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 130,538 LF 0.52 67879.76
0020 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 1,046 LF 2.00 2092.00
0021 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 474 LF 1.50 711.00
0022 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,102 LF 2.40 2644.80
0023 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 5.00 1000.00
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,176 LF 5.50 6468.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 32 EA 100.00 3200.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 50 EA 100.00 5000.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 447,962 LF 0.11 49275.82
0028 4815000000-E 1205 PAINT PVMT MARKINGS 6" 28 LF 2.00 56.00
0029 4820000000-E 1205 PAINT PVMT MARKINGS 8" 740 LF 1.00 740.00
0030 4830000000-E 1205 PAINT PVT MKGS LINES 16" 200 LF 3.00 600.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 654 LF 2.50 1635.00
0032 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 50.00 400.00
0033 4845000000-N 1205 PAINT PVT MKG SYMBOL 31 EA 50.00 1550.00
0034 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,775 EA 4.00 7100.00
0035 4905000000-N 1253 SNOWPLB PVMT MRKER 50 EA 32.00 1600.00
0036 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 4340.31
0037 7288000000-E 1715 PAVED TRENCH (ko) 250 LF 10.00 2500.00
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DEC 09, 2013 10:36 AM ALAMANCE

TIP NO 7CR.10011.41, 7CR.20011.41 200PM 4/ 4 009
NOV 19 2013 €203450
FED AID NO STATE FUNDED 22.965 MI

MILLING, RESURFACING, AND RETROFIT CURB RAMPS.
NC-119 FROM US-70 TO SOUTH OF SR-1996 AND 15 SECTIONS OF SECONDARY ROADS.

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

0038 7300000000-E 1715 UNPAVED TRENCH (¥ 1,380 LF 5.50 7590.00
1,27

0039 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 36 EA 150.00 5400.00

0040 7420000000-E 1722 2" RISER WITH WEATHERHEAD 18 EA 325.00 5850.00

0041 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,580 LF 5.75 26335.00

0042 7456000000-E 1726 LEAD-IN CABLE(******xx) 2,240 LF 1.35 3024.00
(14-2)
CONTRACT TOTAL TOTAL 2973691.86
ROADWAY ITEMS SUB-TOTAL 2973691.86
BIDDERS IN ORDER CONTRACT TOTAL
RILEY PAVING INC 1 2228910.70
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 2 2464423.40
S. T. WOOTEN CORPORATION 3 2501929.75
TRIANGLE GRADING & PAVING INC 4 2973691.86



DEC 09, 2013 10:36 AM
TIP NO B-4730

FED AID NO BRZ-1549(6)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

CHATHAM
38503.3.FD1

2:00 PM 1/9 010
NOV 19 2013 C203258
0.115 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0030000000-N SP BRG APP SUB REG TIER*
(13+82.50)

0003 0043000000-N 226 GRADING

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265 SELECT GRANULAR MATERIAL

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 0335200000-E 305 15" DRAINAGE PIPE

0012 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15"

0013  0448200000-E 310 15" RCP CULV CLASS IV

0014 1099500000-E 505 SHALLOW UNDERCUT

0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545 INCIDENTAL STONE BASE

0017 1330000000-E 607 INCIDENTAL MILLING

0018  1489000000-E 610 ASP CONC BASE CRS B25.0B

0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620 ASP FOR PLANT MIX

0021 2000000000-N 806 RIGHT OF WAY MARKERS

0022 2286000000-N 840 MASNRY DRAINAGE STRUCT

0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846 SHOULDER BERM GUTTER

0025 2752000000-E SP GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0026 3030000000-E 862 STL BM GUARDRAIL

0027 3150000000-N 862 ADDIT GUARDRAIL POSTS

0028 3215000000-N 862 GR ANCHOR TYPE lII

0029 3270000000-N SP  GR ANCHOR TYPE 350

0030 3628000000-E 876 RIP RAP, CLASS |

0031 3649000000-E 876 RIP RAP, CLASS B

0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0033  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0034  4096000000-N 904 SIGN ERECTION, TYPE D

0035 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0036 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0037 4410000000-E 1110 WORK ZONE SIGNS (BARR)

0038  4445000000-E 1145 BARRICADES (TYPE Ill)

0039 4810000000-E 1205 PAINT PVMT MARKINGS 4"

Lump Sum 28500.00
Lump Sum 7800.00
Lump Sum 34000.00
1 ACR 100.00 100.00
200 CY 15.00 3000.00
170 CY 10.00 1700.00
200 CY 30.00 6000.00
600 SY 3.00 1800.00
10 TON 40.00 400.00
20 SY 3.00 60.00
24 LF 30.00 720.00

1 EA 500.00 500.00

28 LF 30.00 840.00
100 CY 12.00 1200.00
200 TON 30.00 6000.00
20 TON 30.00 600.00
80 SY 20.00 1600.00
250 TON 58.00 14500.00
310 TON 71.00 22010.00
35 TON 651.00 22785.00

8 EA 250.00 2000.00

2 EA 1750.00 3500.00

2 EA 750.00 1500.00

40 LF 35.00 1400.00
20 LF 50.00 1000.00
75 LF 15.00 1125.00

5 EA 13.00 65.00

4 EA 1375.00 5500.00

4 EA 1800.00 7200.00
175 TON 36.00 6300.00
19 TON 36.00 684.00
1,000 SY 3.00 3000.00
61 LF 5.05 308.05

2 EA 125.00 250.00

4 EA 5.00 20.00
429 SF 4.30 1844.70
131 SF 4.50 589.50
80 LF 18.00 1440.00
4,020 LF 0.30 1206.00

29950.00

5700.00

67100.00

100.00 100.00
14.00 2800.00
5.00 850.00
11.00 2200.00
1.00 600.00
40.00 400.00
15.00 300.00
39.00 936.00
100.00 100.00
35.00 980.00
9.00 900.00
21.00 4200.00
13.00 260.00
20.00 1600.00
58.00 14500.00
68.00 21080.00
625.00 21875.00
195.00 1560.00
1300.00 2600.00
300.00 600.00
75.00 3000.00
70.00 1400.00
15.00 1125.00
13.00 65.00
1375.00 5500.00
1800.00 7200.00
26.50 4637.50
45.00 855.00
1.50 1500.00
5.00 305.00
50.00 100.00
1.00 4.00
4.25 1823.25
16.00 2096.00
5.00 400.00
2.30 9246.00

30000.00

11000.00

76000.00

1.00 1.00
14.00 2800.00
5.00 850.00
11.00 2200.00
1.00 600.00
40.00 400.00
15.00 300.00
39.00 936.00
100.00 100.00
35.00 980.00
9.00 900.00
21.00 4200.00
13.00 260.00
30.00 2400.00
58.00 14500.00
68.00 21080.00
625.00 21875.00
200.00 1600.00
1300.00 2600.00
300.00 600.00
64.00 2560.00
66.00 1320.00
15.00 1125.00
13.00 65.00
1375.00 5500.00
1800.00 7200.00
26.50 4637.50
45.00 855.00
1.50 1500.00
4.85 295.85
210.00 420.00
5.00 20.00
3.80 1630.20
5.10 668.10
16.00 1280.00
0.30 1206.00



DEC 09, 2013 10:36 AM
TIP NO B-4730

FED AID NO BRZ-1549(6)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

CHATHAM
38503.3.FD1

2:00 PM

NOV 19 2013
0.115 MI

2/ 9 010

C203258

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

0040 6000000000-E 1605 TEMPORARY SILT FENCE
0041 6006000000-E 1610 EROS CONTRL STONE CL A
0042 6009000000-E 1610 EROS CONTRL STONE CL B
0043 6012000000-E 1610 SEDIMENT CONTROL STONE
0044 6015000000-E 1615 TEMPORARY MULCHING
0045 6018000000-E 1620 SEED FOR TEMP SEEDING
0046 6021000000-E 1620 FERT FOR TEMP SEEDING
0047 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0048  6029000000-E SP  SAFETY FENCE
0049 6030000000-E 1630 SILT EXCAVATION
0050 6036000000-E 1631 MATTING FOR EROS CONTROL
0051 6037000000-E SP  COIR FIBER MAT
0052 6038000000-E SP  PERM SOIL REINF MAT
0053 6042000000-E 1632 1/4" HARDWARE CLOTH
0054 6070000000-N 1639 SPECIAL STILLING BASINS
0055 6071010000-E SP  WATTLE
0056 6071020000-E SP  POLYACRYLAMIDE (PAM)
0057 6071030000-E 1640 COIR FIBER BAFFLE
0058 6071050000-E SP  *" SKIMMER

(1-1/2"
0059  6084000000-E 1660 SEEDING AND MULCHING
0060 6087000000-E 1660 MOWING
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING
0063 6096000000-E 1662 SEED FOR SUPP SEEDING
0064 6108000000-E 1665 FERTILIZER TOPDRESSING
0065 6114500000-N 1667 SPECIALIZED HAND MOWING
0066 6117000000-N SP RESPONSE FOR EROS CONTROL
0067 6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0068 8035000000-N 402 REMV EXIST STR ##eirenk
(13+82.50-L-)

0069 8121000000-N 412 UNCL STR EXCAV STA ##xex
(13+82.50-L-)

0070 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 BRG APPR SLAB #**wiinek
(13+82.50-L-)

0072 8217000000-E 425 REINF STEEL (BRIDGE)

0073 8384000000-E 450 HP14X73 PILES

0074 8391000000-N 450 STEEL PILE POINTS

0075 8505000000-E 460 VERT CONC BARRIER RAIL

1,050 LF 2.50 2625.00
150 TON 32.00 4800.00
170 TON 32.00 5440.00
140 TON 30.00 4200.00
0.5 ACR 1900.00 950.00

50 LB 4.00 200.00
1.25 TON 980.00 1225.00
200 LF 10.00 2000.00
300 LF 2.00 600.00
300 CY 8.00 2400.00

1,200 SY 1.65 1980.00
200 SY 7.00 1400.00
120 SY 7.80 936.00
300 LF 3.50 1050.00

2 EA 475.00 950.00
150 LF 15.00 2250.00

65 LB 15.00 975.00

200 LF 7.00 1400.00
4 EA 900.00 3600.00
0.5 ACR 4500.00 2250.00
0.25 ACR 95.00 23.75
50 LB 8.50 425.00
0.25 TON 990.00 247.50
50 LB 2.75 137.50
0.5 TON 895.00 447.50
10 MHR 18.00 180.00
18 EA 100.00 1800.00
0.1 ACR 3800.00 380.00
Lump Sum 35000.00
Lump Sum 5000.00

56 CY 750.00 42000.00
Lump Sum 11000.00

8,922 LB 0.90 8029.80
150 LF 73.55 11032.50

10 EA 241.00 2410.00
190 LF 85.50 16245.00

1.80 1890.00
15.00 2250.00
16.00 2720.00
14.00 1960.00

900.00 450.00

3.50 175.00

2000.00 2500.00

4.00 800.00

3.00 900.00

4.00 1200.00

1.00 1200.00

2.00 400.00

6.00 720.00

6.00 1800.00
50.00 100.00
15.00 2250.00

1.00 65.00

4.20 840.00

800.00 3200.00
2000.00 1000.00
75.00 18.75
3.00 150.00
2000.00 500.00
3.00 150.00
2000.00 1000.00
18.00 180.00
1.00 18.00
15000.00 1500.00
34600.00

2500.00

717.59 40185.04
17250.00

1.03 9189.66
75.86 11379.00

210.00 2100.00
75.87 14415.30

1.80
15.00
16.00
14.00

900.00

3.50

1300.00

4.00

3.00

4.00

1.00

2.00

6.00

6.00

100.00

5.00

7.70

4.20

800.00

2000.00
10.00
3.00
1200.00
3.00
1200.00
10.00
1.00
3800.00

862.00

1.50
69.00
200.00
85.00

1890.00
2250.00
2720.00
1960.00
450.00
175.00
1625.00
800.00
900.00
1200.00
1200.00
400.00
720.00
1800.00
200.00
750.00
500.50
840.00
3200.00

1000.00
2.50
150.00
300.00
150.00
600.00
100.00
18.00
380.00

16000.00

10000.00

48272.00
17000.00

13383.00
10350.00

2000.00
16150.00



DEC 09, 2013 10:36 AM
TIP NO

FED AID NO BRZ-1549(6)

B-4730

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

CHATHAM
38503.3.FD1

2:00 PM 3/9 010
NOV 19 2013 C203258
0.115 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

0076
0077
0078
0079

8608000000-E
8622000000-E
8657000000-N
8753200000-E

876
876
430
430

RIP RAP I (2'-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0"X 3-3" PRESTR BOX BEAM

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

85 TON 42.00 3570.00

85 SY 2.95 250.75

Lump Sum 3143.00
950 LF 205.00 194750.00
TOTAL 570350.55

SUB-TOTAL 237919.50

SUB-TOTAL 332431.05

33.00 2805.00

2.00 170.00
2600.00

223.58 212401.00
TOTAL 599979.50
SUB-TOTAL 250384.50
SUB-TOTAL 349595.00

33.00 2805.00

2.00 170.00
4770.00

223.00 211850.00
TOTAL 605495.65
SUB-TOTAL 252745.65
SUB-TOTAL 352750.00



DEC 09, 2013 10:36 AM
TIP NO B-4730

FED AID NO BRZ-1549(6)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

CHATHAM
38503.3.FD1

2:00 PM 479 010
NOV 19 2013 C203258
0.115 MI

FSC Il LLC DBA FRED SMITH APAC - ATLANTIC, INC. THOMPSON

DELLINGER, INC.

COMPANY ARTHUR DIVISION
RALEIGH, NC GREENSBORO, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 30000.00 30000.00 30000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 10000.00 8000.00 15000.00
(13+82.50)
0003  0043000000-N 226 GRADING Lump Sum 38500.00 50000.00 76000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 15.00 3000.00 5.00 1000.00 14.00 2800.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 170 CY 10.00 1700.00 5.00 850.00 5.00 850.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 1.00 200.00 25.00 5000.00 11.00 2200.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 3.00 1800.00 2.00 1200.00 1.00 600.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 40.00 400.00 25.00 250.00 40.00 400.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 3.00 60.00 2.00 40.00 15.00 300.00
0011 0335200000-E 305 15" DRAINAGE PIPE 24 LF 30.00 720.00 35.00 840.00 39.00 936.00
0012 0335850000-E 305 Z‘,‘SRRAINAGE PIPE ELBOW 1 EA 500.00 500.00 50.00 50.00 100.00 100.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 28 LF 30.00 840.00 50.00 1400.00 35.00 980.00
0014 1099500000-E 505 SHALLOW UNDERCUT 100 CY 15.00 1500.00 5.00 500.00 9.00 900.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 30.00 6000.00 25.00 5000.00 21.00 4200.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 30.00 600.00 35.00 700.00 13.00 260.00
0017 1330000000-E 607 INCIDENTAL MILLING 80 SY 60.00 4800.00 10.00 800.00 15.00 1200.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.08 250 TON 48.00 12000.00 58.00 14500.00 58.00 14500.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 310 TON 62.00 19220.00 71.00 22010.00 68.00 21080.00
0020 1575000000-E 620 ASP FOR PLANT MIX 35 TON 620.00 21700.00 651.00 22785.00 625.00 21875.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 150.00 1200.00 250.00 2000.00 165.00 1320.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1750.00 3500.00 1000.00 2000.00 1300.00 2600.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 750.00 1500.00 1000.00 2000.00 300.00 600.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 40 LF 30.00 1200.00 50.00 2000.00 80.00 3200.00
0025 2752000000-E SP  GENERIC PAVING ITEM (LF) 20 LF 35.00 700.00 50.00 1000.00 100.00 2000.00
SPECIAL SHOULDER BERM CURB
0026 3030000000-E 862 STL BM GUARDRAIL 75 LF 15.00 1125.00 15.00 1125.00 15.00 1125.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 1.00 5.00 13.00 65.00
0028 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1375.00 5500.00 1500.00 6000.00 1375.00 5500.00
0029 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1650.00 6600.00 1800.00 7200.00
0030 3628000000-E 876 RIP RAP, CLASS | 175 TON 36.00 6300.00 40.00 7000.00 26.50 4637.50
0031 3649000000-E 876 RIP RAP, CLASS B 19 TON 36.00 684.00 40.00 760.00 45.00 855.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,000 SY 1.00 1000.00 2.00 2000.00 1.50 1500.00
0033  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.00 305.00 5.00 305.00 5.05 308.05
0034  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 50.00 100.00 50.00 100.00 125.00 250.00
0035 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 1.00 4.00 1.00 4.00 5.00 20.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 429 SF 4.50 1930.50 4.25 1823.25 4.30 1844.70
0037 4410000000-E 1110 WORK ZONE SIGNS (BARR) 131 SF 5.00 655.00 16.00 2096.00 4.50 589.50
0038  4445000000-E 1145 BARRICADES (TYPE lll) 80 LF 16.00 1280.00 5.00 400.00 18.00 1440.00
0039 4810000000-E 1205 PAINT PVYMT MARKINGS 4" 4,020 LF 0.30 1206.00 0.30 1206.00 0.30 1206.00



DEC 09, 2013 10:36 AM
TIP NO

FED AID NO BRZ-1549(6)

B-4730

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

CHATHAM
38503.3.FD1

2:00 PM 5/9 010
NOV 19 2013 C203258
0.115 MI

FSC Il LLC DBA FRED SMITH APAC - ATLANTIC, INC. THOMPSON

DELLINGER, INC.

COMPANY ARTHUR DIVISION
RALEIGH, NC GREENSBORO, NC MONROE, NC
0040 6000000000-E 1605 TEMPORARY SILT FENCE 1,050 LF 2.50 2625.00 3.00 3150.00 1.80 1890.00
0041 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 1.00 150.00 1.00 150.00 15.00 2250.00
0042 6009000000-E 1610 EROS CONTRL STONE CL B 170 TON 25.00 4250.00 30.00 5100.00 16.00 2720.00
0043  6012000000-E 1610 SEDIMENT CONTROL STONE 140 TON 20.00 2800.00 30.00 4200.00 14.00 1960.00
0044 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1900.00 950.00 1000.00 500.00 900.00 450.00
0045 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 2.00 100.00 3.50 175.00
0046 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 500.00 625.00 500.00 625.00 2000.00 2500.00
0047  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 5.00 1000.00 4.00 800.00
0048 6029000000-E SP  SAFETY FENCE 300 LF 2.00 600.00 2.00 600.00 3.00 900.00
0049  6030000000-E 1630 SILT EXCAVATION 300 CY 6.00 1800.00 5.00 1500.00 4.00 1200.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 1,200 SY 2.00 2400.00 1.00 1200.00 1.00 1200.00
0051 6037000000-E SP COIR FIBER MAT 200 SY 6.00 1200.00 5.00 1000.00 2.00 400.00
0052 6038000000-E SP PERM SOIL REINF MAT 120 SY 6.00 720.00 8.00 960.00 6.00 720.00
0053  6042000000-E 1632 1/4" HARDWARE CLOTH 300 LF 3.00 900.00 4.00 1200.00 6.00 1800.00
0054 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 50.00 100.00 150.00 300.00 250.00 500.00
0055 6071010000-E SP  WATTLE 150 LF 15.00 2250.00 10.00 1500.00 5.00 750.00
0056 6071020000-E SP  POLYACRYLAMIDE (PAM) 65 LB 10.00 650.00 10.00 650.00 7.70 500.50
0057 6071030000-E 1640 COIR FIBER BAFFLE 200 LF 5.00 1000.00 10.00 2000.00 4.20 840.00
0058 6071050000-E SP (1 lS/;])I\AMER 4 EA 900.00 3600.00 500.00 2000.00 800.00 3200.00
0059 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2690.00 1345.00 4000.00 2000.00 2000.00 1000.00
0060 6087000000-E 1660 MOWING 0.25 ACR 125.00 31.25 2.00 0.50 75.00 18.75
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 1.00 50.00 3.00 150.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 100.00 25.00 2000.00 500.00
0063  6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 1.00 50.00 3.00 150.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1000.00 500.00 400.00 200.00 2000.00 1000.00
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 30.00 300.00 1.00 10.00 18.00 180.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 50.00 900.00 100.00 1800.00 1.00 18.00
0067 6123000000-E 1670 REFORESTATION 0.1 ACR 1900.00 190.00 5000.00 500.00 10000.00 1000.00
STRUCTURE ITEMS
0068 8035000000-N 402 REMV EXIST STR #ttirsinex Lump Sum 46000.00 23430.00 5600.00
(13+82.50-L-)
0069 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 12000.00 4175.00 2500.00
(13+82.50-L-)
0070 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 56 CY 1200.00 67200.00 907.75 50834.00 1100.00 61600.00
0071 8210000000-N 422 BRG APPR SLAB kit Lump Sum 19000.00 21160.00 21500.00
(13+82.50-L-)
0072 8217000000-E 425 REINF STEEL (BRIDGE) 8,922 LB 2.00 17844.00 1.14 10171.08 1.00 8922.00
0073 8384000000-E 450 HP14X73 PILES 150 LF 70.00 10500.00 73.80 11070.00 77.00 11550.00
0074 8391000000-N 450 STEEL PILE POINTS 10 EA 140.00 1400.00 120.00 1200.00 210.00 2100.00
0075 8505000000-E 460 VERT CONC BARRIER RAIL 190 LF 90.00 17100.00 71.00 13490.00 85.00 16150.00



DEC 09, 2013 10:36 AM
TIP NO

FED AID NO BRZ-1549(6)

B-4730

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

CHATHAM

38503.3.FD1

2:00 PM 6/9 010
NOV 19 2013 C203258
0.115 MI

FSC Il LLC DBA FRED SMITH APAC - ATLANTIC, INC. THOMPSON

DELLINGER, INC.

COMPANY ARTHUR DIVISION
RALEIGH, NC GREENSBORO, NC MONROE, NC
0076 8608000000-E 876 RIP RAP II (2-0") 85 TON 100.00 8500.00 50.00 4250.00 33.00 2805.00
0077 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 85 SY 3.00 255.00 2.00 170.00 2.00 170.00
0078 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2500.00 4400.00 6000.00
0079 8753200000-E 430 3-0"X3'-3"PRESTR BOX BEAM 950 LF 195.00 185250.00 247.70 235315.00 245.00 232750.00
CONTRACT TOTAL TOTAL 607530.75 TOTAL 615385.83 TOTAL 630961.00
ROADWAY ITEMS SUB-TOTAL 219981.75 SUB-TOTAL 235720.75 SUB-TOTAL 259314.00
STRUCTURE ITEMS SUB-TOTAL 387549.00 SUB-TOTAL 379665.08 SUB-TOTAL 371647.00



DEC 09, 2013 10:36 AM CHATHAM

TIP NO B-4730 38503.3.FD1 2:00 PM 719 010
NOV 19 2013 C203258
FED AID NO BRZ-1549(6) 0.115 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

S. T.WOOTEN CORPORATION

WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 34000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 12000.00

(13+82.50)
0003 0043000000-N 226 GRADING Lump Sum 42000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 10.00 2000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 170 CY 26.00 4420.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 35.00 7000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 3.00 1800.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 65.00 650.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 3.00 60.00
0011 0335200000-E 305 15" DRAINAGE PIPE 24 LF 69.00 1656.00
0012 0335850000-E 305 :II"SRRNNAGE PIPE ELBOW 1 EA 100.00 100.00
0013 0448200000-E 310 15" RCP CULV CLASS IV 28 LF 73.00 2044.00
0014 1099500000-E 505 SHALLOW UNDERCUT 100 CY 10.00 1000.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 30.00 6000.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 30.00 600.00
0017 1330000000-E 607 INCIDENTAL MILLING 80 SY 40.00 3200.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 250 TON 78.34 19585.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 310 TON 78.54 24347.40
0020 1575000000-E 620 ASP FOR PLANT MIX 35 TON 701.19 24541.65
0021 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 200.00 1600.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2400.00 4800.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 560.00 1120.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 40 LF 54.00 2160.00
0025 2752000000-E SP GENERIC PAVING ITEM (LF) 20 LF 58.05 1161.00

SPECIAL SHOULDER BERM CURB
0026 3030000000-E 862 STL BM GUARDRAIL 75 LF 15.00 1125.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00
0028 3215000000-N 862 GR ANCHORTYPEIIll 4 EA 1375.00 5500.00
0029 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00
0030 3628000000-E 876 RIP RAP, CLASS | 175 TON 70.00 12250.00
0031 3649000000-E 876 RIP RAP,CLASS B 19 TON 70.00 1330.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,000 SY 3.00 3000.00
0033 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.05 308.05
0034 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 125.00 250.00
0035 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 5.00 20.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 429 SF 4.30 1844.70
0037 4410000000-E 1110 WORK ZONE SIGNS (BARR) 131 SF 4.50 589.50
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 18.00 1440.00

0039 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,020 LF 0.30 1206.00



DEC 09, 2013 10:36 AM CHATHAM

TIP NO B-4730 38503.3.FD1 2:00 PM 8/ 9 010
NOV 19 2013 C203258
FED AID NO BRZ-1549(6) 0.115 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

S. T.WOOTEN CORPORATION

WILSON, NC
0040 6000000000-E 1605 TEMPORARY SILT FENCE 1,050 LF 2.20 2310.00
0041 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 35.00 5250.00
0042 6009000000-E 1610 EROS CONTRL STONE CL B 170 TON 70.00 11900.00
0043 6012000000-E 1610 SEDIMENT CONTROL STONE 140 TON 55.00 7700.00
0044 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1000.00 500.00
0045 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00
0046 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1800.00 2250.00
0047 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00
0048 6029000000-E SP SAFETY FENCE 300 LF 2.10 630.00
0049 6030000000-E 1630 SILT EXCAVATION 300 CY 15.00 4500.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 1,200 SY 2.25 2700.00
0051 6037000000-E SP COIR FIBER MAT 200 SY 5.25 1050.00
0052 6038000000-E SP PERM SOIL REINF MAT 120 SY 8.00 960.00
0053 6042000000-E 1632 1/4" HARDWARE CLOTH 300 LF 4.10 1230.00
0054 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 350.00 700.00
0055 6071010000-E SP  WATTLE 150 LF 9.90 1485.00
0056 6071020000-E SP  POLYACRYLAMIDE (PAM) 65 LB 16.00 1040.00
0057 6071030000-E 1640 COIR FIBER BAFFLE 200 LF 4.10 820.00
0058 6071050000-E SP ’(*I lS/;l)l\/”\/lER 4 EA 2600.00 10400.00
0059 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 4500.00 2250.00
0060 6087000000-E 1660 MOWING 0.25 ACR 800.00 200.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 11.00 550.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1400.00 350.00
0063 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.50 125.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1200.00 600.00
0065 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 50.00 500.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 100.00 1800.00
0067 6123000000-E 1670 REFORESTATION 0.1 ACR 8000.00 800.00
STRUCTURE ITEMS
0068  8035000000-N 402 REMV EXIST STR #iiik Lump Sum 38700.00
(13+82.50-L-)
0069 8121000000-N 412 UNCL STR EXCAV STA *¥*** Lump Sum 5000.00
(13+82.50-L-)
0070 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 56 CY 700.00 39200.00
0071 8210000000-N 422 BRG APPR SLAB *ikiick Lump Sum 24000.00
(13+82.50-L-)
0072 8217000000-E 425 REINF STEEL (BRIDGE) 8,922 LB 1.00 8922.00
0073 8384000000-E 450 HP14X73 PILES 150 LF 90.00 13500.00
0074 8391000000-N 450 STEEL PILE POINTS 10 EA 150.00 1500.00

0075 8505000000-E 460 VERT CONC BARRIER RAIL 190 LF 112.00 21280.00



DEC 09, 2013 10:36 AM CHATHAM

TIP NO B-4730 38503.3.FD1 2:00 PM 9/ 9 010
NOV 19 2013 C203258
FED AID NO BRZ-1549(6) 0.115 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #108 OVER TERRELL CREEK ON SR-1549.

S. T.WOOTEN CORPORATION

WILSON, NC

0076 8608000000-E 876 RIP RAP I1(2-0") 85 TON 100.00 8500.00
0077 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 85 SY 3.00 255.00
0078 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00
0079 8753200000-E 430 3-0"X 3-3"PRESTR BOX BEAM 950 LF 242.00 229900.00
CONTRACT TOTAL TOTAL 691581.30

ROADWAY ITEMS SUB-TOTAL 297824.30

STRUCTURE ITEMS SUB-TOTAL 393757.00

BIDDERS IN ORDER CONTRACT TOTAL

DANE CONSTRUCTION, INC. 1 570350.55

SMITH-ROWE, LLC 2 599979.50

R.E. BURNS & SONS CO., INC. 3 605495.65

FSC Il LLC DBA FRED SMITH COMPANY 4 607530.75

APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 5 615385.83

DELLINGER, INC. 6 630961.00

S. T. WOOTEN CORPORATION 7 691581.30



DEC 09, 2013 10:36 AM
TIP NO B-5107

FED AID NO BRSTP-1003(71)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

FORSYTH
42244.3.FD1

2:00 PM 1/6 011
NOV 19 2013 C203262
0.237 Ml

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0030000000-N SP  BRG APP SUB REG TIER**
(16+63.47 -L-)

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006 0063000000-N SP GRADING

0007 0106000000-E 230 BORROW EXCAVATION

0008 0195000000-E 265 SELECT GRANULAR MATERIAL

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300 FND CONDIT MATL MINOR STRS

0011 0320000000-E 300 FND CONDIT GEOTEXTILE

0012 0343000000-E 310 15" SIDE DRAIN PIPE

0013 0448200000-E 310 15" RCP CULV CLASS IV

0014 0995000000-E 340 PIPE REMOVAL

0015 1099500000-E 505 SHALLOW UNDERCUT

0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545 INCIDENTAL STONE BASE

0018 1330000000-E 607 INCIDENTAL MILLING

0019 1489000000-E 610 ASP CONC BASE CRS B25.0B

0020 1498000000-E 610 ASP CONC INTR CRS 119.0B

0021 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620 ASP FOR PLANT MIX

0023 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806 RIGHT OF WAY MARKERS

0025 2286000000-N 840 MASNRY DRAINAGE STRUCT

0026 2308000000-E 840 MASNRY DRAINAGE STRUCT

0027 2366000000-N 840 FRAME W/2GRTS 840.24 STD

0028 2556000000-E 846 SHOULDER BERM GUTTER

0029 2752000000-E SP  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0030 3030000000-E 862 STL BM GUARDRAIL

0031 3150000000-N 862 ADDIT GUARDRAIL POSTS

0032 3215000000-N 862 GR ANCHOR TYPE Il

0033 3270000000-N SP  GR ANCHOR TYPE 350

0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0035 3659000000-N SP PREFORMED SCOUR HOLES

0036 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904 SIGN ERECTION, TYPE D

0038 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0039  4400000000-E 1110 WORK ZONE SIGNS (STAT)

Lump Sum
Lump Sum
Lump Sum

1 ACR

250

Lump Sum
12,400
450

550

CY

CY
CcYy
SY

60 TON

40
48
60
44
50

SY
LF
LF
LF

CY

100 TON
200 TON

250

SY

1,060 TON
460 TON
730 TON
120 TON

20 TON

417

EA
EA
LF
EA
LF
LF

LF
EA
EA
EA
SY
EA

LF
EA
EA
SF

70000.00

7500.00

6000.00

1.00 1.00
10.00 2500.00
64500.00

8.00 99200.00
8.00 3600.00
2.00 1100.00
40.00 2400.00
2.00 80.00
50.00 2400.00
50.00 3000.00
10.00 440.00
10.00 500.00
35.00 3500.00
30.00 6000.00
20.00 5000.00
46.22 48993.20
49.28 22668.80
52.26 38149.80
572.45 68694.00
60.00 1200.00
200.00 1600.00
1200.00 2400.00
100.00 1468.00
500.00 1000.00
45.00 5085.00
300.00 900.00
13.80 7935.00
1.00 5.00
1475.00 5900.00
1650.00 6600.00
2.00 2810.00
800.00 800.00
5.00 305.00
100.00 200.00
7.00 42.00
4.00 1668.00

74900.00

7500.00

7100.00

1.00 1.00
10.00 2500.00
158189.52

5.69 70556.00
11.00 4950.00
1.80 990.00
25.00 1500.00
3.50 140.00
39.50 1896.00
40.15 2409.00
15.00 660.00
14.00 700.00
26.80 2680.00
28.25 5650.00
11.50 2875.00
46.22 48993.20
49.28 22668.80
52.26 38149.80
572.45 68694.00
50.00 1000.00
175.00 1400.00
1245.00 2490.00
100.00 1468.00
545.00 1090.00
38.00 4294.00
100.00 300.00
13.80 7935.00
1.00 5.00
1475.00 5900.00
1650.00 6600.00
1.00 1405.00
1200.00 1200.00
4.25 259.25
50.00 100.00
1.00 6.00
4.25 1772.25

77990.00

7218.00

6795.00

100.00 100.00
15.00 3750.00
92163.96

7.50 93000.00
35.00 15750.00
2.15 1182.50
30.00 1800.00
2.15 86.00
25.00 1200.00
35.00 2100.00
15.00 660.00
15.00 750.00
25.00 2500.00
25.00 5000.00
20.00 5000.00
46.22 48993.20
49.28 22668.80
52.26 38149.80
572.45 68694.00
125.00 2500.00
200.00 1600.00
1375.00 2750.00
250.00 3670.00
575.00 1150.00
25.00 2825.00
125.00 375.00
14.75 8481.25
13.00 65.00
1375.00 5500.00
1850.00 7400.00
2.15 3020.75
1150.00 1150.00
5.05 308.05
125.00 250.00
5.00 30.00
10.00 4170.00



DEC 09, 2013 10:36 AM
TIP NO

B-5107

FED AID NO BRSTP-1003(71)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

FORSYTH
42244.3.FD1

2:00 PM

NOV 19 2013
0.237 Ml

2/ 6 011

C203262

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068

0069
0070
0071
0072
0073
0074
0075
0076

0077

4410000000-E
4445000000-E
4685000000-E
4686000000-E
4850000000-E
5325600000-E
5540000000-E
5648000000-N
5871400000-E
5871410000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N

8035000000-N

1110
1145
1205
1205
1205
1510
1515
1515
1550
1550
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
1639
SP

SP

1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

402

WORK ZONE SIGNS (BARR)
BARRICADES (TYPE IIl)

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
LINE REMOVAL 4" WIDE

6" WATER LINE

6" VALVE

RELOCATE WATER METER

6" TRENCHLESS INSTALL (IN SOIL)

6" TRENCHLESS INSTALL (NOT IN SOIL)

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

REMV EXIST STR **#xskxsix
(16+63.47-L-)

194 SF 7.00 1358.00
128 LF 17.00 2176.00
3,300 LF 1.00 3300.00
3,300 LF 1.10 3630.00
400 LF 2.00 800.00
819 LF 50.00 40950.00
2 EA 2000.00 4000.00

3 EA 2000.00 6000.00

25 LF 300.00 7500.00
25 LF 275.00 6875.00
2,310 LF 2.00 4620.00
205 TON 35.00 7175.00
330 TON 35.00 11550.00
455 TON 20.00 9100.00
45 ACR 1000.00 4500.00
150 LB 5.00 750.00
1.75 TON 1000.00 1750.00
470 LF 10.00 4700.00
100 LF 2.00 200.00
870 CY 5.00 4350.00
5,600 SY 0.10 560.00
525 SY 6.00 3150.00
120 SY 4.00 480.00
355 LF 3.50 1242.50
12 EA 200.00 2400.00
555 LF 8.00 4440.00
185 LB 11.00 2035.00
355 LF 5.00 1775.00
5 EA 1000.00 5000.00

4.5 ACR 2000.00 9000.00
2.3 ACR 50.00 115.00
50 LB 5.00 250.00
0.25 TON 1000.00 250.00
125 LB 5.00 625.00
3.25 TON 1000.00 3250.00
10 VHR 20.00 200.00
18 EA 1.00 18.00
Lump Sum 92700.00

5.00 970.00
16.50 2112.00
0.69 2277.00
0.79 2607.00
1.00 400.00
55.00 45045.00
1300.00 2600.00
1500.00 4500.00
200.00 5000.00
575.00 14375.00
1.65 3811.50
20.00 4100.00
20.00 6600.00
18.00 8190.00
800.00 3600.00
3.00 450.00
900.00 1575.00
5.00 2350.00
2.00 200.00
3.00 2610.00
1.25 7000.00
4.00 2100.00
7.00 840.00
3.00 1065.00
50.00 600.00
7.00 3885.00
2.00 370.00
5.00 1775.00
500.00 2500.00
2100.00 9450.00
40.00 92.00
3.00 150.00
1000.00 250.00
3.00 375.00
700.00 2275.00
29.00 290.00
75.00 1350.00
97000.00

10.00
16.00
0.69
0.79
1.00
45.00
2750.00
350.00
145.00
1200.00
1.84
35.00
35.00
28.00
1100.00
7.00
2000.00
10.00
1.84
9.00
1.75
5.00
6.00
3.50
125.00
6.25
7.50
6.00
1150.00

1595.00
200.00
8.00
2500.00
5.00
1200.00
45.00
50.00

1940.00
2048.00
2277.00
2607.00
400.00
36855.00
5500.00
1050.00
3625.00
30000.00
4250.40
7175.00
11550.00
12740.00
4950.00
1050.00
3500.00
4700.00
184.00
7830.00
9800.00
2625.00
720.00
1242.50
1500.00
3468.75
1387.50
2130.00
5750.00

7177.50
460.00
400.00
625.00
625.00

3900.00
450.00
900.00

103088.00



DEC 09, 2013 10:36 AM
TIP NO B-5107

FED AID NO BRSTP-1003(71)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

FORSYTH
42244.3.FD1

2:00 PM 3/ 6 011
NOV 19 2013 C203262
0.237 Ml

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0078 8105520000-E 411 3-0"DRILLD PIER IN SOIL

0079 8105620000-E 411 3-0"DRILLD PIER NO SOIL

0080 8111200000-E 411 PERM STL CASING FOR 3' PIER

0081 8113000000-N 411 SID INSPECTIONS

0082 8114000000-N 411 SPT TESTING

0083 8115000000-N 411 CSLTESTING

0084 8121000000-N 412 UNCL STR EXCAV STA *#*xx
(16+63.47-L-)

0085 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0086 8210000000-N 422 BRG APPR SLAB *ererirink
(16+63.47-L-)

0087 8217000000-E 425 REINF STEEL (BRIDGE)

0088 8238000000-E 425 SPIRAL COL REINF STL BRG

0089 8364000000-E 450 HP12X53 PILES

0090 8391000000-N 450 STEEL PILE POINTS

0091 8475000000-E 460 TWO BAR METAL RAIL

0092 8517000000-E 460 1-mXeeeesCONC PARAPET
(12" X 2-117)

0093 8608000000-E 876 RIP RAP Il (2-0")

0094 8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0095 8657000000-N 430 ELASTOMERIC BEARINGS

0096 8762000000-E 430 3-0"X 1-9"PRESTR SLABS

0097 8763000000-E 430 3-0"X2-0"PRESTR SLABS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

1585 LF 487.00 77189.50

70 LF 1462.00 102340.00

67 LF 130.00 8710.00

2 EA 1000.00 2000.00

2 EA 500.00 1000.00

1 EA 2450.00 2450.00

Lump Sum 14000.00
87.4 CY 750.00 65550.00

Lump Sum 18550.00
31,815 LB 1.00 31815.00
5,164 LB 2.25 11619.00

560 LF 50.00 28000.00

7 EA 150.00 1050.00

305 LF 125.00 38125.00

3205 LF 65.00 20832.50

430 TON 50.00 21500.00

480 SY 2.00 960.00

Lump Sum 8000.00
1,080 LF 131.00 141480.00

840 LF 153.00 128520.00
TOTAL 1472610.30

SUB-TOTAL 656219.30

SUB-TOTAL 816391.00

815.15 129201.28
815.15 57060.50
317.24 21255.08
575.00 1150.00
1125.00 2250.00
2815.00 2815.00
1600.00

687.04 60047.30
17500.00

0.93 29587.95
181 9346.84
37.64 21078.40
195.00 1365.00
128.71 39256.55
72.80 23332.40
38.08 16374.40
2.20 1056.00
7750.00

118.86 128368.80
147.28 123715.20
TOTAL 1499777.02
SUB-TOTAL 708666.32
SUB-TOTAL 791110.70

775.00 122837.50
775.00 54250.00
285.00 19095.00
500.00 1000.00
1000.00 2000.00
2500.00 2500.00
10000.00

650.00 56810.00
12536.50

1.00 31815.00
1.30 6713.20
41.50 23240.00
200.00 1400.00
103.00 31415.00
70.00 22435.00
52.00 22360.00
3.00 1440.00
15000.00

131.47 141987.60
178.09 149595.60
TOTAL 1559707.36
SUB-TOTAL 728188.96
SUB-TOTAL 831518.40



DEC 09, 2013 10:36 AM FORSYTH

TIP NO B-5107 42244.3.FD1 2200PM 4/ 6 011
NOV 19 2013 C203262
FED AID NO BRSTP-1003(71) 0.237 M

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

JIMMY R. LYNCH & SONS, INC. BLYTHE CONSTRUCTION, INC.
PILOT MOUNTAIN, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 91819.00 85000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6267.00 31000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 4876.00 6000.00
(16+63.47 -L-)
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3000.00 3000.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 250 CY 15.00 3750.00 12.00 3000.00
0006 0063000000-N SP  GRADING Lump Sum 112993.00 91000.00
0007 0106000000-E 230 BORROW EXCAVATION 12,400 CY 9.64 119536.00 9.00 111600.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 450 CY 42.00 18900.00 36.00 16200.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 550 SY 2.00 1100.00 3.00 1650.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 40.00 2400.00 35.00 2100.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 2.00 80.00 10.00 400.00
0012 0343000000-E 310 15" SIDE DRAIN PIPE 48 LF 59.00 2832.00 25.00 1200.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 60 LF 58.00 3480.00 50.00 3000.00
0014 0995000000-E 340 PIPE REMOVAL 44 LF 15.00 660.00 15.00 660.00
0015 1099500000-E 505 SHALLOW UNDERCUT 50 CY 20.00 1000.00 20.00 1000.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 100 TON 30.00 3000.00 40.00 4000.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 30.00 6000.00 40.00 8000.00
0018 1330000000-E 607 INCIDENTAL MILLING 250 SY 16.00 4000.00 31.00 7750.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,060 TON 49.00 51940.00 62.00 65720.00
0020 1498000000-E 610 ASP CONC INTR CRS 119.0B 460 TON 52.00 23920.00 62.00 28520.00
0021 1525000000-E 610 ASP CONC SURF CRS SF9.5A 730 TON 55.00 40150.00 63.00 45990.00
0022 1575000000-E 620 ASP FOR PLANT MIX 120 TON 602.00 72240.00 610.00 73200.00
0023 1693000000-E 654 ASPH PLT MIX PVYMT REPAIR 20 TON 150.00 3000.00 160.00 3200.00
0024 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 147.00 1176.00 140.00 1120.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1650.00 3300.00 1800.00 3600.00
0026 2308000000-E 840 MASNRY DRAINAGE STRUCT 14.68 LF 323.00 4741.64 200.00 2936.00
0027 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 461.00 922.00 570.00 1140.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 113 LF 22.00 2486.00 38.00 4294.00
0029 2752000000-E SP GENERIC PAVING ITEM (LF) 3 LF 300.00 900.00 35.00 105.00
SPECIAL SHOULDER BERM CURB
0030 3030000000-E 862 STL BM GUARDRAIL 575 LF 14.00 8050.00 14.75 8481.25
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 27.00 135.00 13.00 65.00
0032 3215000000-N 862 GR ANCHOR TYPE lll 4 EA 1024.00 4096.00 1375.00 5500.00
0033 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1890.00 7560.00 1850.00 7400.00
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,405 SY 1.90 2669.50 4.00 5620.00
0035 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 750.00 750.00 1250.00 1250.00
0036 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 6.00 366.00 4.25 259.25
0037 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 132.00 264.00 50.00 100.00
0038 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 6.00 36.00 1.00 6.00

0039 4400000000-E 1110 WORK ZONE SIGNS (STAT) 417 SF 5.00 2085.00 4.25 1772.25



DEC 09, 2013 10:36 AM
TIP NO

B-5107

FED AID NO BRSTP-1003(71)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

FORSYTH
42244.3.FD1

2:00 PM

NOV 19 2013
0.237 Ml

5/ 6

011

C203262

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068

0069
0070
0071
0072
0073
0074
0075
0076

0077

4410000000-E
4445000000-E
4685000000-E
4686000000-E
4850000000-E
5325600000-E
5540000000-E
5648000000-N
5871400000-E
5871410000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N

8035000000-N

1110
1145
1205
1205
1205
1510
1515
1515
1550
1550
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
1639
SP

SP

1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

402

WORK ZONE SIGNS (BARR)
BARRICADES (TYPE IIl)

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
LINE REMOVAL 4" WIDE

6" WATER LINE

6" VALVE

RELOCATE WATER METER

6" TRENCHLESS INSTALL (IN SOIL)

6" TRENCHLESS INSTALL (NOT IN SOIL)

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

REMV EXIST STR **#xskxsix
(16+63.47-L-)

194 SF 5.00 970.00
128 LF 17.00 2176.00
3,300 LF 0.73 2409.00
3,300 LF 0.83 2739.00
400 LF 2.00 800.00
819 LF 37.00 30303.00
2 EA 1048.00 2096.00

3 EA 679.00 2037.00

25 LF 485.00 12125.00
25 LF 1215.00 30375.00
2,310 LF 1.74 4019.40
205 TON 34.00 6970.00
330 TON 36.00 11880.00
455 TON 28.00 12740.00
45 ACR 840.00 3780.00
150 LB 4.00 600.00
1.75 TON 945.00 1653.75
470 LF 21.00 9870.00
100 LF 3.00 300.00
870 CY 10.00 8700.00
5,600 SY 1.32 7392.00
525 SY 5.00 2625.00
120 SY 8.00 960.00
355 LF 4.00 1420.00
12 EA 600.00 7200.00
555 LF 8.00 4440.00
185 LB 6.00 1110.00
355 LF 6.00 2130.00
5 EA 1011.00 5055.00

4.5 ACR 2205.00 9922.50
2.3 ACR 42.00 96.60
50 LB 4.00 200.00
0.25 TON 1050.00 262.50
125 LB 4.00 500.00
3.25 TON 735.00 2388.75
10 VHR 31.00 310.00
18 EA 79.00 1422.00
Lump Sum 60000.00

5.50 1067.00
18.00 2304.00
0.69 2277.00
0.79 2607.00
0.10 40.00
67.00 54873.00
1560.00 3120.00
3540.00 10620.00
300.00 7500.00
1500.00 37500.00
1.65 3811.50
45.00 9225.00
45.00 14850.00
40.00 18200.00
800.00 3600.00
3.00 450.00
900.00 1575.00
15.00 7050.00
2.00 200.00
23.00 20010.00
1.25 7000.00
4.00 2100.00
7.00 840.00
3.00 1065.00
220.00 2640.00
7.00 3885.00
5.00 925.00
5.00 1775.00
900.00 4500.00
2100.00 9450.00
40.00 92.00
3.00 150.00
1000.00 250.00
3.00 375.00
700.00 2275.00
29.00 290.00
75.00 1350.00
123000.00



DEC 09, 2013 10:36 AM FORSYTH

TIP NO B-5107 42244.3.FD1 2:00 PM 6/ 6 011
NOV 19 2013 C203262
FED AID NO BRSTP-1003(71) 0.237 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #34 OVER ABBOTT'S CREEK ON SR-1003.

JIMMY R. LYNCH & SONS, INC. BLYTHE CONSTRUCTION, INC.
PILOT MOUNTAIN, NC CHARLOTTE, NC
0078 8105520000-E 411 3-0"DRILLD PIER IN SOIL 158.5 LF 352.00 55792.00 900.00 142650.00
0079 8105620000-E 411 3-0"DRILLD PIER NO SOIL 70 LF 1406.00 98420.00 900.00 63000.00
0080 8111200000-E 411 PERM STL CASING FOR 3' PIER 67 LF 141.00 9447.00 50.00 3350.00
0081 8113000000-N 411 SID INSPECTIONS 2 EA 1082.00 2164.00 500.00 1000.00
0082 8114000000-N 411 SPT TESTING 2 EA 541.00 1082.00 500.00 1000.00
0083 8115000000-N 411 CSL TESTING 1 EA 2650.00 2650.00 2000.00 2000.00
0084 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 22800.00 6000.00
(16+63.47-L-)
0085 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 87.4 CY 730.00 63802.00 762.97 66683.58
0086 8210000000-N 422 BRG APPR SLAB **trrkikikk Lump Sum 28826.00 30000.00
(16+63.47-L-)

0087 8217000000-E 425 REINF STEEL (BRIDGE) 31,815 LB 1.02 32451.30 1.00 31815.00
0088 8238000000-E 425 SPIRAL COL REINF STL BRG 5,164 LB 1.69 8727.16 1.50 7746.00
0089 8364000000-E 450 HP12X53 PILES 560 LF 59.00 33040.00 45.00 25200.00
0090 8391000000-N 450 STEEL PILE POINTS 7 EA 213.00 1491.00 200.00 1400.00
0091 8475000000-E 460 TWO BAR METAL RAIL 305 LF 124.00 37820.00 100.00 30500.00
0092 8517000000-E 460 (ll*;X):*z**’;f())NC PARAPET 3205 LF 42.00 13461.00 100.00 32050.00
0093 8608000000-E 876 RIP RAP Il (2'-0") 430 TON 48.00 20640.00 50.00 21500.00
0094 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 480 SY 3.00 1440.00 3.00 1440.00
0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7924.00 15000.00
0096 8762000000-E 430 3-0"X1-9"PRESTR SLABS 1,080 LF 127.00 137160.00 140.00 151200.00
0097 8763000000-E 430 3-0"X2-0"PRESTR SLABS 840 LF 158.00 132720.00 170.00 142800.00
CONTRACT TOTAL TOTAL 1582315.10 TOTAL 1773114.83
ROADWAY ITEMS SUB-TOTAL 810457.64 SUB-TOTAL 873780.25
STRUCTURE ITEMS SUB-TOTAL 771857.46 SUB-TOTAL 899334.58

BIDDERS IN ORDER CONTRACT TOTAL

EASTERN STRUCTURES LLC 1 1472610.30

SMITH-ROWE, LLC 2 1499777.02

DANE CONSTRUCTION, INC. 3 1559707.36

JIMMY R. LYNCH & SONS, INC. 4 1582315.10

BLYTHE CONSTRUCTION, INC. 5 1773114.83



DEC 09, 2013 10:36 AM
TIP NO U-2507A

FED AID NO STPDA-5238(5)
GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).

MECKLENBURG

34811.3.FD5

2:00 PM

NOV 19 2013
2.936 MI

1/7 012

C202849

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0001 0000100000-N
0002 0000400000-N
0003 0001000000-E
0004 0008000000-E
0005 0015000000-N
0006 0022000000-E
0007 0036000000-E
0008 0106000000-E
0009 0134000000-E
0010 0141000000-E
0011 0156000000-E
0012 0177000000-E
0013 0192000000-N
0014 0195000000-E
0015 0196000000-E
0016 0318000000-E
0017 0320000000-E
0018 0335600000-E
0019 0343000000-E
0020 0345000000-E
0021 0366000000-E
0022 0402000000-E
0023 0448000000-E

0024 0448200000-E
0025 0448300000-E
0026 0448400000-E
0027 0448500000-E
0028 0448600000-E
0029 0448700000-E
0030 0582000000-E
0031 0588000000-E
0032 0594000000-E
0033 0600000000-E
0034 0636000000-E

0035 0636000000-E

0036 0636000000-E

0037 0636000000-E

800
801
200
200
205
225
225
230
240
240
250
250
260
265
270
300
300
305
310
310
310
310
310

310
310
310
310
310
310
310
310
310
310
310

310

310

310

ROADWAY ITEMS
MOBILIZATION

CONSTRUCTION SURVEYING

CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION

UNDERCUT EXCAVATION
BORROW EXCAVATION

DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVMT
BREAKING OF EXT ASPH PVMT

PROOF ROLLING

SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
36" DRAINAGE PIPE

15" SIDE DRAIN PIPE

24" SIDE DRAIN PIPE

15" RC PIPE CULV Il

48" RC PIPE CULV I

***" RCP CULV CLASS IV
(72")

15" RCP CULV CLASS IV
18" RCP CULV CLASS IV
24" RCP CULV CLASS IV
30" RCP CULV CLASS IV
36" RCP CULV CLASS IV
42" RCP CULV CLASS IV
15" CS PIPE CULV 0.064"
18" CS PIPE CULV 0.064"
24" CS PIPE CULV 0.064"
30" CS PIPE CULV 0.079"

" CS ELBOW *****" THICK
(15", 0.064")
" CS ELBOW **+++" THICK
(18", 0.064")
" CS ELBOW **++*" THICK
(24", 0.064")
" CS ELBOW **+*+" THICK
(30", 0.079")

Lump Sum
Lump Sum
Lump Sum

2 ACR

3
45,000
16,500

205,000
2,200
90
29,000
900

20
3,000
10,460

EA
CcYy
CcYy
CcYy
CcYy
LF
Sy
SY
HR
CcYy
SY

6,180 TON

9,600
28
120
32

12

48
280

15,904
2,732
6,304
1,704

536
676
12
72
228
56
2

2

SY
LF
LF
LF
LF
LF
LF

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EA

EA

EA

EA

8000.00
1600.00
6.75
10.00
8.10
12.15
5.10
3.10
2.05
100.00
22.25
2.60
32.65
3.45
92.10
41.15
58.40
47.00
138.00
273.50

39.80
45.45
58.25
76.35
93.00
114.00
48.50
45.70
54.40
72.00
210.00

235.00

350.00

470.00

1200000.00
140850.00
541649.00

16000.00
4800.00
303750.00
165000.00
1660500.00
26730.00
459.00
89900.00
1845.00
2000.00
66750.00
27196.00
201777.00
33120.00
2578.80
4938.00
1868.80
564.00
6624.00
76580.00

632979.20
124169.40
367208.00
130100.40
49848.00
77064.00
582.00
3290.40
12403.20
4032.00
420.00

470.00

2100.00

940.00

3500.00
1600.00
10.00
7.00
8.00
11.00
10.00
4.00
4.00
160.00
20.00
1.65
30.00
2.25
90.00
37.00
46.00
31.00
115.00
295.00

29.00
34.00
42.00
65.00
80.00
110.00
35.00
45.00
50.00
70.00
390.00

400.00

500.00

800.00

1378004.00
131000.00
2907284.00
7000.00
4800.00
450000.00
115500.00
1640000.00
24200.00
900.00
116000.00
3600.00
3200.00
60000.00
17259.00
185400.00
21600.00
2520.00
4440.00
1472.00
372.00
5520.00
82600.00

461216.00
92888.00
264768.00
110760.00
42880.00
74360.00
420.00
3240.00
11400.00
3920.00
780.00

800.00

3000.00

1600.00

500.00
1500.00
13.50
10.00
10.00
6.00
3.75
3.50
0.80
400.00
23.00
5.60
30.00
3.50
100.00
40.00
75.00
130.00
125.00
300.00

35.00
40.00
50.00
60.00
75.00
100.00
130.00
40.00
45.00
65.00
325.00

350.00

450.00

550.00

1400000.00
400000.00
1605000.00
1000.00
4500.00
607500.00
165000.00
2050000.00
13200.00
337.50
101500.00
720.00
8000.00
69000.00
58576.00
185400.00
33600.00
2800.00
4800.00
2400.00
1560.00
6000.00
84000.00

556640.00
109280.00
315200.00
102240.00
40200.00
67600.00
1560.00
2880.00
10260.00
3640.00
650.00

700.00

2700.00

1100.00



DEC 09, 2013 10:36 AM
U-2507A

TIP NO

FED AID NO STPDA-5238(5)
GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).

MECKLENBURG
34811.3.FD5

2:00 PM 217 012
NOV 19 2013 C202849
2.936 MI

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0038

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063

0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076

0974000000-E

0995000000-E
1011000000-N
1044000000-E
1066000000-E
1077000000-E
1099500000-E
1099700000-E
1110000000-E
1115000000-E
1121000000-E
1176000000-E
1187000000-E
1209000000-E
1220000000-E
1275000000-E
1330000000-E
1489000000-E
1491000000-E
1498000000-E
1503000000-E
1519000000-E
1523000000-E
1575000000-E
1693000000-E
1891000000-E

2022000000-E
2033000000-E
2044000000-E
2070000000-N
2077000000-E
2143000000-E
2190000000-N
2209000000-E
2220000000-E
2253000000-E
2264000000-E
2275000000-E
2286000000-N

SP

340
500
501
501
SP

505
505
510
SP

520
542
542
543
545
600
607
610
610
610
610
610
610
620
654
SP

815
815
815
815
815
818
828
838
838
840
840
SP

840

#"WLD STL PIPE **' B RR
(36", 0.500")
PIPE REMOVAL

FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TREATED SOIL
#57 STONE

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION

STABILIZER AGGREGATE
GEOTEXTILE FOR PVMT STABILIZ
AGGREGATE BASE COURSE
SOIL CEMENT BASE

PC FOR SOIL CEMENT BASE
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR

GENERIC PAVING ITEM (SY)
MEDIAN CROSSOVER
SUBDRAIN EXCAVATION

SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE
SUBDRN PIPE OUTLET

6" OUTLET PIPE

BLOTTING SAND

TEMP STL PLT COVER FOR MDS
ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

PIPE PLUGS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT

56 LF 495.00 27720.00
7,588 LF 11.25 85365.00
Lump Sum 900000.00
33,610 SY 2.75 92427.50
340 TON 227.00 77180.00

2 TON 50.00 100.00
1,450 CY 13.70 19865.00
4,000 TON 37.25 149000.00
500 TON 26.85 13425.00
4,100 SY 4.90 20090.00
660 TON 25.55 16863.00
22,410 SY 2.20 49302.00
617 TON 145.00 89465.00
8,410 GAL 4.00 33640.00
6,000 TON 32.70 196200.00
463 GAL 5.00 2315.00
5,700 SY 6.00 34200.00
9,940 TON 38.00 377720.00
60,130 TON 37.00 2224810.00
10,420 TON 38.50 401170.00
35,130 TON 37.00 1299810.00
9,830 TON 40.00 393200.00
26,400 TON 38.00 1003200.00
7,417 TON 585.00 4338945.00
2,460 TON 90.00 221400.00
350 SY 45.00 15750.00
336 CY 23.00 7728.00
168 CY 54.25 9114.00
1,000 LF 10.40 10400.00
2 EA 455.00 910.00

12 LF 25.50 306.00

10 TON 100.00 1000.00

1 EA 850.70 850.70

6 CY 705.00 4230.00

8 CY 1125.00 9000.00

3 CY 880.00 2640.00

1 Cy 1125.00 1125.00

128 CY 215.00 27520.00
335 EA 1375.00 460625.00

800.00

10.00

2.45
205.00
70.00
9.00
30.00
20.00
4.33
35.00
1.95
131.00
4.50
36.00
5.00
6.60
40.00
39.00
40.50
39.00
42.00
40.00
611.00
90.00
60.00

15.00
35.00
8.00
300.00
15.00
50.00
770.00
900.00
900.00
1500.00
1500.00
185.00
875.00

44800.00

75880.00
300000.00
82344.50
69700.00
140.00
13050.00
120000.00
10000.00
17753.00
23100.00
43699.50
80827.00
37845.00
216000.00
2315.00
37620.00
397600.00
2345070.00
422010.00
1370070.00
412860.00
1056000.00
4531787.00
221400.00
21000.00

5040.00
5880.00
8000.00
600.00
180.00
500.00
770.00
5400.00
7200.00
4500.00
1500.00
23680.00
293125.00

675.00 37800.00
11.00 83468.00
400000.00

2.45 82344.50
205.00 69700.00
50.00 100.00
11.35 16457.50
23.00 92000.00
23.00 11500.00
24.65 101065.00
27.00 17820.00
1.95 43699.50
131.00 80827.00
6.00 50460.00
30.00 180000.00
6.00 2778.00
14.00 79800.00
50.00 497000.00
43.00 2585590.00
44.00 458480.00
43.00 1510590.00
42.00 412860.00
39.00 1029600.00
610.00 4524370.00
105.00 258300.00
80.00 28000.00
7.00 2352.00
40.00 6720.00
4.00 4000.00
300.00 600.00
15.00 180.00
20.00 200.00
825.00 825.00
1250.00 7500.00
1750.00 14000.00
750.00 2250.00
750.00 750.00
125.00 16000.00
1400.00 469000.00



DEC 09, 2013 10:36 AM
U-2507A

TIP NO

FED AID NO STPDA-5238(5)
GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).

MECKLENBURG
34811.3.FD5

2:00 PM

NOV 19 2013
2.936 MI

3/7 012

C202849

BLYTHE DEVELOPMENT CO. TRIANGLE GRADING & PAVING INC

CHARLOTTE, NC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0077
0078
0079
0080
0081

0082

0083

0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096

0097

0098

0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110

0111
0112

2308000000-E
2364000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2440000000-N
2451000000-N
2542000000-E
2549000000-E
2556000000-E
2580000000-E
2591000000-E
2605000000-N
2612000000-E
2619000000-E
2655000000-E
2738000000-E

2738000000-E

2752000000-E

2815000000-N
2830000000-N
2845000000-N
2938000000-N
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3210000000-N
3270000000-N
3360000000-E
3435000000-N

3536000000-E
3542000000-E

840
840
840
840
840

840

840

840
852
852
846
846
846
846
848
848
848
850
852
SP

SP

SP

858
858
858
859
862
862
862
862
862
SP

863
SP

866
866

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

E

I(:REAME-GRT-HD 840.03 **

F

I(:%AME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
CONC TRANS SECT FOR CATCH BASIN
CONC TRANS SECT FOR DROP INLET
1'-6" CONC CURB & GUTTER
2'-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER
CONCRETE VALLEY GUTTER
4" CONCRETE SIDEWALK
CONCRETE CURB RAMP

6" CONCRETE DRIVEWAY

4" CONCRETE PAVED DITCH
5" MONO CONC ISLDS (KEY IN)

GENERIC PAVING ITEM (SY)

4" CONCRETE WAITING PAD
GENERIC PAVING ITEM (SY)

6" CONCRETE SHELTER PAD
GENERIC PAVING ITEM (LF)
SPECIAL MEDIAN CURB & GUTTER
ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
CONVERT DI TO JB W/MH

STL BM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350
REMOVE EXISTING GUARDRAIL

GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST, 8'
CHN LK FENCE 48" FABRIC

MET LINE PST 48" CL FEN

180 LF 220.00 39600.00
71 EA 520.00 36920.00

9 EA 470.00 4230.00

2 EA 485.00 970.00

16 EA 580.00 9280.00

99 EA 600.00 59400.00
115 EA 600.00 69000.00
23 EA 440.00 10120.00

26 EA 435.00 11310.00

41 EA 435.00 17835.00
21,500 LF 12.40 266600.00
40,500 LF 14.15 573075.00
430 LF 19.00 8170.00
960 LF 13.25 12720.00
21,000 SY 24.50 514500.00
120 EA 850.00 102000.00
2,800 SY 34.00 95200.00
30 SY 47.50 1425.00
5,350 SY 37.50 200625.00
60 SY 29.25 1755.00
100 sSY 37.50 3750.00
160 LF 16.50 2640.00
EA 600.00 1200.00

EA 600.00 600.00

35 EA 400.00 14000.00

2 EA 1100.00 2200.00
5,600 LF 16.05 89880.00
175 LF 17.80 3115.00
10 EA 45.00 450.00

1 EA 480.00 480.00

10 EA 480.00 4800.00

13 EA 1850.00 24050.00
865 LF 1.15 994.75
28 EA 60.00 1680.00
180 LF 7.25 1305.00
15 EA 72.00 1080.00

200.00
475.00
475.00
475.00
475.00

475.00

475.00

350.00
400.00
500.00
11.00
12.75
17.00
12.00
28.00
1255.00
47.00
65.00
39.00
45.00

44.00

23.00

800.00
800.00
650.00
1250.00
14.90
16.00
10.00
425.00
450.00
1795.00
1.00
75.00

9.50
30.00

36000.00
33725.00
4275.00
950.00
7600.00

47025.00

54625.00

8050.00
10400.00
20500.00

236500.00
516375.00

7310.00

11520.00
588000.00
150600.00
131600.00

1950.00

208650.00
2700.00

4400.00

3680.00

1600.00
800.00
22750.00
2500.00
83440.00
2800.00
100.00
425.00
4500.00
23335.00
865.00
2100.00

1710.00
450.00

200.00
560.00
570.00
560.00
645.00

645.00

645.00

450.00
690.00
690.00
13.25
15.50
18.25
16.00
25.75
1050.00
55.00
45.00
37.75
25.75

50.00

29.00

450.00
500.00
400.00
1450.00
14.25
15.80
40.00
425.00
425.00
1750.00
1.00
50.00

6.75
64.00

36000.00
39760.00
5130.00
1120.00
10320.00

63855.00

74175.00

10350.00
17940.00
28290.00
284875.00
627750.00
7847.50
15360.00
540750.00
126000.00
154000.00
1350.00
201962.50
1545.00

5000.00

4640.00

900.00
500.00
14000.00
2900.00
79800.00
2765.00
400.00
425.00
4250.00
22750.00
865.00
1400.00

1215.00
960.00



DEC 09, 2013 10:36 AM
TIP NO U-2507A

FED AID NO STPDA-5238(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).

MECKLENBURG

34811.3.FD5

2:00 PM

NOV 19 2013
2.936 MI

417 012

C202849

BLYTHE DEVELOPMENT CO. TRIANGLE GRADING & PAVING INC

CHARLOTTE, NC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0113 3548000000-E 866
0114 3572000000-E 867
0115 3628000000-E 876
0116 3635000000-E 876
0117 3649000000-E 876
0118 3656000000-E 876
0119 3659000000-N SP
0120 4072000000-E 903
0121 4096000000-N 904
0122 4102000000-N 904
0123 4108000000-N 904
0124 4116100000-N 904
0125 4155000000-N 907
0126 4192000000-N 907
0127 4238000000-N 907
0128 4400000000-E 1110
0129 4405000000-E 1110
0130 4410000000-E 1110
0131 4415000000-N 1115
0132 4420000000-N 1120
0133 4422000000-N 1120
0134 4430000000-N 1130
0135 4435000000-N 1135
0136 4445000000-E 1145
0137 4450000000-N 1150
0138 4480000000-N 1165
0139 4507000000-E 1170
0140 4508000000-E 1170
0141 4510000000-N SP
0142 4516000000-N 1180
0143 4590000000-E SP
0144 4590000000-E SP
0145 4650000000-N 1251
0146 4685000000-E 1205
0147 4686000000-E 1205
0148 4695000000-E 1205
0149 4697000000-E 1205
0150 4710000000-E 1205

0151 4721000000-E 1205

MET TERM PST 48" CL FEN
CHAIN LINK FENCE RESET

RIP RAP, CLASS |

RIP RAP, CLASS |l

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
PREFORMED SCOUR HOLES
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECT, RELOC ** GRD MTD
E

(DI)SPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN
DISPOSE SIGN, D, E, F

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
PORT CHANGE MSG SIGN (SHORT TERM)
DRUMS

CONES

BARRICADES (TYPE IIl)
FLAGGER

TMA

WATER FILLED BARRIER
RESET WATER FILLED BARRIER
LAW ENFORCEMENT

SKINNY DRUM

GENERIC TRAFFIC CONTROL ITEM (LF)
RESET TRAFFIC CONTROL SAFETY FENCE
GENERIC TRAFFIC CONTROL ITEM (LF)
TRAFFIC CONTROL SAFETY FENCE

TEMP RAISED PVMT MRKS

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120

7
200

EA
LF

155 TON
105 TON
220 TON

7,200
1
4,211
2

185
11

3

75

3

15
2,450
708
624

2

2

60
1,092
100
752
10,950
2
8,421
1,736
1,200
1,058
17,680

12,991

3,939
32,418
36,641
13,469
11,652

1,505

46

SY
EA
LF
EA
EA
EA
EA

EA
EA
EA
SF
SF
SF
EA
EA

DAY

EA
EA

LF
HR
EA

LF

LF
HR
EA

LF

LF

EA
LF
LF
LF
LF
LF
EA

146.50
14.65
51.00
54.00
51.00
3.45
1360.00
5.50
84.50
51.00
73.15

110.00

1.15

1.15

1.15
5.50
10.65
6.00
2760.00
12000.00
24.80
37.50
20.35
16.75
17.50
40000.00
60.00
12.50
35.00
28.00
0.80

6.75

3.20
0.85
0.90
1.70
2.15
5.50
107.50

1025.50
2930.00
7905.00
5670.00
11220.00
24840.00
1360.00
23160.50
169.00
9435.00
804.65
330.00

86.25

3.45

17.25
13475.00
7540.20
3744.00
5520.00
24000.00
1488.00
40950.00
2035.00
12596.00
191625.00
80000.00
505260.00
21700.00
42000.00
29624.00
14144.00

87689.25

12604.80
27555.30
32976.90
22897.30
25051.80

8277.50

4945.00

125.00
10.00
55.00
55.00
55.00

2.00
1500.00
4.20
75.00
45.00
85.00
65.00

1.00

1.00
2.00
4.87
11.52
5.30
7711.26
19312.63
48.28
44.00
16.00
14.89
21.00
14500.00
57.50
5.00
40.00
25.00
3.00

7.00

8.25
0.72
0.79
1.45
1.85
10.75
57.50

875.00
2000.00
8525.00
5775.00
12100.00
14400.00

1500.00
17686.20

150.00
8325.00

935.00

195.00

75.00
3.00
30.00
11931.50
8156.16
3307.20
15422.52
38625.26
2896.80
48048.00
1600.00
11197.28
229950.00
29000.00
484207.50
8680.00
48000.00
26450.00
53040.00

90937.00

32496.75
23340.96
28946.39
19530.05
21556.20
16178.75

2645.00

130.00
13.00
45.00
55.00
45.00

3.50
1100.00
4.20
75.00
45.00
85.00
65.00

1.00
1.00
2.00
10.00
9.50
6.00
1300.00
3000.00
22.00
45.00
22.50
16.00
26.00
9000.00
69.90
5.25
35.00
35.00
2.50

3.00

3.24
0.86
0.92
1.73
2.16
5.40
107.97

910.00
2600.00
6975.00
5775.00
9900.00

25200.00
1100.00
17686.20

150.00
8325.00

935.00

195.00

75.00

3.00

30.00
24500.00
6726.00
3744.00
2600.00
6000.00
1320.00
49140.00
2250.00
12032.00
284700.00
18000.00
588627.90
9114.00
42000.00
37030.00
44200.00

38973.00

12762.36
27879.48
33709.72
23301.37
25168.32

8127.00

4966.62



DEC 09, 2013 10:36 AM
U-2507A

TIP NO

FED AID NO STPDA-5238(5)
GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).

MECKLENBURG

34811.3.FD5

2:00 PM

NOV 19 2013
2.936 MI

5/7 012

C202849

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172
0173
0174
0175
0176
0177
0178
0179
0180
0181

0182

0183
0184
0185
0186
0187
0188
0189
0190

4725000000-E
4810000000-E
4820000000-E
4835000000-E
4840000000-N
4845000000-N
4850000000-E
4900000000-N
5255000000-N
5325600000-E
5325800000-E
5326200000-E
5540000000-E
5546000000-E
5558000000-E
5589100000-E
5649000000-N
5666000000-E
5691100000-E
5691300000-E
5775000000-E
5776000000-E
5781000000-E
5782000000-E
5801000000-E
5804000000-E
5815500000-N
5816000000-N
5828000000-N
5882000000-N

5882000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E

1205
1205
1205
1205
1205
1205
1205
1251
1413
1510
1510
1510
1515
1515
1515
1515
1515
1515
1520
1520
1525
1525
1525
1525
1530
1530
1530
1530
1530
SP

SP

1605
1610
1610
1610
1615
1620
1620
1622

THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

PERM RAISED PVMT MARKERS
PORTABLE LIGHTING

6" WATER LINE

8" WATER LINE

12" WATER LINE

6" VALVE

8" VALVE

12" VALVE

1" AIR RELEASE VALVE
RECONNECT WATER METER
FIRE HYDRANT

4" SANITARY GRAVITY SEWER
8" SANITARY GRAVITY SEWER
4' DIA UTILITY MANHOLE

5'DIA UTILITY MANHOLE
UTILITY MANHOLE WALL, 4' DIA
UTILITY MANHOLE WALL, 5 DIA
ABANDON 8" UTILITY PIPE
ABANDON 12" UTILITY PIPE
REMOVE FIRE HYDRANT
ABANDON UTILITY MANHOLE
REMOVE UTILITY MANHOLE

GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER
GENERIC UTILITY ITEM (EA)

RELOCATE WATER METER WITH NEW VAULT

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS

376
362,467
18,438
3,546
150
630
20,000
1,680
Lump Sum
115
1,861
8,650
2

7

16

2

3

17

27
4,055
28

1
113.1
9.9
1,263
2,378
13

3

15

60

21

83,800

EA
LF
LF
LF
EA
EA
LF
EA

LF
LF
LF
EA
EA
EA
EA
EA
EA
LF
LF
EA
EA
LF
LF
LF
LF
EA
EA
EA
EA

EA

LF

2,250 TON
6,005 TON
6,965 TON

120 ACR

2,300

LB

11 TON

2,000

LF

150.00
0.25
0.45
1.60

27.00
21.25
0.95
5.50

64.00
61.00
56.00
1010.00
1405.00
2310.00
955.00
832.00
4390.00
50.00
70.75
2195.00
2967.00
145.00
178.00
4.55
9.50
520.00
820.00
735.00
968.50

5020.00

1.35
46.00
46.00
41.00

660.00
2.75
900.00
11.50

56400.00
90616.75
8297.10
5673.60
4050.00
13387.50
19000.00
9240.00
10000.00
7360.00
113521.00
484400.00
2020.00
9835.00
36960.00
1910.00
2496.00
74630.00
1350.00
286891.25
61460.00
2967.00
16399.50
1762.20
5746.65
22591.00
6760.00
2460.00
11025.00
58110.00

105420.00

113130.00
103500.00
276230.00
285565.00
79200.00
6325.00
9900.00
23000.00

110.00
0.16
0.38
3.95

45.00
82.50
0.57
8.25

60.00
55.00
63.00
1300.00
1750.00
3000.00
1700.00
800.00
5000.00
85.00
62.00
2000.00
3500.00
225.00
255.00
5.00
6.40
661.00
770.00
661.00
900.00

4500.00

1.24
31.00
35.00
27.00

610.00
2.55
825.00
11.00

41360.00
57994.72
7006.44
14006.70
6750.00
51975.00
11400.00
13860.00
100000.00
6900.00
102355.00
544950.00
2600.00
12250.00
48000.00
3400.00
2400.00
85000.00
2295.00
251410.00
56000.00
3500.00
25447.50
2524.50
6315.00
15219.20
8593.00
2310.00
9915.00
54000.00

94500.00

103912.00
69750.00
210175.00
188055.00
73200.00
5865.00
9075.00
22000.00

151.16
0.24
0.43
1.62

26.99
21.59
0.97
5.40

115.00
70.00
65.00
1025.00
1450.00
2350.00
1150.00
1015.00
4500.00

75.00

55.00
2150.00
3000.00

240.00

272.00
11.00
13.00

173.00

520.00

656.00

760.00

5379.00

1.75
36.00
36.00
34.00

550.00
2.25
1000.00
12.50

56836.16
86992.08
7928.34
5744.52
4048.50
13601.70
19400.00
9072.00
75000.00
13225.00
130270.00
562250.00
2050.00
10150.00
37600.00
2300.00
3045.00
76500.00
2025.00
223025.00
60200.00
3000.00
27144.00
2692.80
13893.00
30914.00
2249.00
1560.00
9840.00
45600.00

112959.00

146650.00
81000.00
216180.00
236810.00
66000.00
5175.00
11000.00
25000.00



DEC 09, 2013 10:36 AM
TIP NO U-2507A

FED AID NO STPDA-5238(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).

MECKLENBURG
34811.3.FD5

2:00 PM 6/7 012
NOV 19 2013 C202849
2.936 MI

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0191 6029000000-E SP
0192 6030000000-E 1630
0193 6036000000-E 1631
0194 6037000000-E SP
0195 6038000000-E SP
0196 6042000000-E 1632
0197 6069000000-E 1638
0198 6071012000-E SP
0199 6071020000-E SP
0200 6071030000-E 1640
0201 6071050000-E SP
0202 6084000000-E 1660
0203 6087000000-E 1660
0204 6090000000-E 1661
0205 6093000000-E 1661
0206 6096000000-E 1662
0207 6108000000-E 1665
0208 6111000000-E SP
0209 6114500000-N 1667
0210 6117000000-N SP
0211 6120000000-E SP
0212 7279000000-E 1715
0213 7300000000-E 1715
0214 7301000000-E 1715
0215 7348000000-N 1716
0216 7566000000-N 1733
0217 7980000000-N SP
0218 8126000000-N 414
0219 8133000000-E 414
0220 8196000000-E 420
0221 8245000000-E 425
0222 8801000000-E SP

0223 8802030000-E SP

SAFETY FENCE
SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
STILLING BASINS

COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
TRACER WIRE

UNPAVED TRENCH (#triirs)

(2,29

DIRECT DRILL (¥

229

JUNCTION BOX (OVER-SIZED, HVY-DUTY)
DELINEATOR MARKER

GENERIC SIGNAL ITEM (EA)

JUNCTION BOX (EXTRA LARGE OVER-SIZED, HEAVY
DUTY)

CULVERT ITEMS
CULV EXCAV @ kkkhkhkkkkkk
(57+89.00-L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

WALL ITEMS

MSE RETAIN WALL NO **
@)
SEGMENTAL GRAVITY RETAIN WALLS

2,300
10,050
45,000

1,000

1,500
16,000

70

3,750

1,800

1,500

7

LF
CcYy
SY
SY
SY

LF
CcYy

LF
LB

LF
EA

80 ACR
40 ACR

1,200

LB

4 TON

1,925

LB

57.5 TON

100

LF

60 VIHR

150
110
13,620
6,835

6,785

33
18
7

Lump Sum

EA
CcY
LF
LF

LF

EA
EA
EA

146 TON

162
17,024

550

230

CcYy
LB

SF

SF

1.40 3220.00
8.00 80400.00
1.35 60750.00
6.35 6350.00
6.00 9000.00
2.40 38400.00
50.00 3500.00
6.10 22875.00
10.00 18000.00
4.45 6675.00
655.00 4585.00
1525.00 122000.00
85.00 3400.00
5.50 6600.00
960.00 3840.00
3.50 6737.50
850.00 48875.00
44.50 4450.00
73.15 4389.00
54.00 8100.00
46.00 5060.00
0.50 6810.00
8.00 54680.00
15.75 106863.75
675.00 22275.00
70.00 1260.00
1950.00 13650.00
27500.00

56.30 8219.80
575.00 93150.00
1.15 19577.60
76.00 41800.00
45.00 10350.00

1.29
4.63
1.24
5.90
5.50
2.28
20.00
6.50
7.00
3.95
1000.00

1425.00
80.00
5.25
900.00
3.25
800.00
50.00
65.00
100.00
30.00
0.50
7.50

15.00

650.00
65.00
1800.00

50.00
530.00
1.05

72.00

42.00

2967.00
46531.50
55800.00

5900.00

8250.00
36480.00

1400.00
24375.00
12600.00

5925.00

7000.00

114000.00
3200.00
6300.00
3600.00
6256.25

46000.00
5000.00
3900.00

15000.00
3300.00
6810.00

51262.50

101775.00

21450.00
1170.00
12600.00

25000.00

7300.00
85860.00
17875.20

39600.00

9660.00

1.10 2530.00
9.50 95475.00
1.30 58500.00
3.00 3000.00
3.50 5250.00
3.00 48000.00
50.00 3500.00
5.00 18750.00
7.00 12600.00
3.75 5625.00
1250.00 8750.00
1500.00 120000.00
85.00 3400.00
2.55 3060.00
1000.00 4000.00
2.25 4331.25
1000.00 57500.00
75.00 7500.00
65.00 3900.00
70.00 10500.00
8.50 935.00
0.50 6810.00
7.50 51262.50
15.00 101775.00
650.00 21450.00
65.00 1170.00
1800.00 12600.00
25000.00

50.00 7300.00
530.00 85860.00
1.05 17875.20
75.00 41250.00
45.00 10350.00



DEC 09, 2013 10:36 AM

MECKLENBURG

TIP NO U-2507A 34811.3.FD5 2:00 PM 717 012
NOV 19 2013 C202849

FED AID NO STPDA-5238(5) 2.936 Ml

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

SR-2467 (MALLARD CREEK RD) FROM GRAHAM ST EXT TO SR-2665 (HARRIS BLVD).
CONTRACT TOTAL TOTAL 25396245.00 TOTAL 27226893.03 TOTAL 28275150.02
ROADWAY ITEMS SUB-TOTAL 25195647.60 SUB-TOTAL 27041597.83 SUB-TOTAL 28087514.82
CULVERT ITEMS SUB-TOTAL 148447.40 SUB-TOTAL 136035.20 SUB-TOTAL 136035.20
WALL ITEMS SUB-TOTAL 52150.00 SUB-TOTAL 49260.00 SUB-TOTAL 51600.00
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE DEVELOPMENT CO. 25396245.00
TRIANGLE GRADING & PAVING INC 27226893.03

BLYTHE CONSTRUCTION, INC.

28275150.02



DEC 09, 2013 10:36 AM
TIP NO B-4973

FED AID NO BRSTP-1157(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

CABARRUS
40097.3.FD1

2:00 PM 1/8 013
NOV 19 2013 C203261
0.182 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003  0029000000-N SP  REINF BRG APPR **kikisx
(17+07.00)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 0335200000-E 305 15" DRAINAGE PIPE

0012 0335400000-E 305 24" DRAINAGE PIPE

0013 0335500000-E 305 30" DRAINAGE PIPE

0014 0448200000-E 310 15"RCP CULV CLASS IV

0015 0582000000-E 310 15" CS PIPE CULV 0.064"

0016 0636000000-E 310 **"CS ELBOW ****" THICK
(15", 0.064")

0017 0995000000-E 340 PIPE REMOVAL

0018 1099500000-E 505 SHALLOW UNDERCUT

0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0020 1220000000-E 545 INCIDENTAL STONE BASE

0021  1330000000-E 607 INCIDENTAL MILLING

0022 1489000000-E 610 ASP CONC BASE CRS B25.0B

0023 1498000000-E 610 ASP CONC INTR CRS 119.0B

0024 1519000000-E 610 ASP CONC SURF CRS S9.5B

0025 1575000000-E 620 ASP FOR PLANT MIX

0026 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0027 2286000000-N 840 MASNRY DRAINAGE STRUCT

0028 2308000000-E 840 MASNRY DRAINAGE STRUCT

0029 2364000000-N 840 FRAME W/2GRTS 840.16 STD

0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0031 2374000000-N 840 (FGR)AME-GRT-HD 840.03 **

0032 2396000000-N 840 FRAME W/COVER STD 840.54

0033 2549000000-E 846 2'-6" CONC CURB & GUTTER

0034 2556000000-E 846 SHOULDER BERM GUTTER

0035 2591000000-E 848 4" CONCRETE SIDEWALK

0036 2830000000-N 858 ADJ MANHOLES

0037 3030000000-E 862 STL BM GUARDRAIL

0038 3150000000-N 862 ADDIT GUARDRAIL POSTS

0039 3215000000-N 862 GR ANCHOR TYPE Il

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

150
90
350

CcYy
CcYy
SY

225 TON

100
24
40

112
76
44

2

8
100

SY
LF
LF
LF
LF
LF
EA

LF
CcY

200 TON
200 TON

140

SY

440 TON
770 TON
610 TON
93 TON
50 TON

8
3
1
2
3

2
130
25
80
1
175

EA
LF
EA
EA
EA

EA
LF
LF
SY
EA
LF
EA
EA

79715.00

8000.00

30625.00

82000.00

100.00 100.00
30.00 4500.00
15.00 1350.00
2.15 752.50
30.00 6750.00
2.15 215.00
35.00 840.00
35.00 1400.00
40.00 4480.00
35.00 2660.00
35.00 1540.00
225.00 450.00
30.00 240.00
35.00 3500.00
30.00 6000.00
30.00 6000.00
25.00 3500.00
53.12 23372.80
52.30 40271.00
52.59 32079.90
625.00 58125.00
50.00 2500.00
1375.00 11000.00
250.00 750.00
575.00 575.00
575.00 1150.00
575.00 1725.00
575.00 1150.00
29.00 3770.00
27.00 675.00
48.87 3909.60
450.00 450.00
14.50 2537.50
13.00 65.00
1350.00 5400.00

84500.00

9500.00

14000.00

119000.00

1.00 1.00
20.00 3000.00
11.00 990.00
2.00 700.00
13.00 2925.00
2.00 200.00
33.00 792.00
52.00 2080.00
58.00 6496.00
34.00 2584.00
41.00 1804.00
150.00 300.00
41.00 328.00
9.00 900.00
21.00 4200.00
22.00 4400.00
9.00 1260.00
53.12 23372.80
52.30 40271.00
52.59 32079.90
625.00 58125.00
165.00 8250.00
1500.00 12000.00
120.00 360.00
355.00 355.00
340.00 680.00
410.00 1230.00
275.00 550.00
40.00 5200.00
80.00 2000.00
60.00 4800.00
610.00 610.00
14.50 2537.50
13.00 65.00
1350.00 5400.00

86135.00

10000.00

40000.00

129822.00

1.00 1.00
3.25 487.50
9.00 810.00
1.50 525.00
18.50 4162.50
1.25 125.00
42.00 1008.00
62.00 2480.00
76.00 8512.00
42.00 3192.00
42.00 1848.00
160.00 320.00
28.00 224.00
2.50 250.00
18.00 3600.00
38.00 7600.00
40.00 5600.00
62.00 27280.00
62.00 47740.00
62.00 37820.00
625.00 58125.00
150.00 7500.00
1475.00 11800.00
350.00 1050.00
550.00 550.00
700.00 1400.00
650.00 1950.00
450.00 900.00
20.00 2600.00
45.00 1125.00
40.00 3200.00
1000.00 1000.00
15.00 2625.00
20.00 100.00
1250.00 5000.00



DEC 09, 2013 10:36 AM
TIP NO

B-4973

FED AID NO BRSTP-1157(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

CABARRUS
40097.3.FD1

2:00 PM 2/ 8 013
NOV 19 2013 C203261
0.182 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC

0040 3270000000-N SP  GR ANCHOR TYPE 350

0041 3533000000-E 866 CHN LK FENCE **" FABRIC
(96")

0042 3539000000-E 866 ?gE"T) LINE PST **" CL FEN

0043 3545000000-E 866 zvgllé"T) TERM PST **" CL FEN

0044 3575000000-E SP  GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS

0045 3575000000-E SP  GENERIC FENCING ITEM (LF)
TEMPORARY 48" WOODEN FENCE WITH POSTS

0046 3575000000-E SP GENERIC FENCING ITEM (LF)
TEMPORARY 72" CHAIN LINK FENCEWITH POSTS

0047 3628000000-E 876 RIP RAP, CLASS |

0048  3649000000-E 876 RIP RAP, CLASS B

0049 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0050 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0051 4158000000-N 907 DISPOSE SIGN SYST WOOD

0052 4400000000-E 1110 WORK ZONE SIGNS (STAT)

0053  4410000000-E 1110 WORK ZONE SIGNS (BARR)

0054  4430000000-N 1130 DRUMS

0055 4445000000-E 1145 BARRICADES (TYPE IIl)

0056  4685000000-E 1205 THERMO PVT MKG LINES 4"90

0057 4686000000-E 1205 THERMO PVT MKG LINES 4"120

0058 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
Il

0059 4900000000-N 1251 I(DI)ERM RAISED PVMT MARKERS

0060 5325800000-E 1510 8" WATER LINE

0061 5546000000-E 1515 8" VALVE

0062 5648000000-N 1515 RELOCATE WATER METER

0063 5649000000-N 1515 RECONNECT WATER METER

0064 5666000000-E 1515 FIRE HYDRANT

0065 5678600000-E 1515 8" LINE STOP

0066 5691000000-E 1520 *** SANITARY GRAVITY SEWER
42"

0067 5691500000-E 1520 (12" )SANITARY GRAVITY SEWER

0068 5775000000-E 1525 4' DIA UTILITY MANHOLE

0069 5778000000-E 1525 8' DIA UTILITY MANHOLE

0070 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA

0071 5784000000-E 1525 UTILITY MANHOLE WALL, 8 DIA

1530 ABANDON 8" UTILITY PIPE
1530 ABANDON 12" UTILITY PIPE
1530 REMOVE UTILITY MANHOLE

0072 5801000000-E
0073 5804000000-E
0074 5828000000-N

200

15

175

250

175

EA
LF

EA

EA

LF

LF

LF

65 TON
9 TON

1,516

333
94

10

64
1,600
1,600
480

24
414

R Rk WwN

42

436

6.5
4.9
396
171

SY
EA
EA
SF
SF
EA
LF
LF
LF
LF

EA
LF
EA
EA
EA
EA
EA
LF

LF
EA
EA
LF
LF
LF
LF
EA

1800.00 7200.00
15.00 3000.00
78.00 1170.00
190.00 760.00
6.75 1181.25
8.00 2000.00
11.25 1968.75
35.00 2275.00
50.00 450.00
2.15 3259.40
5.00 20.00
5.00 40.00
5.10 1698.30
5.30 498.20
43.00 430.00
18.00 1152.00
1.00 1600.00
1.05 1680.00
3.25 1560.00
15.00 360.00
100.00 41400.00
1600.00 3200.00
1300.00 3900.00
1100.00 1100.00
6000.00 6000.00
6000.00 6000.00
700.00 29400.00
100.00 43600.00
3000.00 3000.00
11000.00 11000.00
250.00 1625.00
765.00 3748.50
10.00 3960.00
12.00 2052.00

3000.00 3000.00

1800.00 7200.00
15.00 3000.00
78.00 1170.00
190.00 760.00
6.75 1181.25
8.00 2000.00
11.25 1968.75
34.00 2210.00
57.00 513.00
1.00 1516.00
20.00 80.00
20.00 160.00
4.25 1415.25
6.00 564.00
70.00 700.00
16.50 1056.00
1.00 1600.00
1.05 1680.00
3.25 1560.00
15.00 360.00
79.00 32706.00
1981.00 3962.00
1339.00 4017.00
1339.00 1339.00
5351.00 5351.00
8760.00 8760.00
608.00 25536.00
107.00 46652.00
2383.00 2383.00
13230.00 13230.00

367.00 2385.50

1381.00 6766.90
14.00 5544.00
17.00 2907.00

1080.00 1080.00

1950.00
15.00

75.00

225.00

6.00

18.00

20.00

55.00
55.00
1.25
10.00
10.00
10.00
10.00
50.00
35.00
1.00
1.05
3.25

15.00
79.00
1981.00
1339.00
1339.00
5351.00
8760.00
608.00

107.00
2383.00
13230.00
367.00
1381.00
14.00
17.00
1080.00

7800.00
3000.00

1125.00

900.00

1050.00

4500.00

3500.00

3575.00
495.00
1895.00
40.00
80.00
3330.00
940.00
500.00
2240.00
1600.00
1680.00
1560.00

360.00
32706.00
3962.00
4017.00
1339.00
5351.00
8760.00
25536.00

46652.00
2383.00
13230.00
2385.50
6766.90
5544.00
2907.00
1080.00



DEC 09, 2013 10:36 AM

TIP NO

B-4973

FED AID NO BRSTP-1157(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

CABARRUS
40097.3.FD1

2:00 PM 3/8 013
NOV 19 2013 C203261
0.182 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC

0075
0076
0077
0078

0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096

0097
0098
0099
0100
0101
0102
0103
0104

0105

0106

0107
0108
0109
0110

5835800000-E
5872000000-E
5872010000-E
5882000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N

8017000000-N

8035000000-N

8105520000-E
8105620000-E
8111200000-E
8113000000-N

1540
1550
1550
SP

1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
1639
SP

SP

1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

SP

402

411
411
411
411

18" ENCASEMENT PIPE
18" TRENCHLESS INSTALL (IN SOIL)

18" TRENCHLESS INSTALL (NOT IN SOIL)

GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXISTING FIRE HYDRANT

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

CM&R TEMP ACCESS *wirssiss
(17+07.00-L-)

REMV EXIST STR #hrsins
(17+07.00-L-)

3-0" DRILLD PIER IN SOIL

3-0" DRILLD PIER NO SOIL
PERM STL CASING FOR 3' PIER

SID INSPECTIONS

134 LF 100.00 13400.00
67 LF 115.00 7705.00
67 LF 1155.00 77385.00

1 EA 800.00 800.00
1,355 LF 2.20 2981.00

210 TON 35.00 7350.00
95 TON 35.00 3325.00

325 TON 30.00 9750.00

1 ACR 1400.00 1400.00

50 LB 5.00 250.00
1.25 TON 1300.00 1625.00
200 LF 12.00 2400.00
1,300 LF 1.60 2080.00
390 CY 12.00 4680.00
2,000 SY 1.60 3200.00
350 SY 7.00 2450.00
300 LF 3.20 960.00
8 EA 475.00 3800.00

180 LF 7.00 1260.00
55 LB 8.00 440.00

140 LF 6.50 910.00

3 EA 1125.00 3375.00
1 ACR 2100.00 2100.00

0.5 ACR 150.00 75.00
50 LB 5.00 250.00

0.25 TON 1200.00 300.00
50 LB 8.00 400.00

0.75 TON 1200.00 900.00
10 MHR 35.00 350.00
25 EA 25.00 625.00

Lump Sum 75000.00
Lump Sum 75000.00
97 LF 575.00 55775.00

15 LF 575.00 8625.00

32 LF 215.00 6880.00

4 EA 500.00 2000.00

64.00 8576.00
275.00 18425.00
1175.00 78725.00
720.00 720.00
1.75 2371.25
12.00 2520.00
13.00 1235.00
13.00 4225.00
900.00 900.00
3.00 150.00
2000.00 2500.00
4.00 800.00
2.00 2600.00
6.00 2340.00
1.50 3000.00
3.80 1330.00
4.80 1440.00
350.00 2800.00
15.00 2700.00
7.70 423.50
16.00 2240.00
900.00 2700.00
2000.00 2000.00
75.00 37.50
3.00 150.00
2600.00 650.00
2.00 100.00
2000.00 1500.00
17.00 170.00
1.00 25.00
11000.00

174000.00

886.97 86036.09
886.97 13304.55
245.59 7858.88
650.00 2600.00

64.00 8576.00
275.00 18425.00
1175.00 78725.00
720.00 720.00
1.75 2371.25
22.00 4620.00
52.00 4940.00
22.00 7150.00
625.00 625.00
4.00 200.00
800.00 1000.00
5.50 1100.00
1.20 1560.00
10.50 4095.00
1.20 2400.00
7.00 2450.00
3.50 1050.00
150.00 1200.00
5.00 900.00
10.00 550.00
11.00 1540.00
1250.00 3750.00
1425.00 1425.00
150.00 75.00
5.25 262.50
800.00 200.00
4.25 212.50
800.00 600.00
80.00 800.00
85.00 2125.00
100000.00

75000.00

700.00 67900.00
900.00 13500.00
300.00 9600.00
500.00 2000.00
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FED AID NO BRSTP-1157(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

CABARRUS
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DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC

0111
0112
0113

0114
0115
0116
0117

0118
0119
0120
0121
0122
0123

0124
0125
0126

8114000000-N
8115000000-N
8121000000-N

8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8262000000-E
8364000000-E
8475000000-E
8517000000-E

8608000000-E
8622000000-E
8657000000-N

411
411
412

420
420
420
422

425
425
430
450
460
460

876
876
430

SPT TESTING
CSL TESTING

UNCL STR EXCAV STA *¥kx
(17+07.00-L-)
REINF CONCRETE DECK SLAB

GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *kikesccnns
(17+07.00-L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
45" PRESTR CONCRETE GIRDR
HP12X53 PILES

TWO BAR METAL RAIL
11wxxeerrs CONC PARAPET
(12" x 3-0")

RIP RAP Il (2-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

4 EA 500.00 2000.00

1 EA 2000.00 2000.00

Lump Sum 35010.00
6,653 SF 30.00 199590.00
5,494 SF 0.69 3790.86
1234 CY 900.00 111060.00
Lump Sum 14440.00
23,600 LB 1.00 23600.00
2516 LB 1.65 4151.40
622.67 LF 170.00 105853.90
435 LF 44.25 19248.75

300.6 LF 104.00 31262.40
316.45 LF 76.65 24255.89
390 TON 0.50 195.00

435 SY 2.75 1196.25

Lump Sum 7500.00
TOTAL 1594372.15

SUB-TOTAL 785937.70

SUB-TOTAL 808434.45

800.00 3200.00
2775.00 2775.00
16100.00

31.86 211964.58

0.75 4120.50

661.97 81687.10
20750.00

0.96 22656.00

1.88 4730.08

203.54 126738.25
41.37 17995.95
135.23 40650.14
79.83 25262.20

36.30 14157.00

2.22 965.70
4000.00

TOTAL 1691065.12
SUB-TOTAL 798513.10
SUB-TOTAL 892552.02

1000.00 4000.00
3000.00 3000.00
10000.00

30.00 199590.00

0.65 3571.10

700.00 86380.00
20000.00

1.00 23600.00

2.00 5032.00

175.00 108967.25
70.00 30450.00
150.00 45090.00
60.00 18987.00

50.00 19500.00

3.00 1305.00
5000.00

TOTAL 1727376.00
SUB-TOTAL 874903.65
SUB-TOTAL 852472.35



DEC 09, 2013 10:36 AM
TIP NO B-4973

FED AID NO BRSTP-1157(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.

CABARRUS
40097.3.FD1

2:00 PM 5/8 013
NOV 19 2013 C203261
0.182 MI

BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

DELLINGER, INC.

CHARLOTTE, NC CHARLOTTE, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 96572.00 95000.00 102000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10800.00 25000.00 10000.00
0003  0029000000-N SP  REINF BRG APPR ##iiiiex Lump Sum 31000.00 50000.00 20000.00
(17+07.00)

0004 0043000000-N 226 GRADING Lump Sum 126000.00 200000.00 119000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1000.00 1000.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 15.75 2362.50 32.00 4800.00 20.00 3000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 90 CY 16.00 1440.00 11.50 1035.00 11.00 990.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 350 SY 1.40 490.00 3.50 1225.00 2.00 700.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 225 TON 44.00 9900.00 30.00 6750.00 13.00 2925.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 100 SY 2.00 200.00 3.50 350.00 2.00 200.00
0011 0335200000-E 305 15" DRAINAGE PIPE 24 LF 50.00 1200.00 60.00 1440.00 33.00 792.00
0012 0335400000-E 305 24" DRAINAGE PIPE 40 LF 44.00 1760.00 50.00 2000.00 52.00 2080.00
0013 0335500000-E 305 30" DRAINAGE PIPE 12 LF 59.00 6608.00 55.00 6160.00 58.00 6496.00
0014 0448200000-E 310 15"RCP CULV CLASS IV 76 LF 37.00 2812.00 40.00 3040.00 34.00 2584.00
0015 0582000000-E 310 15" CS PIPE CULV 0.064" 44 LF 54.00 2376.00 40.00 1760.00 41.00 1804.00
0016 0636000000-E 310 (150?) EEEF)DW ikt THICK 2 EA 350.00 700.00 475.00 950.00 150.00 300.00
0017 0995000000-E 340 PIPE REMOVAL 8 LF 16.00 128.00 50.00 400.00 41.00 328.00
0018 1099500000-E 505 SHALLOW UNDERCUT 100 CY 16.00 1600.00 17.00 1700.00 9.00 900.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 26.00 5200.00 26.00 5200.00 21.00 4200.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 27.00 5400.00 26.00 5200.00 22.00 4400.00
0021  1330000000-E 607 INCIDENTAL MILLING 140 SY 18.00 2520.00 40.00 5600.00 9.00 1260.00
0022 1489000000-E 610 ASP CONC BASE CRS B25.0B 440 TON 46.00 20240.00 62.00 27280.00 62.00 27280.00
0023  1498000000-E 610 ASP CONC INTR CRS 119.0B 770 TON 46.00 35420.00 62.00 47740.00 62.00 47740.00
0024 1519000000-E 610 ASP CONC SURF CRS S9.5B 610 TON 48.00 29280.00 62.00 37820.00 62.00 37820.00
0025 1575000000-E 620 ASP FOR PLANT MIX 93 TON 630.00 58590.00 625.00 58125.00 625.00 58125.00
0026 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 50 TON 145.00 7250.00 160.69 8034.50 150.00 7500.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 8 EA 1280.00 10240.00 1500.00 12000.00 1500.00 12000.00
0028 2308000000-E 840 MASNRY DRAINAGE STRUCT 3 LF 250.50 751.50 400.00 1200.00 120.00 360.00
0029 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 490.00 490.00 600.00 600.00 355.00 355.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 440.00 880.00 600.00 1200.00 340.00 680.00
0031 2374000000-N 840 (FGR)AME—GRT—HD 840.03 ** 3 EA 550.00 1650.00 650.00 1950.00 410.00 1230.00
0032 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 375.00 750.00 450.00 900.00 275.00 550.00
0033 2549000000-E 846 2'-6" CONC CURB & GUTTER 130 LF 17.00 2210.00 29.00 3770.00 20.00 2600.00
0034 2556000000-E 846 SHOULDER BERM GUTTER 25 LF 18.00 450.00 27.00 675.00 41.00 1025.00
0035 2591000000-E 848 4" CONCRETE SIDEWALK 80 SY 34.75 2780.00 48.87 3909.60 40.00 3200.00
0036 2830000000-N 858 ADJ MANHOLES 1 EA 525.00 525.00 339.98 339.98 610.00 610.00
0037 3030000000-E 862 STL BM GUARDRAIL 175 LF 15.00 2625.00 14.50 2537.50 14.50 2537.50
0038 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 14.00 70.00 13.00 65.00 13.00 65.00
0039 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1500.00 6000.00 1350.00 5400.00 1350.00 5400.00



DEC 09, 2013 10:36 AM

CABARRUS

TIP NO B-4973 40097.3.FD1 2:00 PM 013
NOV 19 2013 C203261
FED AID NO BRSTP-1157(5) 0.182 M
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.
BLYTHE DEVELOPMENT CO. BLYTHE CONSTRUCTION, INC. DELLINGER, INC.
CHARLOTTE, NC CHARLOTTE, NC MONROE, NC
0040 3270000000-N SP GR ANCHOR TYPE 350 4 EA 2000.00 8000.00 1800.00 7200.00 1800.00 7200.00
0041 3533000000-E 866 E:gl;l\)l LK FENCE **" FABRIC 200 LF 17.00 3400.00 15.00 3000.00 15.00 3000.00
0042 3539000000-E 866 ?glé-l; LINE PST *** CL FEN 15 EA 88.00 1320.00 78.00 1170.00 78.00 1170.00
0043 3545000000-E 866 ?glé-l; TERM PST **" CL FEN 4 EA 200.00 800.00 190.00 760.00 190.00 760.00
0044 3575000000-E SP GENERIC FENCING ITEM (LF) 175 LF 7.60 1330.00 6.75 1181.25 6.75 1181.25
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS
0045 3575000000-E SP GENERIC FENCING ITEM (LF) 250 LF 9.00 2250.00 8.00 2000.00 8.00 2000.00
TEMPORARY 48" WOODEN FENCE WITH POSTS
0046 3575000000-E SP GENERIC FENCING ITEM (LF) 175 LF 12.00 2100.00 11.25 1968.75 11.25 1968.75
TEMPORARY 72" CHAIN LINK FENCEWITH POSTS
0047 3628000000-E 876 RIP RAP, CLASS | 65 TON 48.00 3120.00 60.00 3900.00 34.00 2210.00
0048 3649000000-E 876 RIP RAP, CLASS B 9 TON 57.00 513.00 60.00 540.00 57.00 513.00
0049 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,516 SY 2.50 3790.00 3.50 5306.00 1.00 1516.00
0050 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 37.00 148.00 5.00 20.00 5.00 20.00
0051 4158000000-N 907 DISPOSE SIGN SYST WOOD 8 EA 37.00 296.00 5.00 40.00 5.00 40.00
0052 4400000000-E 1110 WORK ZONE SIGNS (STAT) 333 SF 4.75 1581.75 5.10 1698.30 5.10 1698.30
0053 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 5.50 517.00 5.30 498.20 5.30 498.20
0054 4430000000-N 1130 DRUMS 10 EA 30.00 300.00 60.33 603.30 60.00 600.00
0055 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 15.00 960.00 18.00 1152.00 18.00 1152.00
0056 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,600 LF 1.10 1760.00 0.90 1440.00 1.26 2016.00
0057 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,600 LF 1.20 1920.00 0.95 1520.00 1.36 2176.00
0058 4770000000-E 1205 ?I'l')COLD APPL PLSTIC LINES TYPE ** 480 LF 3.75 1800.00 4.25 2040.00 4.35 2088.00
0059 4900000000-N 1251 PERM RAISED PVMT MARKERS 24 EA 17.00 408.00 15.00 360.00 10.00 240.00
0060 5325800000-E 1510 8" WATER LINE 414 LF 85.00 35190.00 79.00 32706.00 100.00 41400.00
0061 5546000000-E 1515 8" VALVE 2 EA 2100.00 4200.00 1981.00 3962.00 1600.00 3200.00
0062 5648000000-N 1515 RELOCATE WATER METER 3 EA 1400.00 4200.00 1339.00 4017.00 1300.00 3900.00
0063 5649000000-N 1515 RECONNECT WATER METER 1 EA 1400.00 1400.00 1339.00 1339.00 1100.00 1100.00
0064 5666000000-E 1515 FIRE HYDRANT 1 EA 5700.00 5700.00 5351.00 5351.00 6000.00 6000.00
0065 5678600000-E 1515 8" LINE STOP 1 EA 9300.00 9300.00 8760.00 8760.00 6000.00 6000.00
0066 5691000000-E 1520 ’(*Z'Z%ANlTARY GRAVITY SEWER 42 LF 650.00 27300.00 608.00 25536.00 700.00 29400.00
0067 5691500000-E 1520 12" SANITARY GRAVITY SEWER 436 LF 114.00 49704.00 107.00 46652.00 100.00 43600.00
0068 5775000000-E 1525 4' DIA UTILITY MANHOLE 1 EA 2500.00 2500.00 2383.00 2383.00 3000.00 3000.00
0069 5778000000-E 1525 8' DIA UTILITY MANHOLE 1 EA 14000.00 14000.00 13230.00 13230.00 11000.00 11000.00
0070 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 6.5 LF 380.00 2470.00 367.00 2385.50 250.00 1625.00
0071 5784000000-E 1525 UTILITY MANHOLE WALL, 8' DIA 49 LF 1425.00 6982.50 1381.00 6766.90 765.00 3748.50
0072 5801000000-E 1530 ABANDON 8" UTILITY PIPE 396 LF 15.00 5940.00 14.00 5544.00 10.00 3960.00
0073 5804000000-E 1530 ABANDON 12" UTILITY PIPE 171 LF 19.00 3249.00 17.00 2907.00 12.00 2052.00
0074 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1225.00 1225.00 1080.00 1080.00 3000.00 3000.00
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CHARLOTTE, NC CHARLOTTE, NC MONROE, NC
0075 5835800000-E 1540 18" ENCASEMENT PIPE 134 LF 70.00 9380.00 64.00 8576.00 100.00 13400.00
0076 5872000000-E 1550 18" TRENCHLESS INSTALL (IN SOIL) 67 LF 300.00 20100.00 275.00 18425.00 115.00 7705.00
0077 5872010000-E 1550 18" TRENCHLESS INSTALL (NOT IN SOIL) 67 LF 1300.00 87100.00 1175.00 78725.00 1155.00 77385.00
0078 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 800.00 800.00 720.00 720.00 800.00 800.00
REMOVE & STOCKPILE EXISTING FIRE HYDRANT
0079 6000000000-E 1605 TEMPORARY SILT FENCE 1,355 LF 1.70 2303.50 2.20 2981.00 1.75 2371.25
0080 6006000000-E 1610 EROS CONTRL STONE CL A 210 TON 44.00 9240.00 42.00 8820.00 12.00 2520.00
0081 6009000000-E 1610 EROS CONTRL STONE CL B 95 TON 49.00 4655.00 42.00 3990.00 13.00 1235.00
0082 6012000000-E 1610 SEDIMENT CONTROL STONE 325 TON 45.00 14625.00 40.00 13000.00 13.00 4225.00
0083 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 720.00 720.00 1000.00 1000.00 900.00 900.00
0084 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.50 225.00 6.00 300.00 3.00 150.00
0085 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 900.00 1125.00 2000.00 2500.00 2000.00 2500.00
0086 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 15.61 3122.00 4.00 800.00
0087 6029000000-E SP SAFETY FENCE 1,300 LF 1.30 1690.00 1.60 2080.00 2.00 2600.00
0088 6030000000-E 1630 SILT EXCAVATION 390 CY 16.00 6240.00 20.84 8127.60 6.00 2340.00
0089 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.25 2500.00 1.75 3500.00 1.00 2000.00
0090 6037000000-E SP COIR FIBER MAT 350 SY 7.39 2586.50 6.00 2100.00 3.80 1330.00
0091 6042000000-E 1632 1/4" HARDWARE CLOTH 300 LF 3.75 1125.00 3.20 960.00 4.80 1440.00
0092 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 1200.00 9600.00 419.06 3352.48 450.00 3600.00
0093 6071010000-E SP  WATTLE 180 LF 6.00 1080.00 7.65 1377.00 4.80 864.00
0094 6071020000-E SP  POLYACRYLAMIDE (PAM) 55 LB 18.00 990.00 12.00 660.00 7.70 423.50
0095 6071030000-E 1640 COIR FIBER BAFFLE 140 LF 6.00 840.00 5.33 746.20 6.00 840.00
0096 6071050000-E SP (1 lS/;])I\AMER 3 EA 650.00 1950.00 2209.41 6628.23 900.00 2700.00
0097 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1620.00 1620.00 1800.00 1800.00 2000.00 2000.00
0098 6087000000-E 1660 MOWING 0.5 ACR 170.00 85.00 500.00 250.00 75.00 37.50
0099 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 9.00 450.00 3.00 150.00
0100 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 920.00 230.00 2500.00 625.00 2600.00 650.00
0101 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 5.00 250.00 2.00 100.00
0102 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 900.00 675.00 1500.00 1125.00 2000.00 1500.00
0103  6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 90.00 900.00 35.00 350.00 17.00 170.00
0104 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 97.00 2425.00 150.00 3750.00 1.00 25.00
STRUCTURE ITEMS
0105 8017000000-N SP  CM&R TEMP ACCESS *#*xwi Lump Sum 58000.00 68000.00 90000.00
(17+07.00-L-)
0106 8035000000-N 402 REMV EXIST STR #xwwwionck Lump Sum 128000.00 175000.00 120000.00
(17+07.00-L-)
0107 8105520000-E 411 3-0"DRILLD PIER IN SOIL 97 LF 800.00 77600.00 800.00 77600.00 600.00 58200.00
0108 8105620000-E 411 3-0"DRILLD PIER NO SOIL 15 LF 1650.00 24750.00 2100.00 31500.00 1000.00 15000.00
0109 8111200000-E 411 PERM STL CASING FOR 3' PIER 32 LF 340.00 10880.00 290.00 9280.00 400.00 12800.00
0110 8113000000-N 411 SID INSPECTIONS 4 EA 340.00 1360.00 500.00 2000.00 1100.00 4400.00



DEC 09, 2013 10:36 AM

CABARRUS

TIP NO B-4973 40097.3.FD1 200PM 8/ 8 013
NOV 19 2013 C203261
FED AID NO BRSTP-1157(5) 0.182 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #271 OVER IRISH BUFFALO CREEK ON SR-1157.
BLYTHE DEVELOPMENT CO. BLYTHE CONSTRUCTION, INC. DELLINGER, INC.
CHARLOTTE, NC CHARLOTTE, NC MONROE, NC
0111  8114000000-N 411 SPT TESTING 4 EA 565.00 2260.00 1000.00 4000.00 1180.00 4720.00
0112  8115000000-N 411 CSLTESTING 1 EA 1925.00 1925.00 2500.00 2500.00 3330.00 3330.00
0113  8121000000-N 412 UNCL STR EXCAV STA *#xxx Lump Sum 24000.00 40000.00 65000.00
(17+07.00-L-)
0114 8147000000-E 420 REINF CONCRETE DECK SLAB 6,653 SF 35.00 232855.00 31.50 209569.50 46.00 306038.00
0115 8161000000-E 420 GROOVING BRIDGE FLOORS 5494 SF 0.75 4120.50 1.00 5494.00 1.00 5494.00
0116 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1234 CY 1064.00 131297.60 900.00 111060.00 1450.00 178930.00
0117 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 38000.00 20000.00 38000.00
(17+07.00-L-)
0118 8217000000-E 425 REINF STEEL (BRIDGE) 23,600 LB 0.85 20060.00 1.00 23600.00 1.00 23600.00
0119 8238000000-E 425 SPIRAL COL REINF STL BRG 2,516 LB 1.35 3396.60 1.50 3774.00 2.00 5032.00
0120 8262000000-E 430 45" PRESTR CONCRETE GIRDR 622.67 LF 280.00 174347.60 225.00 140100.75 290.00 180574.30
0121 8364000000-E 450 HP12X53 PILES 435 LF 75.00 32625.00 50.00 21750.00 44.00 19140.00
0122 8475000000-E 460 TWO BAR METAL RAIL 300.6 LF 135.00 40581.00 120.00 36072.00 125.00 37575.00
0123 8517000000-E 460 1-*"Xe*"CONC PARAPET 31645 LF 71.00 22467.95 90.00 28480.50 83.00 26265.35
(1-2" x 3-0")
0124 8608000000-E 876 RIP RAP 11 (2-0") 390 TON 43.00 16770.00 30.00 11700.00 48.00 18720.00
0125 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 435 SY 250 1087.50 350 1522.50 4.00 1740.00
0126 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5800.00 5000.00 20000.00
CONTRACT TOTAL TOTAL 1938988.00 TOTAL 2039467.54 TOTAL 2059390.40
ROADWAY ITEMS SUB-TOTAL 886804.25 SUB-TOTAL 1011464.29 SUB-TOTAL 824831.75
STRUCTURE ITEMS SUB-TOTAL 1052183.75 SUB-TOTAL 1028003.25 SUB-TOTAL 1234558.65
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 1594372.15
SMITH-ROWE, LLC 2 1691065.12
LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 3 1727376.00
BLYTHE DEVELOPMENT CO. 4 1938988.00
BLYTHE CONSTRUCTION, INC. 5 2039467.54
DELLINGER, INC. 6 2059390.40



DEC 09, 2013 10:36 AM
TIP NO B-5109

FED AID NO BRSTP-0218(7)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER GOOSE CREEK ON NC-218.

UNION
42246.3.FR1

2:00 PM 1/7 014
NOV 19 2013 C203263
0.126 MI

DANE CONSTRUCTION, INC.

SMITH-ROWE, LLC

DELLINGER, INC.

MOORESVILLE, NC MOUNT AIRY, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 64150.00 66500.00 70000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6500.00 9500.00 12000.00
0003  0029000000-N SP  REINF BRG APPR ##iiiiix Lump Sum 45310.00 22000.00 24000.00
(16+82.50 -L-)

0004 0036000000-E 225 UNDERCUT EXCAVATION 600 CY 12.00 7200.00 8.00 4800.00 8.00 4800.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0006 0063000000-N SP  GRADING Lump Sum 92115.00 136000.00 136000.00
0007 0106000000-E 230 BORROW EXCAVATION 4,000 CY 9.50 38000.00 10.00 40000.00 10.00 40000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 700 CY 12.00 8400.00 4.80 3360.00 4.80 3360.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 1,400 CY 10.00 14000.00 5.00 7000.00 5.00 7000.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,500 SY 2.15 3225.00 1.30 1950.00 1.30 1950.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 44 TON 35.00 1540.00 30.00 1320.00 30.00 1320.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 190 SY 2.15 408.50 2.00 380.00 2.00 380.00
0013 0335200000-E 305 15" DRAINAGE PIPE 56 LF 25.00 1400.00 33.00 1848.00 33.00 1848.00
0014 0335500000-E 305 30" DRAINAGE PIPE 28 LF 55.00 1540.00 60.00 1680.00 60.00 1680.00
0015 0335850000-E 305 ZI';_’RRAlNAGE PIPE ELBOW 4 EA 215.00 860.00 270.00 1080.00 270.00 1080.00
0016 0366000000-E 310 15" RC PIPE CULV Il 32 LF 35.00 1120.00 34.00 1088.00 34.00 1088.00
0017 0448200000-E 310 15"RCP CULV CLASS IV 160 LF 35.00 5600.00 36.00 5760.00 36.00 5760.00
0018 1099500000-E 505 SHALLOW UNDERCUT 300 CY 12.00 3600.00 8.00 2400.00 8.00 2400.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 570 TON 25.00 14250.00 21.00 11970.00 21.00 11970.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 25.00 1250.00 18.00 900.00 18.00 900.00
0021  1330000000-E 607 INCIDENTAL MILLING 150 SY 25.00 3750.00 10.00 1500.00 25.00 3750.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 720 TON 54.73 39405.60 54.73 39405.60 54.73 39405.60
0023  1503000000-E 610 ASP CONC INTR CRS 119.0C 250 TON 55.12 13780.00 55.12 13780.00 55.12 13780.00
0024 1523000000-E 610 ASP CONC SURF CRS S9.5C 380 TON 54.65 20767.00 54.65 20767.00 54.65 20767.00
0025 1575000000-E 620 ASP FOR PLANT MIX 70 TON 625.00 43750.00 625.00 43750.00 625.00 43750.00
0026 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 165.00 4125.00 165.00 4125.00 165.00 4125.00
0027 2209000000-E 838 ENDWALLS 46 CY 1350.00 6210.00 800.00 3680.00 800.00 3680.00
0028 2253000000-E 840 PIPE COLLARS 0.399 CY 501.25 200.00 1100.00 438.90 1100.00 438.90
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1375.00 9625.00 1500.00 10500.00 1500.00 10500.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 575.00 2300.00 340.00 1360.00 340.00 1360.00
0031 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 575.00 575.00 240.00 240.00 240.00 240.00
0032 2462000000-E SP ’(*;';)%LUICE GATE 2 EA 6500.00 13000.00 2000.00 4000.00 2000.00 4000.00
0033 2556000000-E 846 SHOULDER BERM GUTTER 258 LF 27.00 6966.00 35.00 9030.00 34.50 8901.00
0034 3030000000-E 862 STL BM GUARDRAIL 375 LF 13.25 4968.75 13.25 4968.75 13.25 4968.75
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 13.00 65.00
0036 3215000000-N 862 GR ANCHOR TYPE III 4 EA 1300.00 5200.00 1300.00 5200.00 1300.00 5200.00
0037 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 1700.00 5100.00 1700.00 5100.00 1700.00 5100.00
0038 3285000000-N SP  GR ANCHOR TYPE M-350 1 EA 1400.00 1400.00 1400.00 1400.00 1400.00 1400.00
0039 3360000000-E 863 REMOVE EXISTING GUARDRAIL 482 LF 0.75 361.50 0.75 361.50 1.00 482.00



DEC 09, 2013 10:36 AM
TIP NO B-5109

FED AID NO BRSTP-0218(7)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER GOOSE CREEK ON NC-218.

UNION
42246.3.FR1

2:00 PM 217 014
NOV 19 2013 C203263
0.126 MI

DANE CONSTRUCTION, INC.

SMITH-ROWE, LLC

DELLINGER, INC.

MOORESVILLE, NC MOUNT AIRY, NC MONROE, NC
0040 3628000000-E 876 RIP RAP, CLASS | 152 TON 35.00 5320.00 30.00 4560.00 30.00 4560.00
0041 3649000000-E 876 RIP RAP, CLASS B 2 TON 50.00 100.00 140.00 280.00 140.00 280.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,488 SY 2.15 3199.20 1.40 2083.20 1.40 2083.20
0043  3659000000-N Sp PREFORMED SCOUR HOLES 2 EA 1150.00 2300.00 880.00 1760.00 880.00 1760.00
0044  4400000000-E 1110 WORK ZONE SIGNS (STAT) 251 SF 4.70 1179.70 4.25 1066.75 4.25 1066.75
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 269 SF 4.90 1318.10 6.00 1614.00 6.00 1614.00
0046  4445000000-E 1145 BARRICADES (TYPE Ill) 176 LF 17.00 2992.00 12.50 2200.00 12.50 2200.00
0047  4685000000-E 1205 THERMO PVT MKG LINES 4"90 172 LF 4.95 851.40 14.95 2571.40 2.05 352.60
0048  4686000000-E 1205 THERMO PVT MKG LINES 4"120 173 LF 5.00 865.00 15.00 2595.00 2.05 354.65
0049  4770000000-E 1205 Ell'l‘)COLD APPL PLSTIC LINES TYPE ** 744 LF 250 1860.00 250 1860.00 2.00 1488.00
0050 4900000000-N 1251 PERM RAISED PVMT MARKERS 8 EA 25.00 200.00 25.00 200.00 7.00 56.00
0051 5326200000-E 1510 12" WATER LINE 270 LF 80.00 21600.00 70.00 18900.00 70.00 18900.00
0052 5558000000-E 1515 12" VALVE 1 EA 3250.00 3250.00 2275.00 2275.00 2275.00 2275.00
0053 5804000000-E 1530 ABANDON 12" UTILITY PIPE 277 LF 15.00 4155.00 9.50 2631.50 9.50 2631.50
0054 6000000000-E 1605 TEMPORARY SILT FENCE 1,990 LF 3.00 5970.00 1.75 3482.50 1.75 3482.50
0055 6006000000-E 1610 EROS CONTRL STONE CL A 195 TON 35.00 6825.00 15.00 2925.00 15.00 2925.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 70 TON 35.00 2450.00 16.00 1120.00 16.00 1120.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 350 TON 28.00 9800.00 13.00 4550.00 13.00 4550.00
0058 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 1100.00 2200.00 900.00 1800.00 900.00 1800.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.95 395.00 5.00 500.00 5.00 500.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1300.00 1625.00 2000.00 2500.00 2000.00 2500.00
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 4.00 800.00 4.00 800.00
0062 6029000000-E SP SAFETY FENCE 1,000 LF 3.00 3000.00 2.00 2000.00 2.00 2000.00
0063 6030000000-E 1630 SILT EXCAVATION 310 CY 12.00 3720.00 4.00 1240.00 4.00 1240.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 4,000 SY 1.25 5000.00 1.00 4000.00 1.00 4000.00
0065 6037000000-E SP COIR FIBER MAT 250 SY 6.50 1625.00 3.00 750.00 3.00 750.00
0066 6038000000-E SP PERM SOIL REINF MAT 1,340 SY 5.95 7973.00 4.00 5360.00 4.00 5360.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 120 LF 6.50 780.00 6.00 720.00 6.00 720.00
0068 6048000000-E SP  FLOAT TURBIDITY CURTAIN 150 SY 10.00 1500.00 15.00 2250.00 15.00 2250.00
0069 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 125.00 1500.00 50.00 600.00 410.00 4920.00
0070 6071012000-E SP COIR FIBER WATTLE 105 LF 6.50 682.50 15.00 1575.00 5.00 525.00
0071 6071020000-E SP  POLYACRYLAMIDE (PAM) 35 LB 8.00 280.00 7.70 269.50 7.70 269.50
0072 6071030000-E 1640 COIR FIBER BAFFLE 150 LF 6.50 975.00 6.00 900.00 6.00 900.00
0073 6071050000-E SP (1 lS/;])I\AMER 2 EA 1175.00 2350.00 900.00 1800.00 900.00 1800.00
0074 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1895.00 3790.00 2500.00 5000.00 2500.00 5000.00
0075 6087000000-E 1660 MOWING 1 ACR 50.00 50.00 75.00 75.00 75.00 75.00
0076 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 3.00 150.00 3.00 150.00
0077 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 1500.00 375.00 1500.00 375.00
0078 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 2.00 100.00 2.00 100.00



DEC 09, 2013 10:36 AM
TIP NO

B-5109

FED AID NO BRSTP-0218(7)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER GOOSE CREEK ON NC-218.

UNION
42246.3.FR1

2:00 PM 3/7 014
NOV 19 2013 C203263
0.126 MI

DANE CONSTRUCTION, INC.

SMITH-ROWE, LLC

DELLINGER, INC.

MOORESVILLE, NC MOUNT AIRY, NC MONROE, NC
0079 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 800.00 1200.00 1000.00 1500.00 1000.00 1500.00
0080 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 35.00 350.00 17.00 170.00 17.00 170.00
0081 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 25.00 625.00 1.00 25.00 1.00 25.00
0082 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 15000.00 1500.00 10000.00 1000.00
STRUCTURE ITEMS
0083 8017000000-N SP  CM&R TEMP ACCESS **##xwsix Lump Sum 24360.00 7500.00 40000.00
(16+82.50 -L-)
0084 8035000000-N 402 REMV EXIST STR #xwwwinck Lump Sum 50015.00 106600.00 55000.00
(16+82.50-L-)
0085 8105520000-E 411 3-0"DRILLD PIER IN SOIL 398 LF 655.00 26069.00 1164.66 46353.47 810.00 32238.00
0086 8105620000-E 411 3-0"DRILLD PIER NO SOIL 62 LF 655.00 40610.00 1164.66 72208.92 890.00 55180.00
0087 8111200000-E 411 PERM STL CASING FOR 3' PIER 26.8 LF 315.00 8442.00 347.73 9319.16 100.00 2680.00
0088 8113000000-N 411 SID INSPECTIONS 6 EA 500.00 3000.00 400.00 2400.00 1000.00 6000.00
0089  8114000000-N 411 SPT TESTING 6 EA 500.00 3000.00 500.00 3000.00 1000.00 6000.00
0090 8115000000-N 411 CSLTESTING 1 EA 2000.00 2000.00 2450.00 2450.00 2500.00 2500.00
0091 8121000000-N 412 UNCL STR EXCAV STA <% Lump Sum 15500.00 2600.00 18000.00
(16+82.50-L-)
0092 8147000000-E 420 REINF CONCRETE DECK SLAB 5,653 SF 28.45 160827.85 26.91 152122.23 36.00 203508.00
0093 8161000000-E 420 GROOVING BRIDGE FLOORS 6,622 SF 0.59 3906.98 0.63 4171.86 0.70 4635.40
0094 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 118.7 CY 850.00 100895.00 718.88 85331.06 1100.00 130570.00
0095 8210000000-N 422 BRG APPR SLAB stk Lump Sum 29605.00 39000.00 50000.00
(16+82.50-L-)
0096 8217000000-E 425 REINF STEEL (BRIDGE) 27,136 LB 1.00 27136.00 0.95 25779.20 1.00 27136.00
0097 8238000000-E 425 SPIRAL COL REINF STL BRG 2,461 LB 1.15 2830.15 1.87 4602.07 2.00 4922.00
0098 8259000000-E 430 36" PRESTR CONCRETE GIRDR 652.81 LF 135.00 88129.35 148.10 96681.16 180.00 117505.80
0099 8364000000-E 450 HP12X53 PILES 180 LF 58.35 10503.00 62.99 11338.20 60.00 10800.00
0100 8475000000-E 460 TWO BAR METAL RAIL 250.78 LF 101.75 25516.87 132.00 33102.96 110.00 27585.80
0101 8517000000-E 460 (112XX26():ONC PARAPET 265.67 LF 74.55 19805.70 76.34 20281.25 75.00 19925.25
0102 8608000000-E 876 RIP RAP 11 (2-0") 210 TON 43.65 9166.50 36.30 7623.00 43.00 9030.00
0103 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 233 SY 2.65 617.45 2.22 517.26 4.00 932.00
0104 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 12750.00 3650.00 10000.00
0105 8692000000-N SP FOAM JOINT SEALS Lump Sum 8285.00 12300.00 15000.00
CONTRACT TOTAL TOTAL 1283094.10 TOTAL 1330774.40 TOTAL 1439027.20
ROADWAY ITEMS SUB-TOTAL 610123.25 SUB-TOTAL 581842.60 SUB-TOTAL 589878.95
STRUCTURE ITEMS SUB-TOTAL 672970.85 SUB-TOTAL 748931.80 SUB-TOTAL 849148.25



DEC 09, 2013 10:36 AM UNION

TIP NO B-5109 42246.3.FR1 2:00 PM 4/ 7 014
NOV 19 2013 C203263
FED AID NO BRSTP-0218(7) 0.126 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER GOOSE CREEK ON NC-218.

LEE CONSTRUCTION COMPANY OF BLYTHE CONSTRUCTION, INC.
THE CAROLINAS, INC.
CHARLOTTE, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 74000.00 70000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 20000.00
0003  0029000000-N SP  REINF BRG APPR ##iiiiix Lump Sum 35000.00 42000.00
(16+82.50 -L-)

0004 0036000000-E 225 UNDERCUT EXCAVATION 600 CY 2.50 1500.00 18.00 10800.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1000.00 1000.00
0006 0063000000-N SP  GRADING Lump Sum 167000.00 150000.00
0007 0106000000-E 230 BORROW EXCAVATION 4,000 CY 8.25 33000.00 22.00 88000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 700 CY 14.50 10150.00 15.00 10500.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 1,400 CY 12.25 17150.00 33.00 46200.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,500 SY 1.25 1875.00 3.50 5250.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 44 TON 27.00 1188.00 40.00 1760.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 190 SY 1.25 237.50 3.50 665.00
0013 0335200000-E 305 15" DRAINAGE PIPE 56 LF 33.00 1848.00 65.00 3640.00
0014 0335500000-E 305 30" DRAINAGE PIPE 28 LF 58.00 1624.00 85.00 2380.00
0015 0335850000-E 305 ZI';_’RRAlNAGE PIPE ELBOW 4 EA 130.00 520.00 410.00 1640.00
0016 0366000000-E 310 15" RC PIPE CULV Il 32 LF 38.00 1216.00 60.00 1920.00
0017 0448200000-E 310 15"RCP CULV CLASS IV 160 LF 43.00 6880.00 55.00 8800.00
0018 1099500000-E 505 SHALLOW UNDERCUT 300 CY 3.50 1050.00 27.00 8100.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 570 TON 17.00 9690.00 27.00 15390.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 20.00 1000.00 27.00 1350.00
0021  1330000000-E 607 INCIDENTAL MILLING 150 SY 40.00 6000.00 70.00 10500.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 720 TON 60.00 43200.00 60.00 43200.00
0023  1503000000-E 610 ASP CONC INTR CRS 119.0C 250 TON 70.00 17500.00 70.00 17500.00
0024 1523000000-E 610 ASP CONC SURF CRS S9.5C 380 TON 70.00 26600.00 70.00 26600.00
0025 1575000000-E 620 ASP FOR PLANT MIX 70 TON 625.00 43750.00 625.00 43750.00
0026 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 250.00 6250.00 160.00 4000.00
0027 2209000000-E 838 ENDWALLS 46 CY 750.00 3450.00 600.00 2760.00
0028 2253000000-E 840 PIPE COLLARS 0.399 CY 750.00 299.25 2000.00 798.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1700.00 11900.00 1200.00 8400.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 575.00 2300.00 600.00 2400.00
0031 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 425.00 425.00 500.00 500.00
0032 2462000000-E SP ’(*;';)%LUICE GATE 2 EA 5700.00 11400.00 4800.00 9600.00
0033 2556000000-E 846 SHOULDER BERM GUTTER 258 LF 30.00 7740.00 22.00 5676.00
0034 3030000000-E 862 STL BM GUARDRAIL 375 LF 15.00 5625.00 13.25 4968.75
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 13.00 65.00
0036 3215000000-N 862 GR ANCHOR TYPE III 4 EA 1250.00 5000.00 1300.00 5200.00
0037 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 1900.00 5700.00 1700.00 5100.00
0038 3285000000-N SP  GR ANCHOR TYPE M-350 1 EA 1500.00 1500.00 1400.00 1400.00

0039 3360000000-E 863 REMOVE EXISTING GUARDRAIL 482 LF 1.00 482.00 0.75 361.50



DEC 09, 2013 10:36 AM UNION

TIP NO B-5109 42246.3.FR1 2:00 PM 5/ 7 014
NOV 19 2013 C203263
FED AID NO BRSTP-0218(7) 0.126 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER GOOSE CREEK ON NC-218.

LEE CONSTRUCTION COMPANY OF BLYTHE CONSTRUCTION, INC.
THE CAROLINAS, INC.

CHARLOTTE, NC CHARLOTTE, NC

0040 3628000000-E 876 RIP RAP, CLASS | 152 TON 52.00 7904.00 60.00 9120.00
0041 3649000000-E 876 RIP RAP,CLASS B 2 TON 62.00 124.00 60.00 120.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,488 SY 1.50 2232.00 3.50 5208.00
0043 3659000000-N SP PREFORMED SCOUR HOLES 2 EA 1300.00 2600.00 1200.00 2400.00
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 251 SF 10.00 2510.00 4.21 1056.71
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 269 SF 10.00 2690.00 6.00 1614.00
0046 4445000000-E 1145 BARRICADES (TYPE Ill) 176 LF 35.00 6160.00 12.50 2200.00
0047 4685000000-E 1205 THERMO PVT MKG LINES 4"90 172 LF 4.95 851.40 4.95 851.40
0048 4686000000-E 1205 THERMO PVT MKG LINES 4"120 173 LF 5.00 865.00 5.00 865.00
0049 4770000000-E 1205 ?III‘)COLD APPL PLSTIC LINES TYPE ** 744 LF 2.50 1860.00 2.50 1860.00
0050 4900000000-N 1251 PERM RAISED PVMT MARKERS 8 EA 25.00 200.00 25.00 200.00
0051 5326200000-E 1510 12" WATER LINE 270 LF 100.00 27000.00 108.00 29160.00
0052 5558000000-E 1515 12" VALVE 1 EA 5000.00 5000.00 2900.00 2900.00
0053 5804000000-E 1530 ABANDON 12" UTILITY PIPE 277 LF 10.00 2770.00 28.00 7756.00
0054 6000000000-E 1605 TEMPORARY SILT FENCE 1,990 LF 1.50 2985.00 3.05 6069.50
0055 6006000000-E 1610 EROS CONTRL STONE CL A 195 TON 38.00 7410.00 45.00 8775.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 70 TON 48.00 3360.00 45.00 3150.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 350 TON 27.00 9450.00 40.00 14000.00
0058 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 625.00 1250.00 950.00 1900.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.00 400.00 6.00 600.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 800.00 1000.00 1500.00 1875.00
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 16.00 3200.00
0062 6029000000-E SP SAFETY FENCE 1,000 LF 2.00 2000.00 7.00 7000.00
0063 6030000000-E 1630 SILT EXCAVATION 310 CY 11.75 3642.50 21.00 6510.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 4,000 SY 2.00 8000.00 1.75 7000.00
0065 6037000000-E SP  COIR FIBER MAT 250 SY 6.50 1625.00 7.00 1750.00
0066 6038000000-E SP PERM SOIL REINF MAT 1,340 SY 5.00 6700.00 5.00 6700.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 120 LF 4.50 540.00 5.00 600.00
0068 6048000000-E SP FLOAT TURBIDITY CURTAIN 150 SY 50.00 7500.00 45.00 6750.00
0069 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 100.00 1200.00 100.00 1200.00
0070 6071012000-E SP COIR FIBER WATTLE 105 LF 10.00 1050.00 7.50 787.50
0071 6071020000-E SP  POLYACRYLAMIDE (PAM) 35 LB 10.00 350.00 12.00 420.00
0072 6071030000-E 1640 COIR FIBER BAFFLE 150 LF 9.75 1462.50 5.50 825.00
0073 6071050000-E SP :I lS/;‘l)l\/ll\/lER 2 EA 900.00 1800.00 2100.00 4200.00
0074 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1425.00 2850.00 1495.00 2990.00
0075 6087000000-E 1660 MOWING 1 ACR 125.00 125.00 300.00 300.00
0076 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.25 262.50 7.00 350.00
0077 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 2000.00 500.00

0078 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.25 212.50 5.00 250.00



DEC 09, 2013 10:36 AM UNION

TIP NO B-5109 42246.3.FR1 2:00 PM 6/ 7 014
NOV 19 2013 C203263
FED AID NO BRSTP-0218(7) 0.126 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER GOOSE CREEK ON NC-218.

LEE CONSTRUCTION COMPANY OF BLYTHE CONSTRUCTION, INC.
THE CAROLINAS, INC.

CHARLOTTE, NC CHARLOTTE, NC

0079 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 800.00 1200.00 1400.00 2100.00

0080 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 80.00 800.00 35.00 350.00

0081 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 85.00 2125.00 150.00 3750.00

0082 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 3000.00 300.00

STRUCTURE ITEMS

0083 8017000000-N SP  CM&R TEMP ACCESS *¥#wiik Lump Sum 95000.00 62000.00
(16+82.50 -L-)

0084 8035000000-N 402 REMV EXIST STR ik Lump Sum 50000.00 100000.00
(16+82.50-L-)

0085 8105520000-E 411 3-0"DRILLD PIER IN SOIL 39.8 LF 800.00 31840.00 800.00 31840.00

0086 8105620000-E 411 3-0"DRILLD PIER NO SOIL 62 LF 900.00 55800.00 1425.00 88350.00

0087 8111200000-E 411 PERM STL CASING FOR 3' PIER 26.8 LF 700.00 18760.00 50.00 1340.00

0088 8113000000-N 411 SID INSPECTIONS 6 EA 600.00 3600.00 500.00 3000.00

0089 8114000000-N 411 SPT TESTING 6 EA 1000.00 6000.00 500.00 3000.00

0090 8115000000-N 411 CSL TESTING 1 EA 2500.00 2500.00 2000.00 2000.00

0091 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 8500.00 8000.00
(16+82.50-L-)

0092 8147000000-E 420 REINF CONCRETE DECK SLAB 5,653 SF 30.00 169590.00 26.00 146978.00

0093 8161000000-E 420 GROOVING BRIDGE FLOORS 6,622 SF 0.50 3311.00 1.00 6622.00

0094 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 118.7 CY 750.00 89025.00 1000.00 118700.00

0095 8210000000-N 422 BRG APPR SLAB **trrkikikk Lump Sum 40000.00 27000.00
(16+82.50-L-)

0096 8217000000-E 425 REINF STEEL (BRIDGE) 27,136 LB 1.00 27136.00 1.00 27136.00

0097 8238000000-E 425 SPIRAL COL REINF STL BRG 2,461 LB 2.00 4922.00 1.50 3691.50

0098 8259000000-E 430 36" PRESTR CONCRETE GIRDR 652.81 LF 200.00 130562.00 165.00 107713.65

0099 8364000000-E 450 HP12X53 PILES 180 LF 70.00 12600.00 85.00 15300.00

0100 8475000000-E 460 TWO BAR METAL RAIL 250.78 LF 100.00 25078.00 105.00 26331.90

0101 8517000000-E 460 (ll*;X):*;**G()?ONC PARAPET 265.67 LF 100.00 26567.00 90.00 23910.30

0102 8608000000-E 876 RIP RAP Il (2'-0") 210 TON 50.00 10500.00 30.00 6300.00

0103 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 233 SY 4.00 932.00 3.50 815.50

0104 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 5000.00

0105 8692000000-N SP FOAM JOINT SEALS Lump Sum 7500.00 10000.00

CONTRACT TOTAL TOTAL 1533140.15 TOTAL 1666716.21

ROADWAY ITEMS SUB-TOTAL 708417.15 SUB-TOTAL 841687.36

STRUCTURE ITEMS SUB-TOTAL 824723.00 SUB-TOTAL 825028.85



BLYTHE CONSTRUCTION, INC.

DEC 09, 2013 10:36 AM UNION
TIP NO B-5109 42246.3.FR1 2:00 PM 717 014
NOV 19 2013 C203263

FED AID NO BRSTP-0218(7) 0.126 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #29 OVER GOOSE CREEK ON NC-218.

BIDDERS IN ORDER CONTRACT TOTAL

DANE CONSTRUCTION, INC. 1 1283094.10

SMITH-ROWE, LLC 2 1330774.40

DELLINGER, INC. 3 1439027.20

LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 4 1533140.15

5

1666716.21



DEC 09, 2013 10:36 AM
TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, RETROFIT CURB RAMPS, & SHLDER RECONST.

GASTON

12CR.10361.17, 12CR.20361.23

2 SECTIONS OF Us-321, 1 SECTION OF NC-150, 1 SECTION OF NC-279, AND 12 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/3 015
NOV 19 2013 C203448
12.960 MI

ASPHALT PAVING OF SHELBY, INC.

BLYTHE CONSTRUCTION, INC.

THE LANE CONSTRUCTION CORP

SHELBY, NC CHARLOTTE, NC CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 70000.00 80000.00 150000.00
0002  0255000000-E SP  GENERIC GRADING ITEM (TON) 2,907 TON 25.00 72675.00 25.00 72675.00 20.00 58140.00
AGGREGATE SHOULDER BORROW
0003 1220000000-E 545 INCIDENTAL STONE BASE 715 TON 25.00 17875.00 1.00 715.00 30.00 21450.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 31.11 SMI 1500.00 46665.00 1600.00 49776.00 1600.00 49776.00
0005 1297000000-E 607 ?/I"élfﬁ)sp PVMT ###+" DTH 129,873 SY 0.75 97404.75 0.75 97404.75 1.50 194809.50
0006 1297000000-E 607 ?/31|L1|74§)SP PVMT ###x" DTH 11,088 SY 1.00 11088.00 1.25 13860.00 2.15 23839.20
0007 1330000000-E 607 INCIDENTAL MILLING 3,000 SY 6.00 18000.00 13.00 39000.00 4.00 12000.00
0008  1489000000-E 610 ASP CONC BASE CRS B25.0B 1,610 TON 35.00 56350.00 45.00 72450.00 41.00 66010.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 30,691 TON 33.00 1012803.00 35.00 1074185.00 28.00 859348.00
0010 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 924 TON 33.00 30492.00 39.00 36036.00 34.00 31416.00
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,404 TON 33.00 145332.00 35.00 154140.00 28.00 123312.00
0012 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 200 TON 33.00 6600.00 39.00 7800.00 32.00 6400.00
0013 1575000000-E 620 ASP FOR PLANT MIX 2,244 TON 653.00 1465332.00 615.00 1380060.00 630.00 1413720.00
0014 1704000000-E SP  PATCHING EXIST PAVEMENT 6,304 TON 75.00 472800.00 75.00 472800.00 95.00 598880.00
0015 2600000000-N SP RETROFIT EXT CURB RAMP 22 EA 1000.00 22000.00 435.00 9570.00 435.00 9570.00
0016 2605000000-N 848 CONCRETE CURB RAMP EA 1200.00 3600.00 1500.00 4500.00 1500.00 4500.00
0017 2815000000-N 858 ADJDROP INLETS EA 1000.00 1000.00 880.00 880.00 920.00 920.00
0018 2830000000-N 858 ADJMANHOLES 57 EA 680.00 38760.00 785.00 44745.00 820.00 46740.00
0019 2845000000-N 858 ADJMETER OR VALVE BOXES 35 EA 450.00 15750.00 785.00 27475.00 820.00 28700.00
0020 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,084.72 SF 5.40 5857.49 5.30 5749.02 5.50 5965.96
0021 4457000000-N Sp TEMP TRAFFIC CONTROL Lump Sum 10000.00 58500.00 130000.00
0022 4510000000-N SP LAW ENFORCEMENT 480 HR 30.00 14400.00 30.00 14400.00 45.00 21600.00
0023  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 960 LF 2.00 1920.00 2.00 1920.00 2.00 1920.00
0024 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 2,100 LF 2.25 4725.00 2.50 5250.00 2.50 5250.00
0025 4702000000-E 1205 12"WIDE THERMO 120 MILS 28 LF 6.00 168.00 3.00 84.00 3.00 84.00
0026 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 6.00 1200.00 5.00 1000.00 5.00 1000.00
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 914 LF 6.50 5941.00 6.50 5941.00 6.50 5941.00
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 80.00 960.00 100.00 1200.00 100.00 1200.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 199 EA 60.00 11940.00 100.00 19900.00 100.00 19900.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 114,513 LF 0.17 19467.21 0.25 28628.25 0.25 28628.25
0031 4847000000-E 1205 POLYUREA LINES (4" ****) 369,064 LF 0.82 302632.48 0.69 254654.16 0.69 254654.16
(HIGHLY REFLECTIVE ELEMENTS)
0032 4905000000-N 1253 SNOWPLB PVMT MRKER 1,364 EA 23.55 32122.20 27.00 36828.00 27.00 36828.00
0033 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 5000.00 5000.00 6500.00
CONTRACT TOTAL TOTAL 4020860.13 TOTAL 4077126.18 TOTAL 4219002.07
ROADWAY ITEMS SUB-TOTAL 4020860.13 SUB-TOTAL 4077126.18 SUB-TOTAL 4219002.07



DEC 09, 2013 10:36 AM GASTON

TIP NO 12CR.10361.17, 12CR.20361.23 200PM 2/ 3 015
NOV 19 2013 €203448
FED AID NO STATE FUNDED 12.960 M

MILLING, RESURFACING, RETROFIT CURB RAMPS, & SHLDER RECONST.
2 SECTIONS OF Us-321, 1 SECTION OF NC-150, 1 SECTION OF NC-279, AND 12 SECTIONS OF SECONDARY ROADS.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION COMPANY

BLYTHE BROTHERS ASPHALT CO

LLC

DUNCAN, SC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 159500.00 130000.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 2,907 TON 18.20 52907.40 22.50 65407.50
AGGREGATE SHOULDER BORROW
0003 1220000000-E 545 INCIDENTAL STONE BASE 715 TON 18.20 13013.00 27.00 19305.00
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 31.11 SMI 2040.00 63464.40 2950.00 91774.50
0005 1297000000-E 607 Zl-||é|;4€\)3P PVMT ****+" DTH 129,873 SY 1.23 159743.79 1.90 246758.70
0006 1297000000-E 607 z\g"iI;ﬁ\)SP PVMT ****+" DTH 11,088 SY 1.52 16853.76 3.25 36036.00
0007 1330000000-E 607 INCIDENTAL MILLING 3,000 SY 3.90 11700.00 5.00 15000.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,610 TON 49.60 79856.00 51.00 82110.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 30,691 TON 34.80 1068046.80 40.00 1227640.00
0010 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 924 TON 74.40 68745.60 42.00 38808.00
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,404 TON 34.50 151938.00 40.00 176160.00
0012 1524000000-E SP  ASP CONC SURF CRS S9.5C LEVEL 200 TON 70.20 14040.00 42.00 8400.00
0013 1575000000-E 620 ASP FOR PLANT MIX 2,244 TON 582.00 1306008.00 550.00 1234200.00
0014 1704000000-E SP PATCHING EXIST PAVEMENT 6,304 TON 83.00 523232.00 80.00 504320.00
0015 2600000000-N SP RETROFIT EXT CURB RAMP 22 EA 450.00 9900.00 400.00 8800.00
0016 2605000000-N 848 CONCRETE CURB RAMP EA 3200.00 9600.00 950.00 2850.00
0017 2815000000-N 858 ADJDROP INLETS EA 890.00 890.00 2200.00 2200.00
0018 2830000000-N 858 ADJ MANHOLES 57 EA 790.00 45030.00 785.00 44745.00
0019 2845000000-N 858 ADJ METER OR VALVE BOXES 35 EA 790.00 27650.00 365.00 12775.00
0020 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,084.72 SF 5.30 5749.02 5.50 5965.96
0021 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 183000.00 67000.00
0022 4510000000-N SP LAW ENFORCEMENT 480 HR 25.25 12120.00 47.25 22680.00
0023 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 960 LF 2.00 1920.00 2.10 2016.00
0024 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 2,100 LF 2.50 5250.00 2.20 4620.00
0025 4702000000-E 1205 12"WIDE THERMO 120 MILS 28 LF 3.00 84.00 5.25 147.00
0026 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 5.00 1000.00 6.30 1260.00
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 914 LF 6.50 5941.00 7.10 6489.40
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 100.00 1200.00 153.00 1836.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 199 EA 100.00 19900.00 165.00 32835.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 114,513 LF 0.25 28628.25 0.20 22902.60
0031 4847000000-E 1205 POLYUREA LINES (4" ***) 369,064 LF 0.70 258344.80 0.90 332157.60
(HIGHLY REFLECTIVE ELEMENTS)
0032 4905000000-N 1253 SNOWPLB PVMT MRKER 1,364 EA 27.00 36828.00 30.50 41602.00
0033 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 5100.00 27000.00
CONTRACT TOTAL TOTAL 4347183.82 TOTAL 4515801.26
ROADWAY ITEMS SUB-TOTAL 4347183.82 SUB-TOTAL 4515801.26



DEC 09, 2013 10:36 AM GASTON

TIP NO 12CR.10361.17, 12CR.20361.23 200PM 3/ 3 015
NOV 19 2013 €203448
FED AID NO STATE FUNDED 12.960 M

MILLING, RESURFACING, RETROFIT CURB RAMPS, & SHLDER RECONST.
2 SECTIONS OF Us-321, 1 SECTION OF NC-150, 1 SECTION OF NC-279, AND 12 SECTIONS OF SECONDARY ROADS.

BIDDERS IN ORDER CONTRACT TOTAL
ASPHALT PAVING OF SHELBY, INC. 1 4020860.13
BLYTHE CONSTRUCTION, INC. 2 4077126.18
THE LANE CONSTRUCTION CORP 3 4219002.07
SLOAN CONSTRUCTION A DIVISION OF REEVES 4 4347183.82

CONSTRUCTION COMPANY
BLYTHE BROTHERS ASPHALT CO LLC 5 4515801.26



DEC 09, 2013 10:36 AM
TIP NO B-5135

FED AID NO BRZ-1512(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #1 OVER HUNTING CREEK ON SR-1512.

BURKE
42294.3.FD1

2:00 PM 1/6 016
NOV 19 2013 C203264
0.112 MI

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 0030000000-N SP BRG APP SUB REG TIER*
(13+00.00)
0003 0043000000-N 226 GRADING
0004 0050000000-E 226 SUPP CLEARING & GRUBBING
0005 0057000000-E 226 UNDERCUT EXCAVATION
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265 SELECT GRANULAR MATERIAL
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS
0010 0320000000-E 300 FND CONDIT GEOTEXTILE
0011 0335200000-E 305 15" DRAINAGE PIPE
0012 0335300000-E 305 18" DRAINAGE PIPE
0013 0576000000-E 310 *" CS PIPE CULY *ree"
(12", 0.064")
0014 0995000000-E 340 PIPE REMOVAL
0015 1099500000-E 505 SHALLOW UNDERCUT
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION
0017 1220000000-E 545 INCIDENTAL STONE BASE
0018 1330000000-E 607 INCIDENTAL MILLING
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B
0020 1498000000-E 610 ASP CONC INTR CRS 119.0B
0021 1519000000-E 610 ASP CONC SURF CRS S9.58
0022 1575000000-E 620 ASP FOR PLANT MIX
0023 1693000000-E 654 ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806 RIGHT OF WAY MARKERS
0025 2022000000-E 815 SUBDRAIN EXCAVATION
0026 2033000000-E 815 SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815 6" PERF SUBDRN PIPE
0028 2070000000-N 815 SUBDRN PIPE OUTLET
0029 2077000000-E 815 6" OUTLET PIPE
0030 2286000000-N 840 MASNRY DRAINAGE STRUCT
0031 2367000000-N 840 FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846 SHOULDER BERM GUTTER
0033 3030000000-E 862 STL BM GUARDRAIL
0034 3045000000-E 862 SBGR SHOP CURVED
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS
0036 3165000000-N SP  GR ANCHOR TYPE #kkiiirss
(350, TL-2)
0037 3195000000-N 862 GR ANCHOR TYPE AT-1
0038 3317000000-N 862 GR ANCHOR TYPE B-77

0039 3360000000-E 863 REMOVE EXISTING GUARDRAIL

Lump Sum 42021.69
Lump Sum 8518.62
Lump Sum 64229.84
1 ACR 1.07 1.07
100 CY 9.14 914.00
60 CY 12.87 772.20
100 CY 45.46 4546.00
200 SY 2.06 412.00
20 TON 32.63 652.60
70 SY 1.89 132.30
12 LF 37.85 454.20
48 LF 38.61 1853.28
128 LF 28.42 3637.76
164 LF 8.60 1410.40
115 CY 26.77 3078.55
125 TON 26.24 3280.00
50 TON 27.81 1390.50
100 SY 33.44 3344.00
480 TON 64.20 30816.00
310 TON 66.34 20565.40
390 TON 68.48 26707.20
60 TON 669.82 40189.20
50 TON 214.00 10700.00
14 EA 178.78 2502.92
16.8 CY 7.60 127.68
16.8 CY 50.23 843.86
100 LF 4.14 414.00
EA 376.31 376.31

LF 28.83 172.98

EA 1437.86 1437.86

1 EA 372.75 372.75

33 LF 43.06 1420.98
100 LF 15.52 1552.00
57 LF 17.12 975.84

5 EA 13.91 69.55

2 EA 1792.25 3584.50

2 EA 518.95 1037.90

4 EA 1524.75 6099.00
2625 LF 1.07 280.88

43640.00

7034.00

71299.50

100.00 100.00
15.00 1500.00
15.00 900.00
30.00 3000.00
2.15 430.00
40.00 800.00
2.15 150.50
35.00 420.00
30.00 1440.00
25.00 3200.00
10.00 1640.00
20.00 2300.00
30.00 3750.00
30.00 1500.00
31.25 3125.00
60.00 28800.00
62.00 19220.00
64.00 24960.00
626.00 37560.00
50.00 2500.00
200.00 2800.00
2.00 33.60
15.00 252.00
1.00 100.00
1.00 1.00
1.00 6.00
1375.00 1375.00
575.00 575.00
35.00 1155.00
14.50 1450.00
16.00 912.00
13.00 65.00
1675.00 3350.00
485.00 970.00
1425.00 5700.00
1.00 262.50

43000.00

7400.00

29600.00

1.00 1.00
15.00 1500.00
20.00 1200.00
30.00 3000.00
5.00 1000.00
30.00 600.00
5.00 350.00
30.00 360.00
32.00 1536.00
25.00 3200.00
10.00 1640.00
30.00 3450.00
30.00 3750.00
30.00 1500.00
34.25 3425.00
63.00 30240.00
65.00 20150.00
67.00 26130.00
626.00 37560.00
200.00 10000.00
100.00 1400.00
30.00 504.00
40.00 672.00
10.00 1000.00
150.00 150.00
10.00 60.00
1500.00 1500.00
500.00 500.00
50.00 1650.00
14.50 1450.00
16.00 912.00
13.00 65.00
1675.00 3350.00
485.00 970.00
1425.00 5700.00
1.00 262.50



DEC 09, 2013 10:36 AM
TIP NO B-5135

FED AID NO BRZ-1512(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #1 OVER HUNTING CREEK ON SR-1512.

BURKE

42294.3.FD1

2:00 PM 2/ 6 016
NOV 19 2013 C203264
0.112 MI

JAMES R. VANNOY & SONS

CONSTRUCTION COMPANY, INC

JEFFERSON, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0040 3635000000-E 876 RIP RAP, CLASS II
0041 3649000000-E 876 RIP RAP, CLASS B
0042  3656000000-E 876 GEOTEXTILE FOR DRAINGE
0043 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN
0044 4102000000-N 904 SIGN ERECTION, TYPE E
0045 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
E
0046 4155000000-N 907 (DI)SPOSE SIGN SYST U-CHAN
0047  4400000000-E 1110 WORK ZONE SIGNS (STAT)
0048 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0049  4445000000-E 1145 BARRICADES (TYPE Ill)
0050 4455000000-N 1150 FLAGGER
0051 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0052 6000000000-E 1605 TEMPORARY SILT FENCE
0053 6006000000-E 1610 EROS CONTRL STONE CL A
0054 6009000000-E 1610 EROS CONTRL STONE CL B
0055 6012000000-E 1610 SEDIMENT CONTROL STONE
0056 6015000000-E 1615 TEMPORARY MULCHING
0057 6018000000-E 1620 SEED FOR TEMP SEEDING
0058 6021000000-E 1620 FERT FOR TEMP SEEDING
0059  6024000000-E 1622 TEMPORARY SLOPE DRAINS
0060 6029000000-E SP SAFETY FENCE
0061 6030000000-E 1630 SILT EXCAVATION
0062 6036000000-E 1631 MATTING FOR EROS CONTROL
0063 6037000000-E SP COIR FIBER MAT
0064 6038000000-E SP PERM SOIL REINF MAT
0065 6042000000-E 1632 1/4" HARDWARE CLOTH
0066 6070000000-N 1639 SPECIAL STILLING BASINS
0067 6071010000-E SP WATTLE
0068 6071020000-E SP  POLYACRYLAMIDE (PAM)
0069 6071030000-E 1640 COIR FIBER BAFFLE
0070 6071050000-E SP  **" SKIMMER
(2-1/2")
0071 6084000000-E 1660 SEEDING AND MULCHING
0072 6087000000-E 1660 MOWING
0073  6090000000-E 1661 SEED FOR REPAIR SEEDING
0074 6093000000-E 1661 FERT FOR REPAIR SEEDING
0075 6096000000-E 1662 SEED FOR SUPP SEEDING
0076 6108000000-E 1665 FERTILIZER TOPDRESSING
0077 6114500000-N 1667 SPECIALIZED HAND MOWING

0078 6117000000-N SP RESPONSE FOR EROS CONTROL

3 TON
78 TON

1,363
85

2
334
174

96

SY
LF
EA
EA

EA
SF
SF
LF

14 DAY

5,504
950

LF
LF

285 TON
215 TON
255 TON

1 ACR

50

LB

1.25 TON

200
100
270
2,000
350
225
250
6
75
70
45
1

LF
LF
CcYy
SY
SY
SY
LF
EA
LF
LB
LF
EA

1 ACR
0.5 ACR

50

LB

0.25 TON

50

LB

0.75 TON
10 VHR

18

EA

43.00
32.53
2.01
5.35
53.50
53.50

1.07
4.55
6.13
17.64
132.22
0.41
2.94
43.22
37.05
34.06
1498.00
3.21
856.00
11.85
3.21
8.46
2.68
7.49
5.35
6.42
166.80
6.42
10.70
6.42
642.00

1819.00
1.08
3.21

856.00
3.21
856.00
1.07
1.07

129.00
2537.34
2739.63

454.75

267.50

53.50

2.14
1519.70
1066.62
1693.44
1851.08
2256.64
2793.00

12317.70
7965.75
8685.30
1498.00

160.50
1070.00
2370.00
321.00
2284.20
5360.00
2621.50
1203.75
1605.00
1000.80
481.50
749.00
288.90
642.00

1819.00
0.54
160.50
214.00
160.50
642.00
10.70
19.26

150.00 450.00
35.00 2730.00
2.15 2930.45
5.00 425.00
50.00 250.00
50.00 50.00
1.00 2.00
4.25 1419.50
5.73 997.02
16.49 1583.04
150.00 2100.00
0.38 2091.52
2.75 2612.50
25.00 7125.00
25.00 5375.00
25.00 6375.00
1400.00 1400.00
3.00 150.00
800.00 1000.00
6.00 1200.00
3.00 300.00
5.00 1350.00
2.50 5000.00
7.00 2450.00
5.00 1125.00
6.00 1500.00
475.00 2850.00
7.00 525.00
8.50 595.00
6.75 303.75
1175.00 1175.00
1700.00 1700.00
600.00 300.00
3.00 150.00
800.00 200.00
3.00 150.00
800.00 600.00
30.00 300.00
50.00 900.00

100.00 300.00
30.00 2340.00
5.00 6815.00
5.15 437.75
85.00 425.00
250.00 250.00
5.00 10.00
5.10 1703.40
5.30 922.20
18.00 1728.00
150.00 2100.00
0.38 2091.52
2.75 2612.50
30.00 8550.00
30.00 6450.00
30.00 7650.00
1400.00 1400.00
3.00 150.00
800.00 1000.00
10.00 2000.00
3.00 300.00
12.00 3240.00
2.50 5000.00
7.00 2450.00
5.00 1125.00
6.00 1500.00
600.00 3600.00
6.00 450.00
10.00 700.00
6.00 270.00
600.00 600.00
1700.00 1700.00
600.00 300.00
3.00 150.00
800.00 200.00
3.00 150.00
800.00 600.00
30.00 300.00
125.00 2250.00



DEC 09, 2013 10:36 AM BURKE

TIP NO B-5135 42294.3.FD1 2:00 PM 3/6 016
NOV 19 2013 C203264
FED AID NO BRZ-1512(5) 0.112 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #1 OVER HUNTING CREEK ON SR-1512.

JAMES R. VANNOY & SONS DANE CONSTRUCTION, INC. NHM CONSTRUCTORS, LLC
CONSTRUCTION COMPANY, INC
JEFFERSON, NC MOORESVILLE, NC ASHEVILLE, NC
STRUCTURE ITEMS
0079 8017000000-N SP  CM&R TEMP ACCESS **#xwsix Lump Sum 6371.40 5000.00 11800.00
(13+03.00-L-)
0080 8021000000-N SP  REMV EXIST STR #xwwwircx Lump Sum 16876.70 55000.00 73825.00
(13+03.00-L-)
0081 8096000000-E 450 PILE EXCAVATION IN SOIL 45 LF 185.16 8332.20 157.00 7065.00 185.00 8325.00
0082 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 35 LF 587.76 20571.60 565.00 19775.00 600.00 21000.00
0083 8105520000-E 411 3-0"DRILLD PIER IN SOIL 525 LF 307.26 16131.15 315.00 16537.50 350.00 18375.00
0084 8105620000-E 411 3-0"DRILLD PIER NO SOIL 32 LF 1196.22 38279.04 1218.00 38976.00 1000.00 32000.00
0085 8111200000-E 411 PERM STL CASING FOR 3 PIER 20.15 LF 278.20 5605.73 296.69 5978.30 230.00 4634.50
0086 8113000000-N 411 SID INSPECTIONS 1 EA 2675.00 2675.00 2500.00 2500.00 2500.00 2500.00
0087  8114000000-N 411 SPT TESTING 1 EA 535.00 535.00 500.00 500.00 500.00 500.00
0088 8115000000-N 411 CSLTESTING 1 EA 2675.00 2675.00 2500.00 2500.00 2500.00 2500.00
0089 8121000000-N 412 UNCL STR EXCAV STA *#xx Lump Sum 6549.91 5000.00 6500.00
(13+03.00-L-)
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 642 CY 901.84 57898.13 656.27 42132.53 1000.00 64200.00
0091 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 18124.00 12919.00 18600.00
(13+03.00-L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 15,944 LB 1.15 18335.60 1.00 15944.00 1.00 15944.00
0093 8238000000-E 425 SPIRAL COL REINF STL BRG 2,001 LB 1.23 2461.23 1.37 2741.37 1.32 2641.32
0094 8364000000-E 450 HP12X53 PILES 180 LF 52.18 9392.40 58.50 10530.00 67.00 12060.00
0095 8505000000-E 460 VERT CONC BARRIER RAIL 280.5 LF 76.17 21365.69 71.21 19974.41 140.00 39270.00
0096 8608000000-E 876 RIP RAP 11 (2-0") 546 TON 37.29 20360.34 39.50 21567.00 30.00 16380.00
0097 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 607 SY 2.13 1292.91 3.00 1821.00 5.40 3277.80
0098 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3943.24 10000.00 4200.00
0099 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 1,400 LF 143.39 200746.00 168.89 236446.00 138.00 193200.00
CONTRACT TOTAL TOTAL 840433.83 TOTAL 872922.99 TOTAL 876290.49
ROADWAY ITEMS SUB-TOTAL 361911.56 SUB-TOTAL 340015.88 SUB-TOTAL 324557.87

STRUCTURE ITEMS SUB-TOTAL 478522.27 SUB-TOTAL 532907.11 SUB-TOTAL 551732.62



DEC 09, 2013 10:36 AM

BURKE

TIP NO B-5135 42294.3.FD1 2:00PM 4/ 6 016
NOV 19 2013 C203264
FED AID NO BRZ-1512(5) 0.112 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #1 OVER HUNTING CREEK ON SR-1512.
BUCKEYE BRIDGE, LLC YOUNG & MCQUEEN GRADING CO MAYMEAD, INC.
INC
CANTON, NC BURNSVILLE, NC MOUNTAIN CITY, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 45000.00 45000.00 55000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 8500.00 8500.00 16000.00
(13+00.00)
0003 0043000000-N 226 GRADING Lump Sum 30000.00 25000.00 115000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 15.00 1500.00 12.00 1200.00 15.00 1500.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 60 CY 15.00 900.00 4.00 240.00 25.00 1500.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 45.00 4500.00 49.00 4900.00 40.00 4000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 4.00 800.00 2.25 450.00 3.00 600.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 25.00 500.00 25.00 500.00 35.00 700.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 70 SY 4.00 280.00 2.20 154.00 10.00 700.00
0011 0335200000-E 305 15" DRAINAGE PIPE 12 LF 30.00 360.00 34.50 414.00 32.00 384.00
0012 0335300000-E 305 18" DRAINAGE PIPE 48 LF 36.00 1728.00 38.00 1824.00 40.00 1920.00
0013 0576000000-E 310 ZI"Z'(':SOT)'GPLE)CULV Fkkkkit 128 LF 20.00 2560.00 42.00 5376.00 40.00 5120.00
0014 0995000000-E 340 PIPE REMOVAL 164 LF 10.00 1640.00 2.00 328.00 10.00 1640.00
0015 1099500000-E 505 SHALLOW UNDERCUT 115 CY 15.00 1725.00 10.00 1150.00 15.00 1725.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 125 TON 30.00 3750.00 21.50 2687.50 35.00 4375.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 30.00 1500.00 23.00 1150.00 40.00 2000.00
0018 1330000000-E 607 INCIDENTAL MILLING 100 SY 31.25 3125.00 26.50 2650.00 20.00 2000.00
0019 1489000000-E 610 ASP CONC BASE CRS B25.0B 480 TON 70.00 33600.00 75.80 36384.00 71.50 34320.00
0020 1498000000-E 610 ASP CONC INTR CRS 119.0B 310 TON 72.00 22320.00 75.80 23498.00 71.50 22165.00
0021 1519000000-E 610 ASP CONC SURF CRS S9.5B 390 TON 74.00 28860.00 75.80 29562.00 71.50 27885.00
0022 1575000000-E 620 ASP FOR PLANT MIX 60 TON 700.00 42000.00 662.50 39750.00 625.00 37500.00
0023 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 50 TON 220.00 11000.00 150.00 7500.00 175.00 8750.00
0024 2000000000-N 806 RIGHT OF WAY MARKERS 14 EA 125.00 1750.00 161.75 2264.50 195.00 2730.00
0025 2022000000-E 815 SUBDRAIN EXCAVATION 16.8 CY 15.00 252.00 4.50 75.60 25.00 420.00
0026 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 50.00 840.00 49.00 823.20 55.00 924.00
0027 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00 4.75 475.00 15.00 1500.00
0028 2070000000-N 815 SUBDRN PIPE OUTLET EA 200.00 200.00 136.00 136.00 300.00 300.00
0029 2077000000-E 815 6" OUTLET PIPE LF 20.00 120.00 7.75 46.50 50.00 300.00
0030 2286000000-N 840 MASNRY DRAINAGE STRUCT EA 1500.00 1500.00 1350.00 1350.00 1500.00 1500.00
0031 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 500.00 500.00 400.00 400.00 550.00 550.00
0032 2556000000-E 846 SHOULDER BERM GUTTER 33 LF 60.00 1980.00 50.00 1650.00 87.55 2889.15
0033 3030000000-E 862 STL BM GUARDRAIL 100 LF 14.50 1450.00 16.43 1643.00 15.50 1550.00
0034 3045000000-E 862 SBGR SHOP CURVED 57 LF 16.00 912.00 18.00 1026.00 16.50 940.50
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 21.20 106.00 13.50 67.50
0036 3165000000-N SP (G:«BEOA"\II'EQ)OR TYPE ik 2 EA 1675.00 3350.00 1855.00 3710.00 1725.00 3450.00
0037 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 485.00 970.00 450.50 901.00 500.00 1000.00
0038 3317000000-N 862 GRANCHOR TYPE B-77 4 EA 1425.00 5700.00 1510.50 6042.00 1467.00 5868.00
0039 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2625 LF 1.00 262.50 1.06 278.25 4.12 1081.50



DEC 09, 2013 10:36 AM

BURKE

TIP NO B-5135 42294.3.FD1 200PM 5/ 6 016
NOV 19 2013 C203264
FED AID NO BRZ-1512(5) 0.112 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #1 OVER HUNTING CREEK ON SR-1512.
BUCKEYE BRIDGE, LLC YOUNG & MCQUEEN GRADING CO MAYMEAD, INC.
INC
CANTON, NC BURNSVILLE, NC MOUNTAIN CITY, TN
0040 3635000000-E 876 RIP RAP, CLASS II 3 TON 100.00 300.00 50.00 150.00 100.00 300.00
0041 3649000000-E 876 RIP RAP, CLASS B 78 TON 45.00 3510.00 41.00 3198.00 50.00 3900.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,363 SY 4.00 5452.00 2.15 2930.45 3.00 4089.00
0043  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 85 LF 5.00 425.00 5.46 464.10 5.15 437.75
0044  4102000000-N 904 SIGN ERECTION, TYPE E EA 50.00 250.00 90.10 450.50 51.50 257.50
0045 4116100000-N 904 (SEI)GN ERECT, RELOC ** GRD MTD EA 50.00 50.00 265.00 265.00 51.50 51.50
0046 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 2 EA 1.00 2.00 5.30 10.60 1.05 2.10
0047  4400000000-E 1110 WORK ZONE SIGNS (STAT) 334 SF 8.00 2672.00 5.40 1803.60 438 1462.92
0048 4410000000-E 1110 WORK ZONE SIGNS (BARR) 174 SF 8.00 1392.00 5.62 977.88 5.90 1026.60
0049  4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 20.00 1920.00 21.00 2016.00 17.00 1632.00
0050 4455000000-N 1150 FLAGGER 14 DAY 200.00 2800.00 200.00 2800.00 200.00 2800.00
0051 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5504 LF 0.40 2201.60 0.40 2201.60 1.25 6880.00
0052 6000000000-E 1605 TEMPORARY SILT FENCE 950 LF 2.75 2612.50 2.40 2280.00 2.32 2204.00
0053 6006000000-E 1610 EROS CONTRL STONE CL A 285 TON 45.00 12825.00 27.55 7851.75 35.00 9975.00
0054 6009000000-E 1610 EROS CONTRL STONE CL B 215 TON 45.00 9675.00 45.00 9675.00 35.00 7525.00
0055 6012000000-E 1610 SEDIMENT CONTROL STONE 255 TON 45.00 11475.00 30.00 7650.00 35.00 8925.00
0056 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1400.00 1400.00 1007.00 1007.00 978.00 978.00
0057 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00 2.40 120.00 2.32 116.00
0058 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 800.00 1000.00 1166.00 1457.50 1135.00 1418.75
0059 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 10.10 2020.00 14.00 2800.00
0060 6029000000-E SP SAFETY FENCE 100 LF 3.00 300.00 2.20 220.00 2.06 206.00
0061 6030000000-E 1630 SILT EXCAVATION 270 CY 10.00 2700.00 20.00 5400.00 10.00 2700.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 250 5000.00 2.00 4000.00 1.91 3820.00
0063 6037000000-E SP COIR FIBER MAT 350 SY 7.00 2450.00 6.61 2313.50 6.43 2250.50
0064 6038000000-E SP PERM SOIL REINF MAT 225 SY 5.00 1125.00 6.61 1487.25 6.43 1446.75
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 250 LF 6.00 1500.00 4.77 1192.50 4.64 1160.00
0066 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 650.00 3900.00 270.00 1620.00 400.00 2400.00
0067 6071010000-E SP WATTLE 75 LF 6.00 450.00 6.88 516.00 6.69 501.75
0068 6071020000-E SP  POLYACRYLAMIDE (PAM) 70 LB 10.00 700.00 8.02 561.40 13.39 937.30
0069 6071030000-E 1640 COIR FIBER BAFFLE 45 LF 6.00 270.00 6.63 298.35 6.44 289.80
0070 6071050000-E SP (1 18/;!)MMER 1 EA 600.00 600.00 685.00 685.00 721.00 721.00
0071 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1700.00 1700.00 2014.00 2014.00 1957.00 1957.00
0072 6087000000-E 1660 MOWING 0.5 ACR 600.00 300.00 79.50 39.75 77.25 38.63
0073 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 3.02 151.00 2.94 147.00
0074 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 1166.00 291.50 1133.00 283.25
0075 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 3.34 167.00 3.25 162.50
0076 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 800.00 600.00 1060.00 795.00 1030.00 772.50
0077 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 30.00 300.00 37.10 371.00 36.05 360.50
0078 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 150.00 2700.00 397.50 7155.00 386.00 6948.00



DEC 09, 2013 10:36 AM

BURKE

TIP NO B-5135 42294.3.FD1 200PM 6/ 6 016
NOV 19 2013 C203264
FED AID NO BRZ-1512(5) 0.112 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #1 OVER HUNTING CREEK ON SR-1512.
BUCKEYE BRIDGE, LLC YOUNG & MCQUEEN GRADING CO MAYMEAD, INC.
INC
CANTON, NC BURNSVILLE, NC MOUNTAIN CITY, TN
STRUCTURE ITEMS
0079 8017000000-N SP  CM&R TEMP ACCESS **#xwsix Lump Sum 10000.00 42000.00 23000.00
(13+03.00-L-)
0080 8021000000-N SP  REMV EXIST STR #xwwwircx Lump Sum 25000.00 76405.00 40000.00
(13+03.00-L-)
0081 8096000000-E 450 PILE EXCAVATION IN SOIL 45 LF 140.00 6300.00 228.00 10260.00 62.00 2790.00
0082 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 35 LF 680.00 23800.00 630.00 22050.00 95.00 3325.00
0083 8105520000-E 411 3-0"DRILLD PIER IN SOIL 525 LF 315.00 16537.50 567.00 29767.50 1395.00 73237.50
0084 8105620000-E 411 3-0"DRILLD PIER NO SOIL 32 LF 1225.00 39200.00 1192.00 38144.00 1700.00 54400.00
0085 8111200000-E 411 PERM STL CASING FOR 3 PIER 20.15 LF 250.00 5037.50 255.00 5138.25 333.50 6720.03
0086 8113000000-N 411 SID INSPECTIONS 1 EA 2500.00 2500.00 2650.00 2650.00 750.00 750.00
0087  8114000000-N 411 SPT TESTING 1 EA 500.00 500.00 530.00 530.00 3500.00 3500.00
0088 8115000000-N 411 CSLTESTING 1 EA 1500.00 1500.00 2725.00 2725.00 2750.00 2750.00
0089 8121000000-N 412 UNCL STR EXCAV STA *#xx Lump Sum 25000.00 3500.00 5000.00
(13+03.00-L-)
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 642 CY 850.00 54570.00 805.00 51681.00 495.00 31779.00
0091 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 18000.00 18000.00 29500.00
(13+03.00-L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 15,944 LB 1.10 17538.40 1.20 19132.80 3.00 47832.00
0093 8238000000-E 425 SPIRAL COL REINF STL BRG 2,001 LB 1.50 3001.50 22.25 44522.25 3.50 7003.50
0094 8364000000-E 450 HP12X53 PILES 180 LF 65.00 11700.00 66.00 11880.00 175.00 31500.00
0095 8505000000-E 460 VERT CONC BARRIER RAIL 280.5 LF 90.00 25245.00 90.35 25343.18 210.00 58905.00
0096 8608000000-E 876 RIP RAP 11 (2-0") 546 TON 40.00 21840.00 54.20 29593.20 38.00 20748.00
0097 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 607 SY 5.00 3035.00 2.15 1305.05 3.00 1821.00
0098 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 6205.00 3500.00
0099 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 1,400 LF 160.00 224000.00 149.00 208600.00 159.00 222600.00
CONTRACT TOTAL TOTAL 893611.50 TOTAL 987185.01 TOTAL 1124400.28
ROADWAY ITEMS SUB-TOTAL 354306.60 SUB-TOTAL 337752.78 SUB-TOTAL 453739.25
STRUCTURE ITEMS SUB-TOTAL 539304.90 SUB-TOTAL 649432.23 SUB-TOTAL 670661.03
BIDDERS IN ORDER CONTRACT TOTAL
JAMES R. VANNOY & SONS CONSTRUCTION COMPANY, 1 840433.83
INC
DANE CONSTRUCTION, INC. 2 872922.99
NHM CONSTRUCTORS, LLC 3 876290.49
BUCKEYE BRIDGE, LLC 4 893611.50
YOUNG & MCQUEEN GRADING CO INC 5 987185.01
MAYMEAD, INC. 6 1124400.28



DEC 09, 2013 10:36 AM

TIP NO

FED AID NO BRZ-1324(2)

B-4289

GRADING, DRAINAGE, PAVING AND STRUCTURE.

BRIDGE OVER NORTH FORK FRENCH BROAD RIVER AND APPROACHES ON SR-1324.

TRANSYLVANIA
33628.3.FD1

2:00 PM 1/8 017
NOV 19 2013 C202817
0.064 MI

BUCKEYE BRIDGE, LLC

NHM CONSTRUCTORS, LLC

PALMETTO INFRASTRUCTURE INC

CANTON, NC ASHEVILLE, NC GREENVILLE, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00 51900.00 55000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 6500.00 20000.00 12000.00
(20+27.50-L-)
0003 0043000000-N 226 GRADING Lump Sum 50000.00 32000.00 60000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 220 CY 12.00 2640.00 12.00 2640.00 25.00 5500.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 23 CY 16.00 368.00 16.50 379.50 32.00 736.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 50.00 5000.00 50.00 5000.00 35.00 3500.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.00 600.00 3.00 600.00 6.00 1200.00
0009 0199000000-E SP TEMPORARY SHORING 200 SF 60.00 12000.00 29.00 5800.00 45.00 9000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 25 TON 38.00 950.00 40.00 1000.00 45.00 1125.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 80 SY 3.00 240.00 3.00 240.00 7.00 560.00
0012 0335200000-E 305 15" DRAINAGE PIPE 36 LF 35.00 1260.00 36.00 1296.00 75.00 2700.00
0013 0335600000-E 305 36" DRAINAGE PIPE 68 LF 63.00 4284.00 65.00 4420.00 85.00 5780.00
0014 0335850000-E 305 :I':SRRNNAGE PIPE ELBOW 2 EA 250.00 500.00 250.00 500.00 250.00 500.00
0015 0372000000-E 310 18"RCPIPE CULVII 60 LF 42.00 2520.00 42.00 2520.00 72.00 4320.00
0016 0390000000-E 310 36" RC PIPE CULV I 56 LF 70.00 3920.00 72.00 4032.00 82.00 4592.00
0017 0995000000-E 340 PIPE REMOVAL 128 LF 12.00 1536.00 13.00 1664.00 4.00 512.00
0018 1099500000-E 505 SHALLOW UNDERCUT 70 CY 14.00 980.00 15.00 1050.00 32.00 2240.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 100 TON 31.00 3100.00 31.50 3150.00 35.00 3500.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 30.00 6000.00 32.00 6400.00 40.00 8000.00
0021 1330000000-E 607 INCIDENTAL MILLING 350 SY 8.00 2800.00 8.00 2800.00 18.00 6300.00
0022 1489000000-E 610 ASP CONC BASE CRS B25.0B 235 TON 95.00 22325.00 89.45 21020.75 87.00 20445.00
0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A 210 TON 110.00 23100.00 105.81 22220.10 92.00 19320.00
0024 1575000000-E 620 ASP FOR PLANT MIX 24 TON 700.00 16800.00 673.00 16152.00 600.00 14400.00
0025 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 15.00 345.00 10.00 230.00 55.00 1265.00
0026 2033000000-E 815 SUBDRAIN FINE AGGREGATE 17 CY 60.00 1020.00 40.00 680.00 75.00 1275.00
0027 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 15.00 1500.00 10.00 1000.00 12.00 1200.00
0028 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 200.00 200.00 150.00 150.00 150.00 150.00
0029 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 50.00 300.00 15.00 90.00
0030 2209000000-E 838 ENDWALLS 4 CY 500.00 2000.00 500.00 2000.00 850.00 3400.00
0031 2253000000-E 840 PIPE COLLARS 1 CY 700.00 700.00 700.00 700.00 2200.00 2200.00
0032 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00 2000.00 4000.00 1200.00 2400.00
0033 2308000000-E 840 MASNRY DRAINAGE STRUCT 3 LF 500.00 1500.00 550.00 1650.00 1000.00 3000.00
0034 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 500.00 1000.00 750.00 1500.00 1000.00 2000.00
0035 2556000000-E 846 SHOULDER BERM GUTTER 50 LF 65.00 3250.00 50.00 2500.00 45.00 2250.00
0036 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 800.00 1600.00 300.00 600.00 450.00 900.00
0037 2619000000-E 850 4" CONCRETE PAVED DITCH 10 SY 80.00 800.00 50.00 500.00 75.00 750.00
0038 3000000000-N SP IMPACT ATTEN TYPE 350 1 EA 15800.00 15800.00 15800.00 15800.00 20000.00 20000.00
0039 3030000000-E 862 STL BM GUARDRAIL 125 LF 16.00 200.00 16.00 200.00 16.00 200.00
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BUCKEYE BRIDGE, LLC

NHM CONSTRUCTORS, LLC

PALMETTO INFRASTRUCTURE INC

CANTON, NC ASHEVILLE, NC GREENVILLE, SC
0040 3045000000-E 862 SBGR SHOP CURVED 75 LF 17.00 1275.00 17.00 1275.00 17.00 1275.00
0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 13.00 65.00
0042 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 500.00 1000.00 500.00 1000.00 500.00 1000.00
0043 3215000000-N 862 GR ANCHOR TYPE Il 1 EA 1400.00 1400.00 1400.00 1400.00 1400.00 1400.00
0044 3270000000-N SP  GR ANCHOR TYPE 350 1 EA 1950.00 1950.00 1950.00 1950.00 1950.00 1950.00
0045 3319000000-N 862 GR ANCHOR TYPE B-83 2 EA 1500.00 3000.00 1500.00 3000.00 1500.00 3000.00
0046 3380000000-E 862 TEMP STL BM GUARDRAIL 150 LF 8.00 1200.00 8.00 1200.00 8.00 1200.00
0047 3389000000-N SP (TSIZI\(;IPT(EE;)RL ANCH UNITS ks 1 EA 1100.00 1100.00 1100.00 1100.00 1100.00 1100.00
0048 3569000000-E 867 BARBED WIRE FENCE RESET 30 LF 30.00 900.00 30.00 900.00 30.00 900.00
0049 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 25 LF 40.00 1000.00 40.00 1000.00 40.00 1000.00
SPLIT RAIL FENCE RESET
0050 3628000000-E 876 RIP RAP, CLASS | 27 TON 45.00 1215.00 45.00 1215.00 65.00 1755.00
0051 3649000000-E 876 RIP RAP, CLASS B 2 TON 100.00 200.00 100.00 200.00 95.00 190.00
0052 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,315 SY 3.00 3945.00 3.00 3945.00 4.00 5260.00
0053  4400000000-E 1110 WORK ZONE SIGNS (STAT) 320 SF 4.25 1360.00 4.75 1520.00 4.25 1360.00
0054 4405000000-E 1110 WORK ZONE SIGNS (PORT) 496 SF 8.00 3968.00 5.80 2876.80 7.75 3844.00
0055 4410000000-E 1110 WORK ZONE SIGNS (BARR) 48 SF 6.00 288.00 5.25 252.00 6.00 288.00
0056 4430000000-N 1130 DRUMS 60 EA 35.00 2100.00 25.00 1500.00 38.00 2280.00
0057 4435000000-N 1135 CONES 60 EA 10.00 600.00 10.00 600.00 15.00 900.00
0058  4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 16.50 1056.00 17.50 1120.00 16.50 1056.00
0059  4450000000-N 1150 FLAGGER 1,800 HR 0.10 180.00 15.00 27000.00 20.00 36000.00
0060 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 4000.00 8000.00 1500.00 3000.00 4000.00 8000.00
0061 4470000000-N 1160 RESET CRASH CUSHION 1 EA 1300.00 1300.00 1500.00 1500.00 1300.00 1300.00
0062 4510000000-N SP LAW ENFORCEMENT 64 HR 40.00 2560.00 30.00 1920.00 48.00 3072.00
0063  4516000000-N 1180 SKINNY DRUM 60 EA 25.00 1500.00 25.00 1500.00 27.00 1620.00
0064 4650000000-N 1251 TEMP RAISED PVMT MRKS 76 EA 9.25 703.00 9.25 703.00 25.00 1900.00
0065 4810000000-E 1205 PAINT PVYMT MARKINGS 4" 511 LF 1.25 638.75 1.25 638.75 2.00 1022.00
0066 4835000000-E 1205 PAINT PVT MKG LINES 24" 182 LF 6.25 1137.50 6.25 1137.50 5.00 910.00
0067 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 EA 85.00 680.00 85.00 680.00 80.00 640.00
0068  4850000000-E 1205 LINE REMOVAL 4" WIDE 500 LF 0.95 475.00 0.95 475.00 1.50 750.00
0069 6000000000-E 1605 TEMPORARY SILT FENCE 1,150 LF 2.50 2875.00 2.50 2875.00 2.50 2875.00
0070 6006000000-E 1610 EROS CONTRL STONE CL A 255 TON 38.00 9690.00 38.00 9690.00 60.00 15300.00
0071 6009000000-E 1610 EROS CONTRL STONE CL B 75 TON 38.00 2850.00 38.00 2850.00 70.00 5250.00
0072 6012000000-E 1610 SEDIMENT CONTROL STONE 285 TON 38.00 10830.00 38.00 10830.00 60.00 17100.00
0073 6015000000-E 1615 TEMPORARY MULCHING 0.6 ACR 1400.00 840.00 1400.00 840.00 1400.00 840.00
0074 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00 3.00 150.00 3.00 150.00
0075 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 800.00 200.00 800.00 200.00 800.00 200.00
0076 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 8.00 1600.00 8.00 1600.00 14.00 2800.00
0077 6029000000-E SP SAFETY FENCE 400 LF 2.50 1000.00 2.50 1000.00 2.50 1000.00
0078 6030000000-E 1630 SILT EXCAVATION 80 CY 14.00 1120.00 14.00 1120.00 35.00 2800.00
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0079 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 2.50 3750.00 2.50 3750.00 2.50 3750.00
0080 6037000000-E SP COIR FIBER MAT 350 SY 7.00 2450.00 7.00 2450.00 7.00 2450.00
0081 6038000000-E SP PERM SOIL REINF MAT 75 SY 5.00 375.00 5.00 375.00 5.00 375.00
0082 6042000000-E 1632 1/4" HARDWARE CLOTH 385 LF 6.00 2310.00 6.00 2310.00 6.00 2310.00
0083  6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 400.00 3200.00 800.00 6400.00 850.00 6800.00
0084 6071010000-E SP  WATTLE 65 LF 6.00 390.00 6.00 390.00 6.00 390.00
0085 6071020000-E SP  POLYACRYLAMIDE (PAM) 40 LB 10.00 400.00 10.00 400.00 10.00 400.00
0086 6084000000-E 1660 SEEDING AND MULCHING 0.6 ACR 2000.00 1200.00 2000.00 1200.00 2000.00 1200.00
0087 6087000000-E 1660 MOWING 0.3 ACR 1000.00 300.00 1000.00 300.00 1000.00 300.00
0088  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 3.00 150.00 3.00 150.00
0089  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 800.00 200.00 800.00 200.00
0090 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 3.00 150.00 3.00 150.00
0091 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 800.00 400.00 800.00 400.00 800.00 400.00
0092  6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 30.00 300.00 30.00 300.00 30.00 300.00
0093  6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 125.00 2250.00 100.00 1800.00 100.00 1800.00
0094 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00 500.00
0095 7060000000-E 1705 SIGNAL CABLE 1,820 LF 2.00 3640.00 2.00 3640.00 2.00 3640.00
0096 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 16 EA 750.00 12000.00 750.00 12000.00 750.00 12000.00
0097 7264000000-E 1710 MESSENGER CABLE (3/8") 1,000 LF 2.50 2500.00 2.50 2500.00 2.50 2500.00
0098 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 525 LF 1.50 787.50 1.50 787.50 1.50 787.50
0099 7360000000-N 1720 WOOD POLE 9 EA 800.00 7200.00 800.00 7200.00 800.00 7200.00
0100 7372000000-N 1721 GUY ASSEMBLY 11 EA 300.00 3300.00 300.00 3300.00 300.00 3300.00
0101 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 300.00 300.00 300.00 300.00 300.00 300.00
0102 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 400.00 2400.00 400.00 2400.00 400.00 2400.00
0103  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 500 LF 7.00 3500.00 7.00 3500.00 7.00 3500.00
0104 7456000000-E 1726 I(.EASJN CABLE (*##xwxxx) 1,825 LF 1.50 2737.50 1.50 2737.50 1.50 2737.50
0105 7484000000-N SP  MICROWAVE VEHICLE DETECTOR 3 EA 900.00 2700.00 900.00 2700.00 900.00 2700.00
0106 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 250.00 1000.00 250.00 1000.00 250.00 1000.00
0107 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 10500.00 10500.00 10500.00 10500.00 12900.00 12900.00
0108 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 3 EA 100.00 300.00 100.00 300.00 100.00 300.00

STRUCTURE ITEMS
0109 8017000000-N SP  CM&R TEMP ACCESS #****xriikx Lump Sum 64000.00 15100.00 30000.00

(20+27.50-L-)
0110 8035000000-N 402 REMV EXIST STR #ttirsines Lump Sum 7500.00 58000.00 45000.00

(20+27.50-L-)
0111  8105520000-E 411 3-0"DRILLD PIER IN SOIL 31 LF 680.00 21080.00 880.00 27280.00 1200.00 37200.00
0112 8105620000-E 411 3-0"DRILLD PIER NO SOIL 51 LF 780.00 39780.00 880.00 44880.00 1200.00 61200.00
0113 8111200000-E 411 PERM STL CASING FOR 3' PIER 2476 LF 150.00 3714.00 135.00 3342.60 200.00 4952.00
0114 8113000000-N 411 SID INSPECTIONS 4 EA 500.00 2000.00 500.00 2000.00 1000.00 4000.00
0115 8114000000-N 411 SPT TESTING 4 EA 1000.00 4000.00 1000.00 4000.00 1500.00 6000.00



DEC 09, 2013 10:36 AM

TIP NO

FED AID NO BRZ-1324(2)

B-4289

GRADING, DRAINAGE, PAVING AND STRUCTURE.

BRIDGE OVER NORTH FORK FRENCH BROAD RIVER AND APPROACHES ON SR-1324.

TRANSYLVANIA
33628.3.FD1

2:00 PM 4/ 8 017
NOV 19 2013 C202817
0.064 MI

BUCKEYE BRIDGE, LLC

NHM CONSTRUCTORS, LLC

PALMETTO INFRASTRUCTURE INC

CANTON, NC ASHEVILLE, NC GREENVILLE, SC

0116 8115000000-N 411 CSLTESTING 1 EA 1500.00 1500.00 2450.00 2450.00 4500.00 4500.00

0117 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 10000.00 67000.00 10000.00
(20+27.50-L-)

0118 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 57.7 CY 1500.00 86550.00 1400.00 80780.00 1000.00 57700.00

0119 8210000000-N 422 BRG APPR SLAB itk Lump Sum 32500.00 36000.00 20000.00
(20+27.50-L-)

0120 8217000000-E 425 REINF STEEL (BRIDGE) 15,526 LB 1.00 15526.00 1.35 20960.10 1.50 23289.00

0121 8238000000-E 425 SPIRAL COL REINF STL BRG 1,735 LB 2.00 3470.00 1.58 2741.30 2.00 3470.00

0122 8364000000-E 450 HP12X53 PILES 315 LF 50.00 15750.00 76.00 23940.00 70.00 22050.00

0123 8505000000-E 460 VERT CONC BARRIER RAIL 220.24 LF 115.00 25327.60 163.00 35899.12 100.00 22024.00

0124 8608000000-E 876 RIP RAP II(2-0") 40 TON 1.00 40.00 47.00 1880.00 75.00 3000.00

0125 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 45 SY 5.00 225.00 9.00 405.00 5.00 225.00

0126 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6000.00 5900.00 7500.00

0127 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 520 LF 205.00 106600.00 135.00 70200.00 145.00 75400.00

0128 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 910 LF 180.00 163800.00 140.00 127400.00 175.00 159250.00

CONTRACT TOTAL TOTAL 1008061.85 TOTAL 1038521.52 TOTAL 1089163.00

ROADWAY ITEMS SUB-TOTAL 398699.25 SUB-TOTAL 408363.40 SUB-TOTAL 492403.00

STRUCTURE ITEMS SUB-TOTAL 609362.60 SUB-TOTAL 630158.12 SUB-TOTAL 596760.00
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YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 55000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 15000.00
(20+27.50-L-)
0003 0043000000-N 226 GRADING Lump Sum 98400.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 220 CY 12.00 2640.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 23 CY 4.00 92.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 64.00 6400.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.05 410.00
0009 0199000000-E SP TEMPORARY SHORING 200 SF 67.00 13400.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 25 TON 36.00 900.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 80 SY 2.05 164.00
0012 0335200000-E 305 15" DRAINAGE PIPE 36 LF 28.00 1008.00
0013 0335600000-E 305 36" DRAINAGE PIPE 68 LF 60.00 4080.00
0014 0335850000-E 305 Z"'SRRNNAGE PIPE ELBOW 2 EA 250.00 500.00
0015 0372000000-E 310 18"RCPIPE CULV I 60 LF 35.00 2100.00
0016 0390000000-E 310 36" RC PIPE CULV IlI 56 LF 70.00 3920.00
0017 0995000000-E 340 PIPE REMOVAL 128 LF 7.00 896.00
0018 1099500000-E 505 SHALLOW UNDERCUT 70 CY 9.50 665.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 100 TON 30.50 3050.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 32.00 6400.00
0021 1330000000-E 607 INCIDENTAL MILLING 350 SY 20.00 7000.00
0022 1489000000-E 610 ASP CONC BASE CRS B25.0B 235 TON 93.00 21855.00
0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A 210 TON 98.00 20580.00
0024 1575000000-E 620 ASP FOR PLANT MIX 24 TON 640.00 15360.00
0025 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 12.00 276.00
0026 2033000000-E 815 SUBDRAIN FINE AGGREGATE 17 CY 72.00 1224.00
0027 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 7.00 700.00
0028 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 225.00 225.00
0029 2077000000-E 815 6" OUTLET PIPE 6 LF 28.00 168.00
0030 2209000000-E 838 ENDWALLS 4 CY 1600.00 6400.00
0031 2253000000-E 840 PIPE COLLARS 1 CY 2250.00 2250.00
0032 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2500.00 5000.00
0033 2308000000-E 840 MASNRY DRAINAGE STRUCT 3 LF 250.00 750.00
0034 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 395.00 790.00
0035 2556000000-E 846 SHOULDER BERM GUTTER 50 LF 26.75 1337.50
0036 2570000000-N SP MODIFIED CONCRETE FLUME 2 EA 1500.00 3000.00
0037 2619000000-E 850 4" CONCRETE PAVED DITCH 10 Sy 26.75 267.50
0038 3000000000-N SP IMPACT ATTEN TYPE 350 1 EA 16835.00 16835.00

0039 3030000000-E 862 STL BM GUARDRAIL 125 LF 16.55 206.88
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0040 3045000000-E 862 SBGR SHOP CURVED 75 LF 18.70 1402.50
0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 21.40 107.00
0042 3195000000-N 862 GRANCHOR TYPE AT-1 2 EA 481.05 962.10
0043 3215000000-N 862 GR ANCHOR TYPEIll 1 EA 1365.00 1365.00
0044 3270000000-N SP GR ANCHOR TYPE 350 1 EA 2085.00 2085.00
0045 3319000000-N 862 GR ANCHOR TYPE B-83 2 EA 1525.00 3050.00
0046 3380000000-E 862 TEMP STL BM GUARDRAIL 150 LF 9.65 1447.50
0047  3389000000-N SP TEMP GDRL ANCH UNITS 1 EA 1015.00 1015.00
(350, TL-2)
0048 3569000000-E 867 BARBED WIRE FENCE RESET 30 LF 25.00 750.00
0049 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 25 LF 50.00 1250.00
SPLIT RAIL FENCE RESET
0050 3628000000-E 876 RIP RAP, CLASS | 27 TON 70.00 1890.00
0051 3649000000-E 876 RIP RAP, CLASS B 2 TON 500.00 1000.00
0052 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,315 SY 2.05 2695.75
0053 4400000000-E 1110 WORK ZONE SIGNS (STAT) 320 SF 5.10 1632.00
0054 4405000000-E 1110 WORK ZONE SIGNS (PORT) 496 SF 9.35 4637.60
0055 4410000000-E 1110 WORK ZONE SIGNS (BARR) 48 SF 5.65 271.20
0056 4430000000-N 1130 DRUMS 60 EA 55.00 3300.00
0057 4435000000-N 1135 CONES 60 EA 25.00 1500.00
0058 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 20.35 1302.40
0059 4450000000-N 1150 FLAGGER 1,800 HR 19.00 34200.00
0060 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 3995.00 7990.00
0061 4470000000-N 1160 RESET CRASH CUSHION 1 EA 1275.00 1275.00
0062 4510000000-N SP LAW ENFORCEMENT 64 HR 80.00 5120.00
0063 4516000000-N 1180 SKINNY DRUM 60 EA 36.00 2160.00
0064 4650000000-N 1251 TEMP RAISED PVMT MRKS 76 EA 9.90 752.40
0065 4810000000-E 1205 PAINT PVMT MARKINGS 4" 511 LF 1.35 689.85
0066 4835000000-E 1205 PAINT PVT MKG LINES 24" 182 LF 6.70 1219.40
0067 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 EA 91.00 728.00
0068 4850000000-E 1205 LINE REMOVAL 4" WIDE 500 LF 1.00 500.00
0069 6000000000-E 1605 TEMPORARY SILT FENCE 1,150 LF 2.00 2300.00
0070 6006000000-E 1610 EROS CONTRL STONE CL A 255 TON 46.75 11921.25
0071 6009000000-E 1610 EROS CONTRL STONE CL B 75 TON 61.50 4612.50
0072 6012000000-E 1610 SEDIMENT CONTROL STONE 285 TON 43.25 12326.25
0073 6015000000-E 1615 TEMPORARY MULCHING 0.6 ACR 1065.00 639.00
0074 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.40 320.00
0075 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1285.00 321.25
0076 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 8.00 1600.00
0077 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00

0078 6030000000-E 1630 SILT EXCAVATION 80 CY 10.00 800.00
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0079 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.85 2775.00
0080 6037000000-E SP COIR FIBER MAT 350 SY 8.00 2800.00
0081 6038000000-E SP PERM SOIL REINF MAT 75 SY 5.50 412.50
0082 6042000000-E 1632 1/4" HARDWARE CLOTH 385 LF 3.50 1347.50
0083 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 350.00 2800.00
0084 6071010000-E SP  WATTLE 65 LF 6.50 422.50
0085 6071020000-E SP  POLYACRYLAMIDE (PAM) 40 LB 9.00 360.00
0086 6084000000-E 1660 SEEDING AND MULCHING 0.6 ACR 1495.00 897.00
0087 6087000000-E 1660 MOWING 0.3 ACR 160.00 48.00
0088 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00
0089 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 980.00 245.00
0090 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00
0091 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 980.00 490.00
0092 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 44.00 440.00
0093 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00
0094 6123000000-E 1670 REFORESTATION 0.1 ACR 15000.00 1500.00
0095 7060000000-E 1705 SIGNAL CABLE 1,820 LF 2.15 3913.00
0096 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 16 EA 800.00 12800.00
0097  7264000000-E 1710 MESSENGER CABLE (3/8") 1,000 LF 2.70 2700.00
0098 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 525 LF 1.60 840.00
0099 7360000000-N 1720 WOOD POLE 9 EA 855.00 7695.00
0100 7372000000-N 1721 GUY ASSEMBLY 11 EA 320.00 3520.00
0101 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 320.00 320.00
0102 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 427.50 2565.00
0103 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 500 LF 7.50 3750.00
0104 7456000000-E 1726 I(.JiAg—lN CABLE(****xx¥) 1,825 LF 1.60 2920.00
0105 7484000000-N Sp MICROWAVE VEHICLE DETECTOR 3 EA 965.00 2895.00
0106 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 267.25 1069.00
0107 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 11225.00 11225.00
0108 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 3 EA 107.00 321.00

STRUCTURE ITEMS

0109 8017000000-N SP CM&R TEMP ACCESS ***isibix Lump Sum 132500.00
(20+27.50-L-)

0110 8035000000-N 402 REMV EXIST STR #seees Lump Sum 15000.00
(20+27.50-L-)

0111 8105520000-E 411 3-0" DRILLD PIER IN SOIL 31 LF 1400.00 43400.00

0112 8105620000-E 411 3-0" DRILLD PIER NO SOIL 51 LF 1400.00 71400.00

0113 8111200000-E 411 PERM STL CASING FOR 3' PIER 24.76 LF 180.00 4456.80

0114 8113000000-N 411 SID INSPECTIONS 4 EA 535.00 2140.00

0115 8114000000-N 411 SPT TESTING 4 EA 535.00 2140.00
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0116 8115000000-N 411 CSL TESTING 1 EA 2420.00 2420.00
0117 8121000000-N 412 UNCL STR EXCAV STA *¥*** Lump Sum 3500.00
(20+27.50-L-)
0118 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 57.7 CY 950.00 54815.00
0119 8210000000-N 422 BRG APPR SLAB *¥ikionk Lump Sum 25000.00
(20+27.50-L-)
0120 8217000000-E 425 REINF STEEL (BRIDGE) 15,526 LB 0.98 15215.48
0121 8238000000-E 425 SPIRAL COL REINF STL BRG 1,735 LB 1.70 2949.50
0122 8364000000-E 450 HP12X53 PILES 315 LF 85.00 26775.00
0123 8505000000-E 460 VERT CONC BARRIER RAIL 220.24 LF 111.00 24446.64
0124 8608000000-E 876 RIP RAP Il (2'-0") 40 TON 75.00 3000.00
0125 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 45 SY 2.05 92.25
0126 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00
0127 8762000000-E 430 3-0"X1-9"PRESTR SLABS 520 LF 140.00 72800.00
0128 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 910 LF 185.00 168350.00
CONTRACT TOTAL TOTAL 1187778.00
ROADWAY ITEMS SUB-TOTAL 512377.33
STRUCTURE ITEMS SUB-TOTAL 675400.67
BIDDERS IN ORDER CONTRACT TOTAL
BUCKEYE BRIDGE, LLC 1 1008061.85
NHM CONSTRUCTORS, LLC 2 1038521.52
PALMETTO INFRASTRUCTURE INC 3 1089163.00
YOUNG & MCQUEEN GRADING CO INC 4 1187778.00



